
County of Los Angeles Department of Public Works 
BID SUMMARY

Engineer's Estimate (1) M C M Construction, Inc. (2) A. M. Classic 
Construction, Inc.

(3) G. B. Cook, Inc. (4) Powell Constructors

UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICEAMOUNTAMOUNT AMOUNT AMOUNTAMOUNTITEM DESCRIPTION QTY UNIT

PROJECT NAME QUEENSWAY SOUTHBOUND RAMPS J & K OVER HARBOR SCENIC DRIVE
PROJECT ID RDC0012103
BIDS OPENED 12/30/2008
OFFICE ENGR SALMAN KHAN (626) 458-4956

3,716,150.00 3,840,516.25 3,999,467.52 4,107,894.00(1) Preliminary Bid Amount

(2) Unit Price Detail

ADDENDA 0

WORKING DAYS 170

AVG UNIT PRICE

1 IMPLEMENTATION OF BMPs 1 34,800.00 LS 34,800.00
2 RESTORATION OF EXISTING IM 1 9,000.00 LS 9,000.00
3 OFFICE FACILITIES 1 5,000.00 LS 5,000.00
4 MOBILIZATION 1 158,000.00 LS 158,000.00
5 BRIDGE REMOVAL (PORTION) 7 450.00 CY 3,150.00
6 STRUCTURE EXCAVATION (BRI 1760 80.00 CY 140,800.00
7 STRUCTURE BACKFILL (BRIDGE 602 100.00 CY 60,200.00
8 STRUCTURE CONCRETE (BRID 39 2,400.00 CY 93,600.00
9 STRUCTURE CONCRETE (FOOTI 1149 400.00 CY 459,600.00

10 FURNISH AND DRIVE 24" STEEL 9690 160.00 LF 1,550,400.00
11 BAR REINFORCING STEEL (BRID 156065 1.40 LB 218,491.00
12 COLUMN CASINGS (STEEL) 44168 10.00 LB 441,680.00
13 DRILL AND BOND DOWEL 978 25.00 LF 24,450.00
14 DRILL AND BOND DOWEL (EPOX 319 40.00 LF 12,760.00
15 TEMPORARY CRASH CUSHION 44 275.00 EA 12,100.00
16 TEMPORARY RAILING (TYPE K) 1025 30.00 LF 30,750.00
17 CHANNELIZER (FLEXIBLE BASE) 125 40.00 EA 5,000.00
18 4" STRIPING (TAPE) 3950 2.00 LF 7,900.00
19 REMOVE 4" STRIPING (TAPE) 1317 3.00 SF 3,951.00
20 FLASHING ARROW SIGN 2 2,000.00 EA 4,000.00
21 FURNISH ONE-POST (ROADSIDE 40 250.00 EA 10,000.00
22 FURNISH TWO-POST (ROADSID 3 550.00 EA 1,650.00
23 TRAFFIC CONTROL 1 13,500.00 LS 13,500.00

50,600.0050,600.00
96,630.0096,630.00
15,000.0015,000.00

370,668.00370,668.00
42,000.006,000.00

130,240.0074.00
45,752.0076.00

121,563.003,117.00
114,900.00100.00

2,180,250.00225.00
202,884.501.30
176,672.004.00
16,626.0017.00

6,380.0020.00
14,960.00340.00
22,550.0022.00
12,250.0098.00

3,160.000.80
3,424.202.60

14,200.007,100.00
19,200.00480.00

2,940.00980.00
53,300.0053,300.00

2,500.00 2,500.00
11,500.00 11,500.00
17,500.00 17,500.00

100,000.00 100,000.00
200.00 1,400.00
45.00 79,200.00
75.00 45,150.00

1,500.00 58,500.00
250.00 287,250.00
265.00 2,567,850.00

1.25 195,081.25
3.75 165,630.00

20.00 19,560.00
10.00 3,190.00

3,000.00 132,000.00
45.00 46,125.00
35.00 4,375.00
3.75 14,812.50
2.50 3,292.50

3,000.00 6,000.00
100.00 4,000.00
200.00 600.00

75,000.00 75,000.00

15,000.00 15,000.00
10,000.00 10,000.00
10,000.00 10,000.00

150,000.00 150,000.00
3,000.00 21,000.00

100.00 176,000.00
150.00 90,300.00

2,500.00 97,500.00
290.00 333,210.00
260.00 2,519,400.00

1.30 202,884.50
5.00 220,840.00

30.00 29,340.00
50.00 15,950.00

300.00 13,200.00
40.00 41,000.00
30.00 3,750.00
3.00 11,850.00
2.06 2,713.02

1,500.00 3,000.00
500.00 20,000.00

1,000.00 3,000.00
10,000.00 10,000.00

20,000.00 20,000.00
35,000.00 35,000.00
12,000.00 12,000.00

320,000.00 320,000.00
2,200.00 15,400.00

30.00 52,800.00
80.00 48,160.00

1,400.00 54,600.00
180.00 206,820.00
300.00 2,907,000.00

1.00 156,065.00
4.00 176,672.00

20.00 19,560.00
50.00 15,950.00

200.00 8,800.00
20.00 20,500.00
25.00 3,125.00

3.50 13,825.00
1.00 1,317.00

1,500.00 3,000.00
180.00 7,200.00
700.00 2,100.00

8,000.00 8,000.00

13,862.50
57,633.13
13,237.50

266,598.31
2,821.88

81.38
96.44

2,152.31
224.61
300.39

1.21
5.50

20.17
41.33

464.38
31.16
36.63
3.08
2.06

3,300.00
267.00
700.63

42,143.75

Tuesday, January 06, 2009
CMCLOUD



County of Los Angeles Department of Public Works 
BID SUMMARY

Engineer's Estimate (1) M C M Construction, Inc. (2) A. M. Classic 
Construction, Inc.

(3) G. B. Cook, Inc. (4) Powell Constructors

UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICEAMOUNTAMOUNT AMOUNT AMOUNTAMOUNTITEM DESCRIPTION QTY UNIT

PROJECT NAME QUEENSWAY SOUTHBOUND RAMPS J & K OVER HARBOR SCENIC DRIVE
PROJECT ID RDC0012103
BIDS OPENED 12/30/2008
OFFICE ENGR SALMAN KHAN (626) 458-4956

3,716,150.00 3,840,516.25 3,999,467.52 4,107,894.00(1) Preliminary Bid Amount

(2) Unit Price Detail

ADDENDA 0

WORKING DAYS 170

AVG UNIT PRICE

3,300,782.00 3,716,149.70 3,840,516.25 3,999,937.52 4,107,894.00

0.00 0.00 0.00 0.00

3,716,149.70 3,840,516.25 3,999,937.52 4,107,894.00

(3) Local Small Business Enterprise(LSBE) Preference Amount

(4) LSBE Adjusted Amount

    Total Amount

APPARENT LOW BIDDER(5) Comments

Tuesday, January 06, 2009
CMCLOUD



County of Los Angeles Department of Public Works 

Engineer's Estimate (5) O'Donnell Construction, 
Inc.

(6) John S. Meek Company, 
Inc.

(7) DenBoer Engineering and 
Construction, Inc.

(8) T.B. Penick & Sons, Inc.

UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICEAMOUNTAMOUNT AMOUNT AMOUNTAMOUNTITEM DESCRIPTION QTY UNIT

PROJECT NAME QUEENSWAY SOUTHBOUND RAMPS J & K OVER HARBOR SCENIC DRIVE
PROJECT ID RDC0012103
BIDS OPENED 12/30/2008
OFFICE ENGR SALMAN KHAN (626) 458-4956

4,110,612.15 4,119,167.00 4,157,327.05 4,381,877.50(1) Preliminary Bid Amount

(2) Unit Price Detail

ADDENDA 0

WORKING DAYS 170

AVG UNIT PRICE

BID SUMMARY

1 IMPLEMENTATION OF BMPs 1 34,800.00 LS 34,800.00
2 RESTORATION OF EXISTING IM 1 9,000.00 LS 9,000.00
3 OFFICE FACILITIES 1 5,000.00 LS 5,000.00
4 MOBILIZATION 1 158,000.00 LS 158,000.00
5 BRIDGE REMOVAL (PORTION) 7 450.00 CY 3,150.00
6 STRUCTURE EXCAVATION (BRI 1760 80.00 CY 140,800.00
7 STRUCTURE BACKFILL (BRIDGE 602 100.00 CY 60,200.00
8 STRUCTURE CONCRETE (BRID 39 2,400.00 CY 93,600.00
9 STRUCTURE CONCRETE (FOOTI 1149 400.00 CY 459,600.00

10 FURNISH AND DRIVE 24" STEEL 9690 160.00 LF 1,550,400.00
11 BAR REINFORCING STEEL (BRID 156065 1.40 LB 218,491.00
12 COLUMN CASINGS (STEEL) 44168 10.00 LB 441,680.00
13 DRILL AND BOND DOWEL 978 25.00 LF 24,450.00
14 DRILL AND BOND DOWEL (EPOX 319 40.00 LF 12,760.00
15 TEMPORARY CRASH CUSHION 44 275.00 EA 12,100.00
16 TEMPORARY RAILING (TYPE K) 1025 30.00 LF 30,750.00
17 CHANNELIZER (FLEXIBLE BASE) 125 40.00 EA 5,000.00
18 4" STRIPING (TAPE) 3950 2.00 LF 7,900.00
19 REMOVE 4" STRIPING (TAPE) 1317 3.00 SF 3,951.00
20 FLASHING ARROW SIGN 2 2,000.00 EA 4,000.00
21 FURNISH ONE-POST (ROADSIDE 40 250.00 EA 10,000.00
22 FURNISH TWO-POST (ROADSID 3 550.00 EA 1,650.00
23 TRAFFIC CONTROL 1 13,500.00 LS 13,500.00

5,000.00 5,000.00
30,000.00 30,000.00
11,000.00 11,000.00

250,000.00 250,000.00
3,000.00 21,000.00

46.00 80,960.00
53.00 31,906.00

2,400.00 93,600.00
240.00 275,760.00
290.00 2,810,100.00

1.15 179,474.75
5.00 220,840.00

18.00 17,604.00
45.00 14,355.00

250.00 11,000.00
25.00 25,625.00
30.00 3,750.00
2.20 8,690.00
2.20 2,897.40

2,000.00 4,000.00
175.00 7,000.00
350.00 1,050.00

5,000.00 5,000.00

10,000.00 10,000.00
10,000.00 10,000.00
10,000.00 10,000.00

225,700.00 225,700.00
1,000.00 7,000.00

85.00 149,600.00
190.00 114,380.00

2,000.00 78,000.00
220.00 252,780.00
271.00 2,625,990.00

1.20 187,278.00
6.00 265,008.00
7.00 6,846.00

28.00 8,932.00
1.00 44.00

35.00 35,875.00
30.00 3,750.00
3.00 11,850.00
2.00 2,634.00

3,500.00 7,000.00
250.00 10,000.00
500.00 1,500.00

95,000.00 95,000.00

5,500.00 5,500.00
44,000.00 44,000.00
18,000.00 18,000.00

484,000.00 484,000.00
2,000.00 14,000.00

56.00 98,560.00
66.00 39,732.00

1,200.00 46,800.00
188.00 216,012.00
280.00 2,713,200.00

1.07 166,989.55
4.00 176,672.00
9.00 8,802.00

21.00 6,699.00
450.00 19,800.00
29.00 29,725.00
52.00 6,500.00
2.80 11,060.00
1.50 1,975.50

4,300.00 8,600.00
235.00 9,400.00

1,100.00 3,300.00
28,000.00 28,000.00

13,862.50
57,633.13
13,237.50

266,598.31
2,821.88

81.38
96.44

2,152.31
224.61
300.39

1.21
5.50

20.17
41.33

464.38
31.16
36.63
3.08
2.06

3,300.00
267.00
700.63

42,143.75

20,000.00 20,000.00
80,000.00 80,000.00
10,000.00 10,000.00
35,000.00 35,000.00
1,000.00 7,000.00

110.00 193,600.00
40.00 24,080.00

1,400.00 54,600.00
260.00 298,740.00
303.00 2,936,070.00

1.50 234,097.50
7.00 309,176.00

30.00 29,340.00
60.00 19,140.00

250.00 11,000.00
25.00 25,625.00
29.00 3,625.00

3.00 11,850.00
2.00 2,634.00

3,000.00 6,000.00
220.00 8,800.00
500.00 1,500.00

60,000.00 60,000.00

3,300,782.00 4,110,612.15 4,119,167.00 4,157,327.05 4,381,877.50

0.00 0.00 0.00 0.00

4,110,612.15 4,119,167.00 4,157,327.05 4,381,877.50

(3) Local Small Business Enterprise(LSBE) Preference Amount

(4) LSBE Adjusted Amount

    Total Amount

(5) Comments

Tuesday, January 06, 2009
CMCLOUD



County of Los Angeles Department of Public Works 

Engineer's Estimate (9) Bonadiman-McCain, Inc. (10) C. A. Rasmussen, Inc. (11) Griffith Company (12) Beador Construction 
Company, Inc.

UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICEAMOUNTAMOUNT AMOUNT AMOUNTAMOUNTITEM DESCRIPTION QTY UNIT

PROJECT NAME QUEENSWAY SOUTHBOUND RAMPS J & K OVER HARBOR SCENIC DRIVE
PROJECT ID RDC0012103
BIDS OPENED 12/30/2008
OFFICE ENGR SALMAN KHAN (626) 458-4956

4,405,388.00 4,564,373.40 4,724,357.25 4,740,300.00(1) Preliminary Bid Amount

(2) Unit Price Detail

ADDENDA 0

WORKING DAYS 170

AVG UNIT PRICE

BID SUMMARY

1 IMPLEMENTATION OF BMPs 1 34,800.00 LS 34,800.00
2 RESTORATION OF EXISTING IM 1 9,000.00 LS 9,000.00
3 OFFICE FACILITIES 1 5,000.00 LS 5,000.00
4 MOBILIZATION 1 158,000.00 LS 158,000.00
5 BRIDGE REMOVAL (PORTION) 7 450.00 CY 3,150.00
6 STRUCTURE EXCAVATION (BRI 1760 80.00 CY 140,800.00
7 STRUCTURE BACKFILL (BRIDGE 602 100.00 CY 60,200.00
8 STRUCTURE CONCRETE (BRID 39 2,400.00 CY 93,600.00
9 STRUCTURE CONCRETE (FOOTI 1149 400.00 CY 459,600.00

10 FURNISH AND DRIVE 24" STEEL 9690 160.00 LF 1,550,400.00
11 BAR REINFORCING STEEL (BRID 156065 1.40 LB 218,491.00
12 COLUMN CASINGS (STEEL) 44168 10.00 LB 441,680.00
13 DRILL AND BOND DOWEL 978 25.00 LF 24,450.00
14 DRILL AND BOND DOWEL (EPOX 319 40.00 LF 12,760.00
15 TEMPORARY CRASH CUSHION 44 275.00 EA 12,100.00
16 TEMPORARY RAILING (TYPE K) 1025 30.00 LF 30,750.00
17 CHANNELIZER (FLEXIBLE BASE) 125 40.00 EA 5,000.00
18 4" STRIPING (TAPE) 3950 2.00 LF 7,900.00
19 REMOVE 4" STRIPING (TAPE) 1317 3.00 SF 3,951.00
20 FLASHING ARROW SIGN 2 2,000.00 EA 4,000.00
21 FURNISH ONE-POST (ROADSIDE 40 250.00 EA 10,000.00
22 FURNISH TWO-POST (ROADSID 3 550.00 EA 1,650.00
23 TRAFFIC CONTROL 1 13,500.00 LS 13,500.00

16,000.00 16,000.00
58,000.00 58,000.00
20,000.00 20,000.00

350,000.00 350,000.00
350.00 2,450.00
150.00 264,000.00

87.00 52,374.00
1,620.00 63,180.00

160.00 183,840.00
297.00 2,877,930.00

1.00 156,065.00
5.00 220,840.00

13.00 12,714.00
60.00 19,140.00

271.00 11,924.00
22.00 22,550.00
20.00 2,500.00
2.00 7,900.00
3.00 3,951.00

5,000.00 10,000.00
217.00 8,680.00
450.00 1,350.00

40,000.00 40,000.00

15,000.00 15,000.00
83,000.00 83,000.00

6,000.00 6,000.00
46,000.00 46,000.00

1,200.00 8,400.00
116.00 204,160.00
121.00 72,842.00

2,500.00 97,500.00
270.00 310,230.00
320.00 3,100,800.00

1.10 171,671.50
6.00 265,008.00

32.00 31,296.00
63.00 20,097.00

410.00 18,040.00
21.00 21,525.00
29.00 3,625.00
3.00 11,850.00
1.70 2,238.90

500.00 1,000.00
220.00 8,800.00
430.00 1,290.00

64,000.00 64,000.00

20,000.00 20,000.00
45,000.00 45,000.00
25,000.00 25,000.00

300,000.00 300,000.00
2,600.00 18,200.00

80.00 140,800.00
155.00 93,310.00

1,600.00 62,400.00
240.00 275,760.00
317.00 3,071,730.00

1.20 187,278.00
6.00 265,008.00

18.00 17,604.00
22.00 7,018.00

365.00 16,060.00
62.00 63,550.00
27.50 3,437.50
5.00 19,750.00
2.75 3,621.75

7,000.00 14,000.00
250.00 10,000.00

1,610.00 4,830.00
60,000.00 60,000.00

13,862.50
57,633.13
13,237.50

266,598.31
2,821.88

81.38
96.44

2,152.31
224.61
300.39

1.21
5.50

20.17
41.33

464.38
31.16
36.63
3.08
2.06

3,300.00
267.00
700.63

42,143.75

25,000.00 25,000.00
100,000.00 100,000.00
16,000.00 16,000.00

239,205.00 239,205.00
5,300.00 37,100.00

33.00 58,080.00
110.00 66,220.00

3,120.00 121,680.00
165.00 189,585.00
350.00 3,391,500.00

1.00 156,065.00
5.50 242,924.00

11.00 10,758.00
24.00 7,656.00

180.00 7,920.00
20.00 20,500.00
34.00 4,250.00

3.00 11,850.00
1.00 1,317.00

1,400.00 2,800.00
215.00 8,600.00
430.00 1,290.00

20,000.00 20,000.00

3,300,782.00 4,405,388.00 4,564,373.40 4,724,357.25 4,740,300.00

0.00 0.00 0.00 0.00

4,405,388.00 4,564,373.40 4,724,357.25 4,740,300.00

(3) Local Small Business Enterprise(LSBE) Preference Amount

(4) LSBE Adjusted Amount

    Total Amount

(5) Comments

Tuesday, January 06, 2009
CMCLOUD



County of Los Angeles Department of Public Works 

Engineer's Estimate (13) Peterson-Chase General 
Engineering Construction

(14) 4-Con Engineering, Inc. (15) Olivas Valdez, Inc. (16) Los Angeles 
Engineering, Inc.

UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICEAMOUNTAMOUNT AMOUNT AMOUNTAMOUNTITEM DESCRIPTION QTY UNIT

PROJECT NAME QUEENSWAY SOUTHBOUND RAMPS J & K OVER HARBOR SCENIC DRIVE
PROJECT ID RDC0012103
BIDS OPENED 12/30/2008
OFFICE ENGR SALMAN KHAN (626) 458-4956

4,747,636.40 4,898,776.50 5,118,125.95(1) Preliminary Bid Amount

(2) Unit Price Detail

ADDENDA 0

WORKING DAYS 170

AVG UNIT PRICE

BID SUMMARY

1 IMPLEMENTATION OF BMPs 1 34,800.00 LS 34,800.00
2 RESTORATION OF EXISTING IM 1 9,000.00 LS 9,000.00
3 OFFICE FACILITIES 1 5,000.00 LS 5,000.00
4 MOBILIZATION 1 158,000.00 LS 158,000.00
5 BRIDGE REMOVAL (PORTION) 7 450.00 CY 3,150.00
6 STRUCTURE EXCAVATION (BRI 1760 80.00 CY 140,800.00
7 STRUCTURE BACKFILL (BRIDGE 602 100.00 CY 60,200.00
8 STRUCTURE CONCRETE (BRID 39 2,400.00 CY 93,600.00
9 STRUCTURE CONCRETE (FOOTI 1149 400.00 CY 459,600.00

10 FURNISH AND DRIVE 24" STEEL 9690 160.00 LF 1,550,400.00
11 BAR REINFORCING STEEL (BRID 156065 1.40 LB 218,491.00
12 COLUMN CASINGS (STEEL) 44168 10.00 LB 441,680.00
13 DRILL AND BOND DOWEL 978 25.00 LF 24,450.00
14 DRILL AND BOND DOWEL (EPOX 319 40.00 LF 12,760.00
15 TEMPORARY CRASH CUSHION 44 275.00 EA 12,100.00
16 TEMPORARY RAILING (TYPE K) 1025 30.00 LF 30,750.00
17 CHANNELIZER (FLEXIBLE BASE) 125 40.00 EA 5,000.00
18 4" STRIPING (TAPE) 3950 2.00 LF 7,900.00
19 REMOVE 4" STRIPING (TAPE) 1317 3.00 SF 3,951.00
20 FLASHING ARROW SIGN 2 2,000.00 EA 4,000.00
21 FURNISH ONE-POST (ROADSIDE 40 250.00 EA 10,000.00
22 FURNISH TWO-POST (ROADSID 3 550.00 EA 1,650.00
23 TRAFFIC CONTROL 1 13,500.00 LS 13,500.00

5,000.00 5,000.00
55,000.00 55,000.00
12,500.00 12,500.00

230,000.00 230,000.00
3,800.00 26,600.00

39.00 68,640.00
40.00 24,080.00

3,200.00 124,800.00
215.00 247,035.00
345.00 3,343,050.00

1.20 187,278.00
5.00 220,840.00

24.00 23,472.00
45.00 14,355.00

300.00 13,200.00
18.00 18,450.00
35.00 4,375.00
2.75 10,862.50
1.70 2,238.90

1,000.00 2,000.00
315.00 12,600.00
450.00 1,350.00

100,000.00 100,000.00

4,000.00 4,000.00
100,000.00 100,000.00
11,000.00 11,000.00

450,000.00 450,000.00
4,000.00 28,000.00

120.00 211,200.00
100.00 60,200.00

2,200.00 85,800.00
300.00 344,700.00
302.00 2,926,380.00

1.50 234,097.50
7.00 309,176.00

18.00 17,604.00
50.00 15,950.00

350.00 15,400.00
30.00 30,750.00
35.00 4,375.00
3.00 11,850.00
2.00 2,634.00

4,000.00 8,000.00
175.00 7,000.00
220.00 660.00

20,000.00 20,000.00

4,000.00 4,000.00
60,000.00 60,000.00
10,000.00 10,000.00

475,000.00 475,000.00
8,000.00 56,000.00

140.00 246,400.00
90.00 54,180.00

1,600.00 62,400.00
275.00 315,975.00
315.00 3,052,350.00

1.25 195,081.25
8.15 359,969.20

29.50 28,851.00
79.50 25,360.50

560.00 24,640.00
65.00 66,625.00
45.00 5,625.00
3.30 13,035.00
2.00 2,634.00

4,500.00 9,000.00
500.00 20,000.00

2,000.00 6,000.00
25,000.00 25,000.00

13,862.50
57,633.13
13,237.50

266,598.31
2,821.88

81.38
96.44

2,152.31
224.61
300.39

1.21
5.50

20.17
41.33

464.38
31.16
36.63
3.08
2.06

3,300.00
267.00
700.63

42,143.75

4,200.00 4,200.00
104,000.00 104,000.00

7,800.00 7,800.00
240,000.00 240,000.00

1,500.00 10,500.00
78.00 137,280.00

110.00 66,220.00
3,080.00 120,120.00

240.80 276,679.20
366.17 3,548,187.30

1.32 206,005.80
6.59 291,067.12

26.14 25,564.92
33.85 10,798.15

203.00 8,932.00
19.60 20,090.00
31.50 3,937.50

5.25 20,737.50
3.00 3,951.00

3,500.00 7,000.00
240.00 9,600.00
290.00 870.00

11,000.00 11,000.00

3,300,782.00 4,747,726.40 4,898,776.50 5,118,125.95 5,134,540.49

0.00 0.00 0.00 0.00

4,747,726.40 4,898,776.50 5,118,125.95 5,134,540.49

(3) Local Small Business Enterprise(LSBE) Preference Amount

(4) LSBE Adjusted Amount

    Total Amount

(5) Comments

Tuesday, January 06, 2009
CMCLOUD


