

## County of Los Angeles Department of Public Works Construction Division BID SUMMARY (sorted by Unit Price Total)

Project Name: Colima Road and Fullerton Road Intersection Improvements, et al.

Project ID: RDC0014880 Bids Opened: 6/16/2015

Office Engineer: Tim Bazinet 626-458-2185

				Engine	eer's Estimate	(1) Elecnor Belco Electric, Inc.		(2) Select Electric, Inc.		(3) California Professional Electrical Engineering			
(1) Preliminary Bid Amount						\$659,365.00		\$796,270.45		\$801,448.90			
(2) Un	t Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
1	IMPLEMENTATION OF BMPS	1	\$5,000.00	LS	\$5,000.00	\$8,000.00	\$8,000.00	\$699.00	\$699.00	\$2,000.00	\$2,000.00		
2	TRAFFIC CONTROL	1	\$2,500.00	LS	\$2,500.00	\$30,000.00	\$30,000.00	\$10,897.00	\$10,897.00	\$28,000.00	\$28,000.00		
3	FLASHING ARROW SIGN	2	\$2,500.00	EA	\$5,000.00	\$1,500.00	\$3,000.00	\$729.00	\$1,458.00	\$1,500.00	\$3,000.00		
4	CHANGEABLE MESSAGE	2	\$5,000.00	EA	\$10,000.00	\$2,500.00	\$5,000.00	\$3,846.00	\$7,692.00	\$3,000.00	\$6,000.00		_
	SIGN												
5	SHORING OF OPEN	1	\$2,000.00	LS	\$2,000.00	\$3,000.00	\$3,000.00	\$4,487.00	\$4,487.00	\$3,780.00	\$3,780.00		
	EXCAVATIONS												_
6	OFFICE FACILITIES	1	\$3,000.00	LS	\$3,000.00	\$8,000.00	\$8,000.00	\$14,481.00	\$14,481.00	\$5,000.00	\$5,000.00		
7	CLEARING AND GRUBBING	1	\$1,000.00	LS	\$1,000.00	\$8,000.00	\$8,000.00	\$8,331.00	\$8,331.00	\$9,000.00	\$9,000.00		
8	TREE REMOVAL	2	\$800.00	EA	\$1,600.00	\$1,200.00	\$2,400.00	\$1,282.00	\$2,564.00	\$1,404.00	\$2,808.00		
9	CONCRETE REMOVAL (NON-	36	\$125.00	CY	\$4,500.00	\$212.00	\$7,632.00	\$256.00	\$9,216.00	\$243.00	\$8,748.00		
	REINFORCED)												
10	CONCRETE REMOVAL	2	\$350.00	CY	\$700.00	\$1,700.00	\$3,400.00	\$962.00	\$1,924.00	\$918.00	\$1,836.00		
	(REINFORCED)												
11	UNCLASSIFIED EXCAVATION	265	\$50.00	CY	\$13,250.00	\$143.00	\$37,895.00	\$173.00	\$45,845.00	\$156.60	\$41,499.00		
12	STABILIZATION GEOTEXTILE	331	\$10.00	SY	\$3,310.00	\$14.00	\$4,634.00	\$15.00	\$4,965.00	\$19.44	\$6,434.64		
13	CRUSHED MISCELLANEOUS	218	\$60.00	CY	\$13,080.00	\$100.00	\$21,800.00	\$122.00	\$26,596.00	\$108.00	\$23,544.00		
	BASE												_
14	AC PAVEMENT	37	\$130.00	TON	\$4,810.00	\$233.00	\$8,621.00	\$282.00	\$10,434.00	\$216.00	\$7,992.00		
15	PCC CURB & GUTTER, TYPE	187	\$25.00	LF	\$4,675.00	\$26.00	\$4,862.00	\$32.00	\$5,984.00	\$32.40	\$6,058.80		
	A2-8												
16	PCC WALK & CURB RAMPS, 4"	1163	\$5.00	SF	\$5,815.00	\$7.00	\$8,141.00	\$8.00	\$9,304.00	\$7.56	\$8,792.28		
	THICK												
17	PCC DRIVES, 6" THICK	225	\$10.00	SF	\$2,250.00	\$8.48	\$1,908.00	\$10.00	\$2,250.00	\$9.72	\$2,187.00		

Project Name: Colima Road and Fullerton Road Intersection Improvements, et al.

Project ID: RDC0014880 Bids Opened: 6/16/2015

Bids Opened: 6/16/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engineer's Estimate (1) Elecnor Belco Electric, Inc.				(2) Selec	(2) Select Electric, Inc. (3) California Professional Electrical Engineering				
(1) Preliminary Bid Amount							\$659,365.00		\$796,270.45		\$801,448.90		
(2) Un	it Price Detail												
<u>Ìtem</u>	<u>Description</u>	<u>Qty</u>	<b>Unit Price</b>	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	<b>Unit Price</b>	<u>Amount</u>	<b>Unit Price</b>	<u>Amount</u>	<b>Unit Price</b>	<u>Amount</u>
18	DETECTABLE WARNING	20	\$38.00	SF	\$760.00	\$53.00	\$1,060.00	\$64.00	\$1,280.00	\$54.00	\$1,080.00		
	SURFACE		·			•	. ,	•	. ,	·	. ,		
19	CATCH BASIN PER STD PLAN	1	\$7,000.00	EA	\$7,000.00	\$6,890.00	\$6,890.00	\$8,333.00	\$8,333.00	\$9,720.00	\$9,720.00		
	300, W=7												
20	MANHOLE PER STD PLAN 321	1	\$7,000.00	EA	\$7,000.00	\$4,770.00	\$4,770.00	\$5,769.00	\$5,769.00	\$9,504.00	\$9,504.00		
21	18" RCP, 1500 D	12	\$400.00	LF	\$4,800.00	\$243.00	\$2,916.00	\$295.00	\$3,540.00	\$253.80	\$3,045.60		
22	24" RCP, 1500 D	8	\$300.00	LF	\$2,400.00	\$291.00	\$2,328.00	\$353.00	\$2,824.00	\$266.76	\$2,134.08		
23	18" CONCRETE COLLAR	1	\$800.00	EA	\$800.00	\$1,590.00	\$1,590.00	\$1,923.00	\$1,923.00	\$972.00	\$972.00		
24	24" CONCRETE COLLAR	1	\$1,100.00	EA	\$1,100.00	\$2,120.00	\$2,120.00	\$2,564.00	\$2,564.00	\$1,080.00	\$1,080.00		
25	3" CONDUIT (SCH 80 PVC)	405	\$40.00	LF	\$16,200.00	\$30.00	\$12,150.00	\$107.00	\$43,335.00	\$30.00	\$12,150.00		
26	2" CONDUIT (SCH 80 PVC)	250	\$30.00	LF	\$7,500.00	\$28.00	\$7,000.00	\$24.00	\$6,000.00	\$25.00	\$6,250.00		
27	4" PVC CONDUIT WITH FOUR	8500	\$40.00	LF	\$340,000.00	\$26.00	\$221,000.00	\$40.00	\$340,000.00	\$43.00	\$365,500.00		
	1" INNERDUCT												
28	DETECTOR LEAD-IN CABLE	700	\$2.50	LF	\$1,750.00	\$2.00	\$1,400.00	\$1.00	\$700.00	\$1.50	\$1,050.00		
29	12-PAIR #19 INTERCONNECT	550	\$3.50	LF	\$1,925.00	\$6.00	\$3,300.00	\$2.00	\$1,100.00	\$4.00	\$2,200.00		
	CABLE												
30	REMOVE TYPE 15	1	\$700.00	EA	\$700.00	\$1,000.00	\$1,000.00	\$879.00	\$879.00	\$800.00	\$800.00		
	FOUNDATION												
31	REMOVE TYPE 29	1	\$700.00	EA	\$700.00	\$1,600.00	\$1,600.00	\$1,265.00	\$1,265.00	\$900.00	\$900.00		
- 00	FOUNDATION		<b>#4.000.00</b>		<b>#4.000.00</b>	<b>#0.000.00</b>	#0.000.00	<b>#</b> 400 00	<b>*</b> 400 00	<b>#</b> 000 00	#000.00		
32	REMOVE BANNER POLE	1	\$1,200.00	EA	\$1,200.00	\$2,000.00	\$2,000.00	\$489.00	\$489.00	\$800.00	\$800.00		
- 22	COMPLETE	0450	<b>#0.00</b>		<b>#04.045.00</b>	<b>#0.00</b>	£04.045.00	£4.4C	C40 C44 00	<b>#0.70</b>	€04.70E.00		
33	48 SMFO CABLE	9150	\$2.30	LF	\$21,045.00	\$2.30	\$21,045.00	\$1.16	\$10,614.00	\$2.70	\$24,705.00		
34 35	12 SMFO CABLE	600	\$1.70	LF	\$1,020.00	\$2.15	\$1,290.00	\$0.85	\$510.00	\$2.60	\$1,560.00		
36	CCTV CABLE #12 AWG WIRES	500	\$8.00 \$1.00	LF LF	\$4,000.00 \$9,280.00	\$4.00 \$1.00	\$2,000.00 \$9,280.00	\$0.80 \$0.72	\$400.00 \$6,681.60	\$4.80	\$2,400.00		
36		9280		LF LF	. ,					\$1.00	\$9,280.00		
31	3- CONDUCTOR SIGNAL CABLE (3CSC)	300	\$3.00	LF	\$900.00	\$5.00	\$1,500.00	\$1.00	\$300.00	\$2.50	\$750.00		
38	12-CONDUCTOR SIGNAL	600	\$4.00	LF	\$2,400.00	\$8.00	\$4,800.00	\$4.00	\$2,400.00	\$4.00	\$2,400.00		
30	CABLE (12CSC)	600	φ4.00	LF	φ <b>2</b> ,400.00	φο.υυ	\$4,600.00	<b>Φ4.00</b>	\$2,400.00	φ4.00	φ <b>2</b> ,400.00		
39	FIBER OPTIC SPLICE	6	\$1,300.00	EA	\$7,800.00	\$1,200.00	\$7,200.00	\$476.00	\$2,856.00	\$1,500.00	\$9,000.00		
39	CLOSURE	O	ψ1,500.00	LA	Ψ1,000.00	φ1,200.00	Ψ1,200.00	ψ <del>4</del> 10.00	Ψ2,030.00	φ1,500.00	φθ,000.00		
40	FIBER OPTIC PATCH PANEL	ρ	\$1,100.00	EA	\$8,800.00	\$1,200.00	\$9,600.00	\$745.00	\$5,960.00	\$1,500.00	\$12,000.00		
41	FIBER OPTIC SPLICE		\$1,000.00	EA	\$2,000.00	\$1,000.00	\$2,000.00	\$1,136.00	\$2,272.00	\$2,350.00	\$4,700.00		
	I IDEN OF THE OF LIGH		Ψ1,000.00		Ψ2,000.00	Ψ1,000.00	Ψ2,000.00	Ψ1,100.00	Ψ2,212.00	Ψ2,000.00	Ψ=,,,ου.ου		

Project Name: Colima Road and Fullerton Road Intersection Improvements, et al.

Project ID: RDC0014880

Rids Opened: 6/16/2015

Bids Opened: 6/16/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engine	eer's Estimate	(1) Elecnor Belco				(3) California Professional Electrical Engineering			
(1) Preliminary Bid Amount						\$659,365.00		\$796,270.45		\$801,448.90			
(2) Ur	it Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
42	TERMINAL SERVER	7	\$700.00	EA	\$4,900.00	\$900.00	\$6,300.00	\$126.00	\$882.00	\$975.00	\$6,825.00		
43	ETHERNET SWITCH	9	\$2,000.00	EA	\$18,000.00	\$2,100.00	\$18,900.00		\$12,600.00	\$2,700.00	\$24,300.00		
44	CCTV CAMERA ASSEMBLY	3	\$7,000.00	EA	\$21,000.00	\$11,000.00	\$33,000.00		\$20,880.00	\$9,500.00	\$28,500.00		
45	ENCODER	3	\$900.00	EA	\$2,700.00	\$800.00	\$2,400.00		\$4,332.00	\$1,150.00	\$3,450.00		
46	2 CHANNEL INPUT/OUTPUT EXTENSION MODULE	1	\$500.00	EA	\$500.00	\$1,200.00	\$1,200.00		\$699.00	\$1,900.00	\$1,900.00		
47	15A CIRCUIT BREAKER	3	\$150.00	EA	\$450.00	\$250.00	\$750.00	\$12.00	\$36.00	\$60.00	\$180.00		
48	TERMINAL BLOCK	3	\$150.00	EA	\$450.00	\$300.00	\$900.00		\$69.00	\$280.00	\$840.00		
49	RELOCATE TYPE 29 STANDARD (COMPLETE)	1	\$2,500.00	EA	\$2,500.00	\$8,000.00	\$8,000.00	\$5,314.00	\$5,314.00	\$2,000.00	\$2,000.00		
50	RELOCATE TYPE 15 STANDARD (COMPLETE)	1	\$1,900.00	EA	\$1,900.00	\$6,000.00	\$6,000.00	\$1,731.00	\$1,731.00	\$3,000.00	\$3,000.00		_
51	RELOCATE CAMERA (VIDEO DETECTION)	1	\$600.00	EA	\$600.00	\$1,600.00	\$1,600.00	\$414.00	\$414.00	\$3,000.00	\$3,000.00		
52	TYPE III-BF SERVICE CABINET	1	\$3,200.00	EA	\$3,200.00	\$3,800.00	\$3,800.00	\$3,304.00	\$3,304.00	\$3,500.00	\$3,500.00		
53	TYPE III-B SERVICE CABINET FOUNDATION	1	\$900.00	EA	\$900.00	\$1,000.00	\$1,000.00	\$588.00	\$588.00	\$1,200.00	\$1,200.00		
54	TYPE 26 STANDARD	1	\$4,200.00	EA	\$4,200.00	\$9,873.00	\$9,873.00	\$10,221.00	\$10,221.00	\$9,000.00	\$9,000.00		
55	TYPE 15 STANDARD FOUNDATION	1	\$1,000.00	EA	\$1,000.00	\$2,200.00	\$2,200.00	\$1,905.00	\$1,905.00	\$2,300.00	\$2,300.00		
56	TYPE 26 STANDARD FOUNDATION	1	\$2,400.00	EA	\$2,400.00	\$4,000.00	\$4,000.00	\$5,955.00	\$5,955.00	\$4,000.00	\$4,000.00		_
57	TYPE 29 STANDARD FOUNDATION	1	\$2,150.00	EA	\$2,150.00	\$4,400.00	\$4,400.00	\$4,872.00	\$4,872.00	\$4,000.00	\$4,000.00		
58	SMALL SPLICE VAULT	6	\$2,800.00	EA	\$16,800.00	\$2,000.00	\$12,000.00	\$4,451.00	\$26,706.00	\$2,500.00	\$15,000.00		
59	NO. 6 PULL BOX	6	\$600.00	EA	\$3,600.00	\$700.00	\$4,200.00	\$605.00	\$3,630.00	\$550.00	\$3,300.00		
60	NO. 6 PULL BOX WITH "CCTV" STAMP COVER	1	\$600.00	EA	\$600.00	\$720.00	\$720.00	\$575.00	\$575.00	\$600.00	\$600.00		
61	NO. 6 PULL BOX WITH EXTENSION	16	\$900.00	EA	\$14,400.00	\$880.00	\$14,080.00	\$1,268.00	\$20,288.00	\$625.00	\$10,000.00		
62	DETAIL 38 (TWO-COAT PAINT)	75	\$6.00	LF	\$450.00	\$25.00	\$1,875.00	\$6.00	\$450.00	\$26.00	\$1,950.00		
63	12" STRIPING (TWO-COAT PAINT)	30	\$6.00	LF	\$180.00	\$25.00	\$750.00	\$13.00	\$390.00	\$26.00	\$780.00		
64	SIGN PANEL	6	\$180.00	EA	\$1,080.00	\$120.00	\$720.00	\$288.00	\$1,728.00	\$130.00	\$780.00		

Project Name: Colima Road and Fullerton Road Intersection Improvements, et al.

Project ID: RDC0014880

Rids Opened: 6/16/2015

Bids Opened: 6/16/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engin	eer's Estimate(	1) Elecnor Belc	o Electric, Inc.	(2) Selec	ct Electric, Inc.		a Professional al Engineering		
(1) Preliminary Bid Amount							\$659,365.00	\$796,270.45		\$801,448.90			
(2) Uni	t Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	<b>Unit Price</b>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
65	RELOCATE SIGN	5	\$190.00	EΑ	\$950.00	\$701.00	\$3,505.00	\$318.00	\$1,590.00	\$65.00	\$325.00		
66	REMOVE SIGN	3	\$75.00	EA	\$225.00	\$20.00	\$60.00	\$290.00	\$870.00	\$19.50	\$58.50		
67	SYSTEM DOCUMENTATION	1	\$5,000.00	LS	\$5,000.00	\$6,000.00	\$6,000.00	\$1,852.00	\$1,852.00	\$7,000.00	\$7,000.00		
68	SYSTEM TESTING	1	\$8,000.00	LS	\$8,000.00	\$9,000.00	\$9,000.00	\$6,176.00	\$6,176.00	\$7,000.00	\$7,000.00		
69	TRAINING	1	\$5,000.00	LS	\$5,000.00	\$6,000.00	\$6,000.00	\$39,128.00	\$39,128.00	\$6,000.00	\$6,000.00		
Unit Price Total					\$656,705.00		\$659,365.00		\$796,306.60		\$801,448.90		
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00		\$0.00		\$0.00		
(4) LSBE Adjusted Amount							\$659,365.00		\$796,306.60		\$801,448.90		
Comments						RELI	EF FROM BID	APPARENT	LOW BIDDER				