



County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Big Tujunga Dam Underground Utility Improvement Project

Project ID: WRDD000031

Bids Opened: 2/3/2015

Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate					(1) Bowe Contractors, Inc.		(2) Torres Construction Corporation		(3) Tobo Construction, Inc.		(4) MOALEJ BUILDERS, INC.		
(1) Preliminary Bid Amount					\$1,417,500.00		\$1,420,875.00		\$1,473,500.00		\$1,517,500.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	OFFICE FACILITIES	1	\$5,000.00	LS	\$5,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$71,000.00	\$71,000.00	\$40,000.00	\$40,000.00
2	MOBILIZATION	1	\$103,000.00	LS	\$103,000.00	\$140,000.00	\$140,000.00	\$10,000.00	\$10,000.00	\$327,250.00	\$327,250.00	\$180,000.00	\$180,000.00
3	CLEARING AND GRUBBING	1	\$17,800.00	LS	\$17,800.00	\$1,000.00	\$1,000.00	\$16,500.00	\$16,500.00	\$159,000.00	\$159,000.00	\$20,000.00	\$20,000.00
4	FURNISH AND INSTALL EMERGENCY LADDER AT CONTROL HOUSE	1	\$4,700.00	LS	\$4,700.00	\$10,000.00	\$10,000.00	\$13,000.00	\$13,000.00	\$96,000.00	\$96,000.00	\$60,000.00	\$60,000.00
5	FURNISH AND INSTALL UNDERGROUND POTABLE WATER LINES	1	\$576,000.00	LS	\$576,000.00	\$400,000.00	\$400,000.00	\$707,000.00	\$707,000.00	\$201,750.00	\$201,750.00	\$340,000.00	\$340,000.00
6	REMOVAL OF EXISTING EQUIPMENT	1	\$10,500.00	LS	\$10,500.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$159,000.00	\$159,000.00	\$50,000.00	\$50,000.00
7	FURNISH AND INSTALL UNDERGROUND ELECTRICAL POWER LINES AND EQUIPMENT	1	\$440,000.00	LS	\$440,000.00	\$468,000.00	\$468,000.00	\$331,250.00	\$331,250.00	\$159,000.00	\$159,000.00	\$400,000.00	\$400,000.00
8	FURNISH AND INSTALL UNDERGROUND COMMUNICATION CABLES AND EQUIPMENT	1	\$297,000.00	LS	\$297,000.00	\$165,000.00	\$165,000.00	\$117,000.00	\$117,000.00	\$81,000.00	\$81,000.00	\$225,000.00	\$225,000.00
9	PREPARATION OF THE SOIL MANAGEMENT PLAN	1	\$2,000.00	LS	\$2,000.00	\$1,000.00	\$1,000.00	\$6,500.00	\$6,500.00	\$0.00	\$0.00	\$10,000.00	\$10,000.00
10	EXCAVATION, TRANSPORTATION AND DISPOSAL OF TPH CONTAMINATED SOILS	1250	\$70.00	TON	\$87,500.00	\$50.00	\$62,500.00	\$62.10	\$77,625.00	\$56.40	\$70,500.00	\$50.00	\$62,500.00

Project Name: Big Tujunga Dam Underground Utility Improvement Project
Project ID: WRDD000031
Bids Opened: 2/3/2015
Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate						(1) Bowe Contractors, Inc.		(2) Torres Construction Corporation		(3) Tobo Construction, Inc.		(4) MOALEJ BUILDERS, INC.	
(1) Preliminary Bid Amount						\$1,417,500.00		\$1,420,875.00		\$1,473,500.00		\$1,517,500.00	
(2) Unit Price Detail													
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
11	FURNISH AND INSTALL NEW SECURITY GATE AND FENCE	1	\$30,000.00	LS	\$30,000.00	\$130,000.00	\$130,000.00	\$117,625.00	\$117,625.00	\$149,000.00	\$149,000.00	\$130,000.00	\$130,000.00
Unit Price Total					\$1,573,500.00	\$1,417,500.00		\$1,421,500.00		\$1,473,500.00		\$1,517,500.00	
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$50,000.00		\$0.00		\$0.00		\$0.00	
(4) LSBE Adjusted Amount						\$1,367,500.00		\$1,421,500.00		\$1,473,500.00		\$1,517,500.00	
Comments						APPARENT LOW BIDDER				NON RESPONSIVE			



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Big Tujunga Dam Underground Utility Improvement Project

Project ID: WRDD000031

Bids Opened: 2/3/2015

Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate						(5) Environmental Construction, Inc.		(6) SOLAR 2 POWER		(7) W. A. Rasic Construction Company, Inc.		(8) United Engineering and Construction, Inc.	
(1) Preliminary Bid Amount						\$1,641,758.00		\$1,643,415.00		\$1,688,000.00		\$1,707,000.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	OFFICE FACILITIES	1	\$5,000.00	LS	\$5,000.00	\$4,500.00	\$4,500.00	\$19,179.00	\$19,179.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00
2	MOBILIZATION	1	\$103,000.00	LS	\$103,000.00	\$97,000.00	\$97,000.00	\$182,240.00	\$182,240.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00
3	CLEARING AND GRUBBING	1	\$17,800.00	LS	\$17,800.00	\$10,000.00	\$10,000.00	\$2,710.00	\$2,710.00	\$15,000.00	\$15,000.00	\$150,000.00	\$150,000.00
4	FURNISH AND INSTALL EMERGENCY LADDER AT CONTROL HOUSE	1	\$4,700.00	LS	\$4,700.00	\$4,000.00	\$4,000.00	\$18,058.00	\$18,058.00	\$20,000.00	\$20,000.00	\$32,000.00	\$32,000.00
5	FURNISH AND INSTALL UNDERGROUND POTABLE WATER LINES	1	\$576,000.00	LS	\$576,000.00	\$555,208.00	\$555,208.00	\$364,733.00	\$364,733.00	\$519,500.00	\$519,500.00	\$350,000.00	\$350,000.00
6	REMOVAL OF EXISTING EQUIPMENT	1	\$10,500.00	LS	\$10,500.00	\$5,000.00	\$5,000.00	\$16,963.00	\$16,963.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00
7	FURNISH AND INSTALL UNDERGROUND ELECTRICAL POWER LINES AND EQUIPMENT	1	\$440,000.00	LS	\$440,000.00	\$442,100.00	\$442,100.00	\$338,923.00	\$338,923.00	\$480,000.00	\$480,000.00	\$420,000.00	\$420,000.00
8	FURNISH AND INSTALL UNDERGROUND COMMUNICATION CABLES AND EQUIPMENT	1	\$297,000.00	LS	\$297,000.00	\$325,050.00	\$325,050.00	\$447,171.00	\$447,171.00	\$360,000.00	\$360,000.00	\$285,000.00	\$285,000.00
9	PREPARATION OF THE SOIL MANAGEMENT PLAN	1	\$2,000.00	LS	\$2,000.00	\$5,000.00	\$5,000.00	\$0.00	\$0.00	\$1,000.00	\$1,000.00	\$0.00	\$0.00
10	EXCAVATION, TRANSPORTATION AND	1250	\$70.00	TON	\$87,500.00	\$70.00	\$87,500.00	\$101.00	\$126,250.00	\$46.00	\$57,500.00	\$100.00	\$125,000.00

Project Name: Big Tujunga Dam Underground Utility Improvement Project
Project ID: WRDD000031
Bids Opened: 2/3/2015
Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate					(5) Environmental Construction, Inc.	(6) SOLAR 2 POWER	(7) W. A. Rasic Construction Company, Inc.	(8) United Engineering and Construction, Inc.					
(1) Preliminary Bid Amount					\$1,641,758.00	\$1,643,415.00	\$1,688,000.00	\$1,707,000.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	DISPOSAL OF TPH CONTAMINATED SOILS												
11	FURNISH AND INSTALL NEW SECURITY GATE AND FENCE	1	\$30,000.00	LS	\$30,000.00	\$106,400.00	\$106,400.00	\$127,188.00	\$127,188.00	\$125,000.00	\$125,000.00	\$160,000.00	\$160,000.00
Unit Price Total					\$1,573,500.00	\$1,641,758.00	\$1,643,415.00	\$1,688,000.00	\$1,707,000.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00	\$0.00	\$0.00	\$50,000.00			
(4) LSBE Adjusted Amount					\$1,641,758.00	\$1,643,415.00	\$1,688,000.00	\$1,657,000.00					
Comments					NON RESPONSIVE								



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Big Tujunga Dam Underground Utility Improvement Project

Project ID: WRDD000031

Bids Opened: 2/3/2015

Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate						(9) MONET CONSTRUCTION, INC.		(10) Ferreira Coastal Construction, Co.		(11) Los Angeles Engineering, Inc.		(12) Shimmick Construction Company, Inc.	
(1) Preliminary Bid Amount						\$1,896,500.00		\$1,958,050.00		\$1,968,800.00		\$1,978,000.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	OFFICE FACILITIES	1	\$5,000.00	LS	\$5,000.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$4,500.00	\$4,500.00
2	MOBILIZATION	1	\$103,000.00	LS	\$103,000.00	\$170,000.00	\$170,000.00	\$89,000.00	\$89,000.00	\$245,800.00	\$245,800.00	\$195,000.00	\$195,000.00
3	CLEARING AND GRUBBING	1	\$17,800.00	LS	\$17,800.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$35,000.00	\$35,000.00	\$5,000.00	\$5,000.00
4	FURNISH AND INSTALL EMERGENCY LADDER AT CONTROL HOUSE	1	\$4,700.00	LS	\$4,700.00	\$6,000.00	\$6,000.00	\$17,300.00	\$17,300.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00
5	FURNISH AND INSTALL UNDERGROUND POTABLE WATER LINES	1	\$576,000.00	LS	\$576,000.00	\$650,000.00	\$650,000.00	\$464,000.00	\$464,000.00	\$425,000.00	\$425,000.00	\$300,000.00	\$300,000.00
6	REMOVAL OF EXISTING EQUIPMENT	1	\$10,500.00	LS	\$10,500.00	\$35,000.00	\$35,000.00	\$8,000.00	\$8,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
7	FURNISH AND INSTALL UNDERGROUND ELECTRICAL POWER LINES AND EQUIPMENT	1	\$440,000.00	LS	\$440,000.00	\$475,000.00	\$475,000.00	\$656,000.00	\$656,000.00	\$850,000.00	\$850,000.00	\$800,000.00	\$800,000.00
8	FURNISH AND INSTALL UNDERGROUND COMMUNICATION CABLES AND EQUIPMENT	1	\$297,000.00	LS	\$297,000.00	\$325,000.00	\$325,000.00	\$490,000.00	\$490,000.00	\$185,000.00	\$185,000.00	\$307,000.00	\$307,000.00
9	PREPARATION OF THE SOIL MANAGEMENT PLAN	1	\$2,000.00	LS	\$2,000.00	\$5,500.00	\$5,500.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00
10	EXCAVATION, TRANSPORTATION AND	1250	\$70.00	TON	\$87,500.00	\$60.00	\$75,000.00	\$65.00	\$81,250.00	\$40.00	\$50,000.00	\$50.00	\$62,500.00

Project Name: Big Tujunga Dam Underground Utility Improvement Project
Project ID: WRDD000031
Bids Opened: 2/3/2015
Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate					(9) MONET CONSTRUCTION, INC.	(10) Ferreira Coastal Construction, Co.	(11) Los Angeles Engineering, Inc.	(12) Shimmick Construction Company, Inc.					
(1) Preliminary Bid Amount					\$1,896,500.00	\$1,958,050.00	\$1,968,800.00	\$1,978,000.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	DISPOSAL OF TPH CONTAMINATED SOILS												
11	FURNISH AND INSTALL NEW SECURITY GATE AND FENCE	1	\$30,000.00	LS	\$30,000.00	\$105,000.00	\$105,000.00	\$126,000.00	\$126,000.00	\$101,000.00	\$101,000.00	\$260,000.00	\$260,000.00
Unit Price Total					\$1,573,500.00	\$1,896,500.00	\$1,958,050.00	\$1,968,800.00	\$1,978,000.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$50,000.00	\$0.00	\$0.00	\$0.00					
(4) LSBE Adjusted Amount					\$1,846,500.00	\$1,958,050.00	\$1,968,800.00	\$1,978,000.00					
Comments					NON RESPONSIVE								



County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Big Tujunga Dam Underground Utility Improvement Project

Project ID: WRDD000031

Bids Opened: 2/3/2015

Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate					(13) Blois Construction, Inc.	(14) HighLight Electric, Inc.	(15) ARB Inc.						
(1) Preliminary Bid Amount					\$2,061,290.00	\$2,301,777.00	\$2,443,000.00						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	OFFICE FACILITIES	1	\$5,000.00	LS	\$5,000.00	\$8,063.00	\$8,063.00	\$35,000.00	\$35,000.00	\$90,000.00	\$90,000.00		
2	MOBILIZATION	1	\$103,000.00	LS	\$103,000.00	\$43,515.00	\$43,515.00	\$100,277.00	\$100,277.00	\$100,000.00	\$100,000.00		
3	CLEARING AND GRUBBING	1	\$17,800.00	LS	\$17,800.00	\$317,133.00	\$317,133.00	\$120,000.00	\$120,000.00	\$80,000.00	\$80,000.00		
4	FURNISH AND INSTALL EMERGENCY LADDER AT CONTROL HOUSE	1	\$4,700.00	LS	\$4,700.00	\$23,114.00	\$23,114.00	\$24,000.00	\$24,000.00	\$45,000.00	\$45,000.00		
5	FURNISH AND INSTALL UNDERGROUND POTABLE WATER LINES	1	\$576,000.00	LS	\$576,000.00	\$458,156.00	\$458,156.00	\$840,000.00	\$840,000.00	\$513,000.00	\$513,000.00		
6	REMOVAL OF EXISTING EQUIPMENT	1	\$10,500.00	LS	\$10,500.00	\$23,822.00	\$23,822.00	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00		
7	FURNISH AND INSTALL UNDERGROUND ELECTRICAL POWER LINES AND EQUIPMENT	1	\$440,000.00	LS	\$440,000.00	\$455,451.00	\$455,451.00	\$375,000.00	\$375,000.00	\$520,000.00	\$520,000.00		
8	FURNISH AND INSTALL UNDERGROUND COMMUNICATION CABLES AND EQUIPMENT	1	\$297,000.00	LS	\$297,000.00	\$461,276.00	\$461,276.00	\$345,000.00	\$345,000.00	\$580,000.00	\$580,000.00		
9	PREPARATION OF THE SOIL MANAGEMENT PLAN	1	\$2,000.00	LS	\$2,000.00	\$6,599.00	\$6,599.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00		
10	EXCAVATION, TRANSPORTATION AND DISPOSAL OF TPH CONTAMINATED SOILS	1250	\$70.00	TON	\$87,500.00	\$89.00	\$111,250.00	\$170.00	\$212,500.00	\$152.00	\$190,000.00		

Project Name: Big Tujunga Dam Underground Utility Improvement Project
Project ID: WRDD000031
Bids Opened: 2/3/2015
Office Engineer: Colin S McCarter 626-458-3116

Addenda: 2
Duration: 130 Working Day(s)

Engineer's Estimate					(13) Blois Construction, Inc.		(14) HighLight Electric, Inc.		(15) ARB Inc.				
(1) Preliminary Bid Amount					\$2,061,290.00		\$2,301,777.00		\$2,443,000.00				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
11	FURNISH AND INSTALL NEW SECURITY GATE AND FENCE	1	\$30,000.00	LS	\$30,000.00	\$152,911.00	\$152,911.00	\$200,000.00	\$200,000.00	\$225,000.00	\$225,000.00		
Unit Price Total					\$1,573,500.00	\$2,061,290.00	\$2,301,777.00	\$2,443,000.00					
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00	\$0.00	\$0.00				
(4) LSBE Adjusted Amount							\$2,061,290.00	\$2,301,777.00	\$2,443,000.00				
Comments													