EDWARD R. ROYBAL COMPREHENSIVE HEALTH CENTER AIR HANDLER REPLACEMENT PROJECT (BRC0000149)

ESTIMATE: $10,010,000

SPECS. NO. 7565

BID OPENING: JANUARY 13, 2020

County of Los Angeles Local Small Business Enterprise Bid Preference is 7-15% of Lowest Bid and shall not exceed $150,000.

Lowe

7-15% of Lowest Bid or NTE $150,000 $150,000.00

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	ADDITIVE ALTERNATE1	ADDITIVE ALTERNATE 2	UNIT PRICE 1	UNIT PRICE 1 MULTIPLIED BY 5,000	UNIT PRICE 2	UNIT PRICE 2 MULTIPLIED BY 500	UNIT PRICE 3	UNIT PRICE 4	UNIT PRICE 5	UNIT PRICE 6	UNIT PRICE 6 MULTIPLIED BY 20	EXTENDED OVERHEAD DAILY RATE	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 30 DAYS OF COMPENSABLE DELAY	SUBTOTAL	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE PROGRAM Yes/No	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE (DEDUCTION)	**FINAL RESULT**
1	**Harry H. Joh Construction**	**$9,039,500.00**	**$12,000.00**	**$31,000.00**	**$75.00**	**$375,000.00**	**$125.00**	**$62,500.00**	**$525.00**	**$2,000.00**	**$1,000.00**	**$780.00**	**$15,600.00**	**$0.00**	**$0.00**	**$9,539,125.00**	**n**		**$9,539,125.00**
2	**MMC, Inc.**	**$10,454,000.00**	**$10,000.00**	**$50,000.00**	**$20.00**	**$100,000.00**	**$17.00**	**$8,500.00**	**$954.00**	**$3,372.00**	**$1,606.00**	**$350.00**	**$7,000.00**	**$450.00**	**$13,500.00**	**$10,648,932.00**	**n**		**$10,648,932.00**
3	**Sea Pac Engineering, Inc.**	**$9,856,483.00**	**$9,856,483.00**	**$9,856,483.00**	**$7.00**	**$35,000.00**	**$10.00**	**$5,000.00**	**$477.00**	**$1,686.00**	**$803.00**	**$132.00**	**$2,640.00**	**$1,500.00**	**$45,000.00**	**$29,660,055.00**	**y**		**$29,510,055.00**