PRELIMINARY BID RESULTS

ESTIMATE: $20,900,000.00

Public Works
LOS ANGELES COUNTY

BRC0000684- Martin Luther King, Jr. Medical Campus Augustus F. Hawkins Building Demolition Project

SPECS. NO. 7974

BID OPENING: August 27, 2026 @ 2:00 p.m.

County of Los Angeles Certified Local Small Business Enterprise (LSBE) Bid Preference is 7% of Lowest Bid and shall not exceed $150,000.

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	EXTENDED OVERHEAD DAILY RATE	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 30 DAYS OF COMPENSABLE DELAY	BID ADDITIVE ALTERNATE 1	SUBTOTAL	LOS ANGELES COUNTY LSBE PREFERENCE PROGRAM: YES OR NO	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE (DEDUCTION)	**FINAL RESULT**
1	**Resource Environmental Services, LLC**	**$4,985,000.00**	**$1,000.00**	**$30,000.00**	**900,000.00**	**$5,915,000.00**	**N**	**$0.00**	**$5,915,000.00**
2	**Precision Environmental**	**$6,844,000.00**	**$6,500.00**	**$195,000.00**	**120,000.00**	**$7,159,000.00**	**N**	**$0.00**	**$7,159,000.00**
3	**National Demolition Contractors, Inc.**	**$8,100,178.00**	**$2,958.00**	**$88,740.00**	**399,650.00**	**$8,588,568.00**	**N**	**$0.00**	**$8,588,568.00**
4	**Integrated Demolition and Remediation, Inc.**	**$9,877,800.00**	**$100.00**	**$3,000.00**	**500,000.00**	**$10,380,800.00**	**N**	**$0.00**	**$10,380,800.00**
5	**GGG Demolition, Inc.**	**$11,397,861.00**	**$2,000.00**	**$60,000.00**	**209,224.00**	**$11,667,085.00**	**N**	**$0.00**	**$11,667,085.00**
6	**Woodcliff Corporation**	**$12,476,000.00**	**$1,500.00**	**$45,000.00**	**1,020,000.00**	**$13,541,000.00**	**N**	**$0.00**	**$13,541,000.00**
7	**Silverado Contractors, Inc.**	**$12,802,400.00**	**$8,000.00**	**$240,000.00**	**890,000.00**	**$13,932,400.00**	**N**	**$0.00**	**$13,932,400.00**
8	**New Creation Builders**	**$13,423,000.00**	**$1,500.00**	**$45,000.00**	**864,000.00**	**$14,332,000.00**	**N**	**$0.00**	**$14,332,000.00**
9	**PCN3, Inc.**	**$20,370,000.00**	**$2,500.00**	**$75,000.00**	**945,000.00**	**$21,390,000.00**	**N**	**$0.00**	**$21,390,000.00**
10	**RJ&A Safety Solution ***	0	0	**$0.00**	**0.00**	**$0.00**	**N**	**$0.00**	**$0.00**

Contractor's Total Lump Sum Bid (1) + (Extended Overhead Daily Rate x 30 Days)(2) + Additive Alternate 1 (3) - County of Los Angeles Preference (If applicable) = Final Result

* Contractor did not submit a bid Form