County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(1) Sully-Miller Contracting Company	(2) H & H General Contractors	(3) Sukut Construction, Inc.	(4) Ken Thompson, Inc.
(1) Preliminary Bid Amount		4,914,854.00	5,368,095.00	6,158,985.00	*6,209,713.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	4,000.00	LS	4,000.00	2,500.00	2,500.00	9,800.00	9,800.00	3,500.00	3,500.00	2,500.00	2,500.00	4,879.31
2	IMPLEMENTATION OF THE SWP	1	11,000.00	LS	11,000.00	19,000.00	19,000.00	13,000.00	13,000.00	100,000.00	100,000.00	32,000.00	32,000.00	22,552.31
3	RESTORATION OF EXISTING IM	1	25,000.00	LS	25,000.00	15,000.00	15,000.00	45,700.00	45,700.00	32,000.00	32,000.00	23,400.00	23,400.00	42,728.15
4	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	94,300.00	94,300.00	25,200.00	25,200.00	125,000.00	125,000.00	35,000.00	35,000.00	86,326.77
5	TEMPORARY CRASH CUSHION	2	2,500.00	EA	5,000.00	6,500.00	13,000.00	2,725.00	5,450.00	9,000.00	18,000.00	4,600.00	9,200.00	4,226.31
6	TEMPORARY RAILING (TYPE K)	500	30.00	LF	15,000.00	125.00	62,500.00	29.00	14,500.00	150.00	75,000.00	42.00	21,000.00	52.46
7	FLASHING ARROW SIGN	4	1,000.00	EA	4,000.00	4,800.00	19,200.00	3,815.00	15,260.00	3,700.00	14,800.00	10,000.00	40,000.00	3,645.08
8	SHORING OF OPEN EXCAVATIO	1	300,000.00	LS	300,000.00	51,000.00	51,000.00	122,200.00	122,200.00	390,000.00	390,000.00	180,000.00	180,000.00	213,561.31
9	OFFICE FACILITIES	1	25,000.00	LS	25,000.00	39,000.00	39,000.00	36,000.00	36,000.00	30,000.00	30,000.00	25,000.00	25,000.00	28,599.00
10	MOBILIZATION	1	350,000.00	LS	350,000.00	76,000.00	76,000.00	220,000.00	220,000.00	400,000.00	400,000.00	45,000.00	45,000.00	222,803.69
11	UNCLASSIFIED FILL	222	12.00	CY	2,664.00	9.00	1,998.00	37.00	8,214.00	5.50	1,221.00	62.00	13,764.00	39.96
12	RIPRAP (LIGHT CLASS)	60	75.00	CY	4,500.00	114.00	6,840.00	111.00	6,660.00	120.00	7,200.00	135.00	8,100.00	102.69
13	RIPRAP (QUARTER TON CLASS)	111	200.00	CY	22,200.00	118.00	13,098.00	127.00	14,097.00	120.00	13,320.00	156.00	17,316.00	107.69
14	CATCH BASIN PER STD PLAN 30	2	8,000.00	EA	16,000.00	5,750.00	11,500.00	4,469.00	8,938.00	6,500.00	13,000.00	10,000.00	20,000.00	6,432.54
15	TRANSITION STRUCTURE PER	1	22,000.00	EA	22,000.00	12,500.00	12,500.00	6,867.00	6,867.00	27,000.00	27,000.00	24,000.00	24,000.00	14,351.85
16	TRANSITION STRUCTURE PER	10	23,000.00	EA	230,000.00	16,500.00	165,000.00	10,300.00	103,000.00	28,000.00	280,000.00	18,400.00	184,000.00	17,980.92
17	TRANSITION STRUCTURE PER	4	35,000.00	EA	140,000.00	20,000.00	80,000.00	15,000.00	60,000.00	32,000.00	128,000.00	31,000.00	124,000.00	21,929.38
18	JUNCTION STRUCTURE PER ST	1	4,000.00	EA	4,000.00	4,300.00	4,300.00	1,853.00	1,853.00	5,700.00	5,700.00	7,800.00	7,800.00	5,713.92
19	PRESSURE MANHOLE PER STD	11	9,500.00	EA	104,500.00	9,500.00	104,500.00	6,005.00	66,055.00	3,500.00	38,500.00	9,400.00	103,400.00	8,628.46
20	PRESSURE MANHOLE PER STD	2	7,500.00	EA	15,000.00	3,500.00	7,000.00	2,888.00	5,776.00	3,900.00	7,800.00	8,400.00	16,800.00	5,294.08
21	24" FLAPGATE	1	3,000.00	EA	3,000.00	5,000.00	5,000.00	5,671.00	5,671.00	6,500.00	6,500.00	8,400.00	8,400.00	5,417.00
22	SUPPORT FOR 30" WATERLINE	1	1,100.00	EA	1,100.00	925.00	925.00	1,962.00	1,962.00	7,000.00	7,000.00	4,000.00	4,000.00	3,308.15
23	SUPPORT FOR 15" OR LESS WA	11	500.00	EA	5,500.00	725.00	7,975.00	654.00	7,194.00	7,000.00	77,000.00	3,800.00	41,800.00	2,217.46
24	SUPPORT FOR 8" AND LESS SE	2	700.00	EA	1,400.00	800.00	1,600.00	327.00	654.00	5,600.00	11,200.00	3,800.00	7,600.00	1,987.46
25	7' - 0" W X 4' - 9" H RCB, SECT 1	30	1,100.00	LF	33,000.00	860.00	25,800.00	445.00	13,350.00	745.00	22,350.00	1,300.00	39,000.00	896.00
26	7' - 0" W X 5' - 0" H RCB, SECT 5	60	1,100.00	LF	66,000.00	700.00	42,000.00	349.00	20,940.00	745.00	44,700.00	1,300.00	78,000.00	812.46
27	7' - 6" W X 4' - 6" H RCB, SECT 2	15	1,200.00	LF	18,000.00	785.00	11,775.00	676.00	10,140.00	950.00	14,250.00	1,370.00	20,550.00	1,036.23
28	9' - 6" W X 3' - 6" H RCB, SECT 6	235	1,200.00	LF	282,000.00	535.00	125,725.00	400.00	94,000.00	800.00	188,000.00	1,130.00	265,550.00	796.85
29	5' - 6" W X 3' - 0" H DBL RCB, SE	15	1,200.00	LF	18,000.00	1,175.00	17,625.00	860.00	12,900.00	770.00	11,550.00	2,300.00	34,500.00	1,229.54
30	6' - 0" W X 2' - 9" H DBL RCB, SE	120	1,200.00	LF	144,000.00	820.00	98,400.00	675.00	81,000.00	470.00	56,400.00	1,800.00	216,000.00	1,056.77
31	18" RCP, 2000 D	94	150.00	LF	14,100.00	79.00	7,426.00	200.00	18,800.00	110.00	10,340.00	118.00	11,092.00	156.15
32	24" RCP, 2000 D	125	210.00	LF	26,250.00	142.00	17,750.00	103.00	12,875.00	87.00	10,875.00	101.00	12,625.00	151.46

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(1) Sully-Miller Contracting Company	(2) H & H General Contractors	(3) Sukut Construction, Inc.	(4) Ken Thompson, Inc.
(1) Preliminary Bid Amount		4,914,854.00	5,368,095.00	6,158,985.00	*6,209,713.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	54" RCP, 1200 D	81	500.00	LF	40,500.00	175.00	14,175.00	362.00	29,322.00	149.00	12,069.00	364.00	29,484.00	299.92
34	78" RCP, 1300 D	4	800.00	LF	3,200.00	295.00	1,180.00	926.00	3,704.00	250.00	1,000.00	490.00	1,960.00	705.77
35	78" RUBBER GASKETED RCP, 13	5534	600.00	LF	3,320,400.00	263.00	1,455,442.00	300.00	1,660,200.00	270.00	1,494,180.00	321.00	1,776,414.00	386.46
36	PCC BLANKET PROTECTION FO	8	100.00	LF	800.00	95.00	760.00	163.50	1,308.00	500.00	4,000.00	253.00	2,024.00	297.35
37	18" CONCRETE COLLAR	1	1,000.00	EA	1,000.00	670.00	670.00	1,308.00	1,308.00	600.00	600.00	2,500.00	2,500.00	1,060.62
38	57" CONCRETE COLLAR	1	2,200.00	EA	2,200.00	3,000.00	3,000.00	1,962.00	1,962.00	1,200.00	1,200.00	3,500.00	3,500.00	2,235.15
39	RESTORATION OF PERMANENT	1	465,000.00	LS	465,000.00	270,000.00	270,000.00	615,850.00	615,850.00	400,000.00	400,000.00	550,000.00	550,000.00	461,306.77
40	FLOAT SWITCH	1	500.00	EA	500.00	170.00	170.00	1,439.00	1,439.00	2,500.00	2,500.00	6,500.00	6,500.00	1,996.08
41	REMOVE CATCH BASIN 300, W=	2	1,000.00	EA	2,000.00	800.00	1,600.00	1,417.00	2,834.00	4,000.00	8,000.00	1,700.00	3,400.00	1,742.46
42	EXPANDED METAL CAGE	2	15,000.00	EA	30,000.00	16,500.00	33,000.00	11,390.00	22,780.00	14,000.00	28,000.00	18,700.00	37,400.00	15,497.92
43	SUBMERSIBLE PROPELLER PU	3	155,000.00	EA	465,000.00	140,000.00	420,000.00	140,000.00	420,000.00	130,000.00	390,000.00	130,000.00	390,000.00	147,181.15
44	SUBMERSIBLE SUMP PUMP AN	1	28,000.00	EA	28,000.00	10,000.00	10,000.00	31,000.00	31,000.00	10,000.00	10,000.00	11,500.00	11,500.00	37,401.69
45	84" X 60" CAST IRON SLIDE GAT	2	107,000.00	EA	214,000.00	49,000.00	98,000.00	55,900.00	111,800.00	45,000.00	90,000.00	52,000.00	104,000.00	49,876.23
46	36" DIAMETER FLAP GATE WITH	3	15,000.00	EA	45,000.00	11,000.00	33,000.00	10,800.00	32,400.00	11,000.00	33,000.00	15,000.00	45,000.00	14,960.00
47	SUMP PUMP DISCHARGE LINE A	1	12,000.00	LS	12,000.00	2,500.00	2,500.00	8,720.00	8,720.00	6,000.00	6,000.00	6,500.00	6,500.00	7,601.62
48	PUMP STATION STRUCTURE	1	315,000.00	LS	315,000.00	278,000.00	278,000.00	215,000.00	215,000.00	330,000.00	330,000.00	18,800.00	18,800.00	279,623.85
49	MTD 533 OUTLET STRUCTURE	1	22,800.00	LS	22,800.00	48,000.00	48,000.00	42,000.00	42,000.00	34,000.00	34,000.00	50,000.00	50,000.00	50,521.62
50	SAN GABRIEL OUTLET STRUCT	1	65,100.00	LS	65,100.00	72,000.00	72,000.00	58,000.00	58,000.00	67,000.00	67,000.00	83,000.00	83,000.00	72,760.31
51	RIO HONDO OUTLET STRUCTUR	1	100,800.00	LS	100,800.00	103,000.00	103,000.00	77,000.00	77,000.00	93,000.00	93,000.00	9,500.00	9,500.00	88,540.23
52	8" VENT PIPE	1	1,000.00	EA	1,000.00	1,450.00	1,450.00	1,744.00	1,744.00	1,700.00	1,700.00	2,800.00	2,800.00	3,726.08
53	FLOW METER AND APPURTENA	1	13,000.00	EA	13,000.00	22,300.00	22,300.00	52,320.00	52,320.00	22,000.00	22,000.00	22,600.00	22,600.00	25,055.23
54	REMOVE AND RECONSTRUCT E	1	3,500.00	LS	3,500.00	3,300.00	3,300.00	9,864.00	9,864.00	2,500.00	2,500.00	6,200.00	6,200.00	9,972.92
55	ELECTRIC MOTOR ACTUATOR A	2	11,000.00	EA	22,000.00	200.00	400.00	16,600.00	33,200.00	14,000.00	28,000.00	28,750.00	57,500.00	11,517.08
56	20' RADIO ANTENNA TOWER AN	1	1,500.00	EA	1,500.00	4,300.00	4,300.00	9,600.00	9,600.00	21,000.00	21,000.00	3,800.00	3,800.00	6,175.38
57	RADIO ANTENNA FOUNDATION	2	1,800.00	EA	3,600.00	2,150.00	4,300.00	3,652.00	7,304.00	2,500.00	5,000.00	2,900.00	5,800.00	5,065.54
58	40' RADIO ANTENNA TOWER AN	1	2,200.00	EA	2,200.00	11,500.00	11,500.00	8,000.00	8,000.00	10,000.00	10,000.00	11,400.00	11,400.00	11,947.77
59	SERVICE SWITCHBOARD, U/G P	1	125,000.00	LS	125,000.00	118,000.00	118,000.00	31,000.00	31,000.00	105,000.00	105,000.00	120,800.00	120,800.00	100,014.15
60	MOTOR CONTROL CENTERS, TE	1	275,000.00	LS	275,000.00	188,000.00	188,000.00	46,000.00	46,000.00	170,000.00	170,000.00	199,000.00	199,000.00	164,849.85
61	SAN GABRIEL OUTLET CONTRO	1	15,000.00	LS	15,000.00	3,000.00	3,000.00	188,000.00	188,000.00	1,000.00	1,000.00	690.00	690.00	29,559.23
62	RIO HONDO OUTLET CONTROL,	1	40,000.00	LS	40,000.00	16,500.00	16,500.00	5,000.00	5,000.00	15,000.00	15,000.00	17,250.00	17,250.00	13,123.08
63	CONCRETE PAD, UNDERGROUN	1	3,000.00	EA	3,000.00	19,500.00	19,500.00	9,000.00	9,000.00	13,000.00	13,000.00	16,100.00	16,100.00	17,500.00
64	FLOOD LIGHT INCLUDING STEE	1	3,500.00	EA	3,500.00	3,300.00	3,300.00	7,000.00	7,000.00	6,600.00	6,600.00	2,300.00	2,300.00	4,555.85

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(1) Sully-Miller Contracting Company	(2) H & H General Contractors	(3) Sukut Construction, Inc.	(4) Ken Thompson, Inc.
(1) Preliminary Bid Amount		4,914,854.00	5,368,095.00	6,158,985.00	*6,209,713.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	ARCHAEOLOGICAL AND PALEO	160000	1.00	AL	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00
66	PRESSURE TRANSDUCER AND	3	1,500.00	EA	4,500.00	3,400.00	10,200.00	3,100.00	9,300.00	2,100.00	6,300.00	1,725.00	5,175.00	3,507.31
67	SEAL PIPE OUTLETS	3	1,000.00	EA	3,000.00	14,000.00	42,000.00	1,816.00	5,448.00	12,000.00	36,000.00	1,700.00	5,100.00	8,446.62
68	SUPPORT FOR 24" AND LESS MI	4	700.00	EA	2,800.00	800.00	3,200.00	872.00	3,488.00	7,600.00	30,400.00	3,800.00	15,200.00	2,457.85
69	BLANKET PROTECTION FOR 30"	18	30.00	LF	540.00	30.00	540.00	109.00	1,962.00	75.00	1,350.00	118.00	2,124.00	189.62
70	REINFORCED CONCRETE ENCA	5	900.00	CY	4,500.00	800.00	4,000.00	262.00	1,310.00	1,200.00	6,000.00	387.00	1,935.00	606.38
71	TEMPORARY BRIDGES	1	10,000.00	LS	10,000.00	6,300.00	6,300.00	14,715.00	14,715.00	14,000.00	14,000.00	0.00	0.00	16,851.15
72	8" DI PIPE AND FITTINGS (UN-R	4860	63.00	LF	306,180.00	34.50	167,670.00	41.00	199,260.00	36.00	174,960.00	59.00	286,740.00	59.27
73	8" DI PIPE AND FITTINGS (REST	1130	64.00	LF	72,320.00	52.00	58,760.00	48.00	54,240.00	44.00	49,720.00	74.00	83,620.00	75.04
74	STA. 100+66.53: 4" LATERAL WIT	1	4,500.00	LS	4,500.00	3,200.00	3,200.00	6,867.00	6,867.00	8,200.00	8,200.00	7,700.00	7,700.00	7,050.15
75	STA. 119+61: 6" LATERAL WITH	1	5,500.00	LS	5,500.00	3,300.00	3,300.00	14,170.00	14,170.00	5,200.00	5,200.00	1,800.00	1,800.00	6,989.00
76	4" SERVICE CONNECTION PER	4	7,500.00	EA	30,000.00	4,200.00	16,800.00	3,896.00	15,584.00	5,400.00	21,600.00	9,400.00	37,600.00	5,601.54
77	STA. 141+15: 6" LATERAL WITH	1	9,000.00	LS	9,000.00	4,800.00	4,800.00	10,500.00	10,500.00	8,100.00	8,100.00	5,300.00	5,300.00	7,245.54
78	STA. 160+27: 6" LATERAL WITH	1	5,000.00	LS	5,000.00	3,500.00	3,500.00	6,540.00	6,540.00	3,500.00	3,500.00	5,300.00	5,300.00	6,500.15
79	DEAD END WITH TEMPORARY 2	2	1,500.00	EA	3,000.00	1,750.00	3,500.00	2,998.00	5,996.00	4,300.00	8,600.00	2,400.00	4,800.00	3,026.31
80	2" COMBINATION AIR RELEASE	3	5,000.00	EA	15,000.00	6,100.00	18,300.00	10,137.00	30,411.00	7,800.00	23,400.00	7,000.00	21,000.00	6,035.31
81	STA. 119+37: CATHODIC PROTE	1	1,000.00	EA	1,000.00	1,700.00	1,700.00	2,289.00	2,289.00	20,000.00	20,000.00	11,000.00	11,000.00	11,740.46
82	STA. 133+43.76: BLOWOFF PER	1	4,000.00	EA	4,000.00	6,500.00	6,500.00	13,300.00	13,300.00	6,100.00	6,100.00	8,500.00	8,500.00	8,061.31
Total Amount					8,224,654.00		4,914,854.00		5,368,095.00		6,158,985.00		5,932,013.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	4,914,854.00	5,368,095.00	6,158,985.00	5,932,013.00
(5) Comments	APPARENT LOW BIDDER			

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(5) SRD Engineering, Inc.	(6) Belczack & Sons, Inc.	(7) Steve Bubalo Construction Company, Inc.	(8) Southern California Pipeline Construction, Inc.
(1) Preliminary Bid Amount		*6,223,106.00*	6,555,485.00	6,605,860.00	6,829,845.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	4,000.00	LS	4,000.00	4,460.00	4,460.00	7,500.00	7,500.00	3,000.00	3,000.00	3,000.00	3,000.00	4,879.31
2	IMPLEMENTATION OF THE SWP	1	11,000.00	LS	11,000.00	4,700.00	4,700.00	30,000.00	30,000.00	5,000.00	5,000.00	10,000.00	10,000.00	22,552.31
3	RESTORATION OF EXISTING IM	1	25,000.00	LS	25,000.00	97,000.00	97,000.00	130,000.00	130,000.00	20,000.00	20,000.00	25,000.00	25,000.00	42,728.15
4	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	230,000.00	230,000.00	225,000.00	225,000.00	80,000.00	80,000.00	75,000.00	75,000.00	86,326.77
5	TEMPORARY CRASH CUSHION	2	2,500.00	EA	5,000.00	4,700.00	9,400.00	2,200.00	4,400.00	3,000.00	6,000.00	7,500.00	15,000.00	4,226.31
6	TEMPORARY RAILING (TYPE K)	500	30.00	LF	15,000.00	135.00	67,500.00	25.00	12,500.00	30.00	15,000.00	50.00	25,000.00	52.46
7	FLASHING ARROW SIGN	4	1,000.00	EA	4,000.00	6,300.00	25,200.00	2,400.00	9,600.00	1,000.00	4,000.00	5,000.00	20,000.00	3,645.08
8	SHORING OF OPEN EXCAVATIO	1	300,000.00	LS	300,000.00	24,200.00	24,200.00	580,000.00	580,000.00	300,000.00	300,000.00	275,000.00	275,000.00	213,561.31
9	OFFICE FACILITIES	1	25,000.00	LS	25,000.00	28,700.00	28,700.00	14,000.00	14,000.00	25,000.00	25,000.00	50,000.00	50,000.00	28,599.00
10	MOBILIZATION	1	350,000.00	LS	350,000.00	165,000.00	165,000.00	230,000.00	230,000.00	320,000.00	320,000.00	250,000.00	250,000.00	222,803.69
11	UNCLASSIFIED FILL	222	12.00	CY	2,664.00	121.00	26,862.00	10.00	2,220.00	15.00	3,330.00	75.00	16,650.00	39.96
12	RIPRAP (LIGHT CLASS)	60	75.00	CY	4,500.00	192.00	11,520.00	80.00	4,800.00	70.00	4,200.00	60.00	3,600.00	102.69
13	RIPRAP (QUARTER TON CLASS)	111	200.00	CY	22,200.00	203.00	22,533.00	80.00	8,880.00	80.00	8,880.00	60.00	6,660.00	107.69
14	CATCH BASIN PER STD PLAN 30	2	8,000.00	EA	16,000.00	4,070.00	8,140.00	6,500.00	13,000.00	6,500.00	13,000.00	6,500.00	13,000.00	6,432.54
15	TRANSITION STRUCTURE PER	1	22,000.00	EA	22,000.00	12,000.00	12,000.00	20,000.00	20,000.00	10,000.00	10,000.00	10,000.00	10,000.00	14,351.85
16	TRANSITION STRUCTURE PER	10	23,000.00	EA	230,000.00	10,700.00	107,000.00	12,000.00	120,000.00	25,000.00	250,000.00	16,000.00	160,000.00	17,980.92
17	TRANSITION STRUCTURE PER	4	35,000.00	EA	140,000.00	10,300.00	41,200.00	18,000.00	72,000.00	30,000.00	120,000.00	20,000.00	80,000.00	21,929.38
18	JUNCTION STRUCTURE PER ST	1	4,000.00	EA	4,000.00	3,750.00	3,750.00	1,000.00	1,000.00	2,500.00	2,500.00	3,200.00	3,200.00	5,713.92
19	PRESSURE MANHOLE PER STD	11	9,500.00	EA	104,500.00	7,200.00	79,200.00	8,600.00	94,600.00	10,000.00	110,000.00	11,000.00	121,000.00	8,628.46
20	PRESSURE MANHOLE PER STD	2	7,500.00	EA	15,000.00	4,150.00	8,300.00	4,800.00	9,600.00	6,000.00	12,000.00	6,300.00	12,600.00	5,294.08
21	24" FLAPGATE	1	3,000.00	EA	3,000.00	5,900.00	5,900.00	5,000.00	5,000.00	4,500.00	4,500.00	3,000.00	3,000.00	5,417.00
22	SUPPORT FOR 30" WATERLINE	1	1,100.00	EA	1,100.00	5,530.00	5,530.00	2,700.00	2,700.00	2,500.00	2,500.00	4,000.00	4,000.00	3,308.15
23	SUPPORT FOR 15" OR LESS WA	11	500.00	EA	5,500.00	2,730.00	30,030.00	1,200.00	13,200.00	1,500.00	16,500.00	1,500.00	16,500.00	2,217.46
24	SUPPORT FOR 8" AND LESS SE	2	700.00	EA	1,400.00	2,430.00	4,860.00	1,200.00	2,400.00	1,500.00	3,000.00	1,500.00	3,000.00	1,987.46
25	7' - 0" W X 4' - 9" H RCB, SECT 1	30	1,100.00	LF	33,000.00	430.00	12,900.00	450.00	13,500.00	1,700.00	51,000.00	850.00	25,500.00	896.00
26	7' - 0" W X 5' - 0" H RCB, SECT 5	60	1,100.00	LF	66,000.00	436.00	26,160.00	450.00	27,000.00	1,000.00	60,000.00	760.00	45,600.00	812.46
27	7' - 6" W X 4' - 6" H RCB, SECT 2	15	1,200.00	LF	18,000.00	634.00	9,510.00	550.00	8,250.00	1,700.00	25,500.00	950.00	14,250.00	1,036.23
28	9' - 6" W X 3' - 6" H RCB, SECT 6	235	1,200.00	LF	282,000.00	450.00	105,750.00	600.00	141,000.00	600.00	141,000.00	550.00	129,250.00	796.85
29	5' - 6" W X 3' - 0" H DBL RCB, SE	15	1,200.00	LF	18,000.00	645.00	9,675.00	650.00	9,750.00	1,700.00	25,500.00	1,150.00	17,250.00	1,229.54
30	6' - 0" W X 2' - 9" H DBL RCB, SE	120	1,200.00	LF	144,000.00	980.00	117,600.00	850.00	102,000.00	1,200.00	144,000.00	800.00	96,000.00	1,056.77
31	18" RCP, 2000 D	94	150.00	LF	14,100.00	138.00	12,972.00	145.00	13,630.00	180.00	16,920.00	150.00	14,100.00	156.15
32	24" RCP, 2000 D	125	210.00	LF	26,250.00	86.00	10,750.00	190.00	23,750.00	200.00	25,000.00	165.00	20,625.00	151.46
33	54" RCP, 1200 D	81	500.00	LF	40,500.00	243.00	19,683.00	215.00	17,415.00	370.00	29,970.00	260.00	21,060.00	299.92

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(5) SRD Engineering, Inc.	(6) Belczack & Sons, Inc.	(7) Steve Bubalo Construction Company, Inc.	(8) Southern California Pipeline Construction, Inc.
(1) Preliminary Bid Amount		*6,223,106.00*	6,555,485.00	6,605,860.00	6,829,845.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	78" RCP, 1300 D	4	800.00	LF	3,200.00	784.00	3,136.00	1,000.00	4,000.00	500.00	2,000.00	750.00	3,000.00	705.77
35	78" RUBBER GASKETED RCP, 13	5534	600.00	LF	3,320,400.00	373.00	2,064,182.00	360.00	1,992,240.00	390.00	2,158,260.00	440.00	2,434,960.00	386.46
36	PCC BLANKET PROTECTION FO	8	100.00	LF	800.00	139.00	1,112.00	125.00	1,000.00	500.00	4,000.00	250.00	2,000.00	297.35
37	18" CONCRETE COLLAR	1	1,000.00	EA	1,000.00	1,060.00	1,060.00	500.00	500.00	1,000.00	1,000.00	1,200.00	1,200.00	1,060.62
38	57" CONCRETE COLLAR	1	2,200.00	EA	2,200.00	1,270.00	1,270.00	1,000.00	1,000.00	2,000.00	2,000.00	2,100.00	2,100.00	2,235.15
39	RESTORATION OF PERMANENT	1	465,000.00	LS	465,000.00	441,000.00	441,000.00	385,000.00	385,000.00	400,000.00	400,000.00	630,000.00	630,000.00	461,306.77
40	FLOAT SWITCH	1	500.00	EA	500.00	160.00	160.00	150.00	150.00	150.00	150.00	2,500.00	2,500.00	1,996.08
41	REMOVE CATCH BASIN 300, W=	2	1,000.00	EA	2,000.00	1,910.00	3,820.00	500.00	1,000.00	500.00	1,000.00	5,000.00	10,000.00	1,742.46
42	EXPANDED METAL CAGE	2	15,000.00	EA	30,000.00	17,000.00	34,000.00	12,000.00	24,000.00	14,000.00	28,000.00	15,000.00	30,000.00	15,497.92
43	SUBMERSIBLE PROPELLER PU	3	155,000.00	EA	465,000.00	150,000.00	450,000.00	150,000.00	450,000.00	125,000.00	375,000.00	145,000.00	435,000.00	147,181.15
44	SUBMERSIBLE SUMP PUMP AN	1	28,000.00	EA	28,000.00	16,700.00	16,700.00	30,000.00	30,000.00	35,000.00	35,000.00	12,000.00	12,000.00	37,401.69
45	84" X 60" CAST IRON SLIDE GAT	2	107,000.00	EA	214,000.00	51,000.00	102,000.00	60,000.00	120,000.00	50,000.00	100,000.00	49,000.00	98,000.00	49,876.23
46	36" DIAMETER FLAP GATE WITH	3	15,000.00	EA	45,000.00	16,400.00	49,200.00	18,000.00	54,000.00	9,000.00	27,000.00	16,000.00	48,000.00	14,960.00
47	SUMP PUMP DISCHARGE LINE A	1	12,000.00	LS	12,000.00	3,670.00	3,670.00	10,000.00	10,000.00	5,000.00	5,000.00	5,000.00	5,000.00	7,601.62
48	PUMP STATION STRUCTURE	1	315,000.00	LS	315,000.00	320,000.00	320,000.00	215,000.00	215,000.00	300,000.00	300,000.00	295,000.00	295,000.00	279,623.85
49	MTD 533 OUTLET STRUCTURE	1	22,800.00	LS	22,800.00	70,000.00	70,000.00	36,000.00	36,000.00	40,000.00	40,000.00	32,000.00	32,000.00	50,521.62
50	SAN GABRIEL OUTLET STRUCT	1	65,100.00	LS	65,100.00	84,500.00	84,500.00	50,000.00	50,000.00	90,000.00	90,000.00	73,000.00	73,000.00	72,760.31
51	RIO HONDO OUTLET STRUCTUR	1	100,800.00	LS	100,800.00	104,000.00	104,000.00	80,000.00	80,000.00	120,000.00	120,000.00	98,000.00	98,000.00	88,540.23
52	8" VENT PIPE	1	1,000.00	EA	1,000.00	5,900.00	5,900.00	1,500.00	1,500.00	500.00	500.00	5,000.00	5,000.00	3,726.08
53	FLOW METER AND APPURTENA	1	13,000.00	EA	13,000.00	21,000.00	21,000.00	20,000.00	20,000.00	20,000.00	20,000.00	35,000.00	35,000.00	25,055.23
54	REMOVE AND RECONSTRUCT E	1	3,500.00	LS	3,500.00	8,200.00	8,200.00	4,500.00	4,500.00	1,000.00	1,000.00	15,000.00	15,000.00	9,972.92
55	ELECTRIC MOTOR ACTUATOR A	2	11,000.00	EA	22,000.00	11,800.00	23,600.00	12,000.00	24,000.00	10,000.00	20,000.00	7,500.00	15,000.00	11,517.08
56	20' RADIO ANTENNA TOWER AN	1	1,500.00	EA	1,500.00	3,520.00	3,520.00	3,500.00	3,500.00	3,300.00	3,300.00	6,000.00	6,000.00	6,175.38
57	RADIO ANTENNA FOUNDATION	2	1,800.00	EA	3,600.00	4,950.00	9,900.00	3,000.00	6,000.00	10,000.00	20,000.00	5,000.00	10,000.00	5,065.54
58	40' RADIO ANTENNA TOWER AN	1	2,200.00	EA	2,200.00	10,600.00	10,600.00	10,000.00	10,000.00	10,000.00	10,000.00	7,500.00	7,500.00	11,947.77
59	SERVICE SWITCHBOARD, U/G P	1	125,000.00	LS	125,000.00	112,000.00	112,000.00	110,000.00	110,000.00	100,000.00	100,000.00	32,000.00	32,000.00	100,014.15
60	MOTOR CONTROL CENTERS, TE	1	275,000.00	LS	275,000.00	185,000.00	185,000.00	180,000.00	180,000.00	170,000.00	170,000.00	46,000.00	46,000.00	164,849.85
61	SAN GABRIEL OUTLET CONTRO	1	15,000.00	LS	15,000.00	640.00	640.00	600.00	600.00	600.00	600.00	185,000.00	185,000.00	29,559.23
62	RIO HONDO OUTLET CONTROL,	1	40,000.00	LS	40,000.00	16,000.00	16,000.00	15,000.00	15,000.00	15,000.00	15,000.00	3,500.00	3,500.00	13,123.08
63	CONCRETE PAD, UNDERGROUN	1	3,000.00	EA	3,000.00	15,000.00	15,000.00	15,000.00	15,000.00	26,000.00	26,000.00	9,000.00	9,000.00	17,500.00
64	FLOOD LIGHT INCLUDING STEE	1	3,500.00	EA	3,500.00	2,060.00	2,060.00	2,000.00	2,000.00	2,000.00	2,000.00	7,000.00	7,000.00	4,555.85
65	ARCHAEOLOGICAL AND PALEO	160000	1.00	AL	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00
66	PRESSURE TRANSDUCER AND	3	1,500.00	EA	4,500.00	1,600.00	4,800.00	1,500.00	4,500.00	1,500.00	4,500.00	8,000.00	24,000.00	3,507.31

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

ITEM	DESCRIPTION	QTY	Engineer's Estimate UNIT PRICE	Engineer's Estimate UNIT	Engineer's Estimate AMOUNT	(5) SRD Engineering, Inc. UNIT PRICE	(5) SRD Engineering, Inc. AMOUNT	(6) Belczack & Sons, Inc. UNIT PRICE	(6) Belczack & Sons, Inc. AMOUNT	(7) Steve Bubalo Construction Company, Inc. UNIT PRICE	(7) Steve Bubalo Construction Company, Inc. AMOUNT	(8) Southern California Pipeline Construction, Inc. UNIT PRICE	(8) Southern California Pipeline Construction, Inc. AMOUNT	AVG UNIT PRICE
(1) Preliminary Bid Amount						*6,223,106.00*		6,555,485.00		6,605,860.00		6,829,845.00		
(2) Unit Price Detail														
67	SEAL PIPE OUTLETS	3	1,000.00	EA	3,000.00	8,400.00	25,200.00	45,000.00	135,000.00	1,000.00	3,000.00	8,500.00	25,500.00	8,446.62
68	SUPPORT FOR 24" AND LESS MI	4	700.00	EA	2,800.00	2,520.00	10,080.00	2,000.00	8,000.00	1,500.00	6,000.00	1,500.00	6,000.00	2,457.85
69	BLANKET PROTECTION FOR 30"	18	30.00	LF	540.00	517.00	9,306.00	150.00	2,700.00	500.00	9,000.00	250.00	4,500.00	189.62
70	REINFORCED CONCRETE ENCA	5	900.00	CY	4,500.00	620.00	3,100.00	250.00	1,250.00	400.00	2,000.00	750.00	3,750.00	606.38
71	TEMPORARY BRIDGES	1	10,000.00	LS	10,000.00	23,800.00	23,800.00	3,000.00	3,000.00	2,500.00	2,500.00	7,500.00	7,500.00	16,851.15
72	8" DI PIPE AND FITTINGS (UN-R	4860	63.00	LF	306,180.00	46.00	223,560.00	45.00	218,700.00	65.00	315,900.00	54.00	262,440.00	59.27
73	8" DI PIPE AND FITTINGS (REST	1130	64.00	LF	72,320.00	62.50	70,625.00	75.00	84,750.00	85.00	96,050.00	85.00	96,050.00	75.04
74	STA. 100+66.53: 4" LATERAL WIT	1	4,500.00	LS	4,500.00	16,200.00	16,200.00	8,000.00	8,000.00	6,500.00	6,500.00	3,500.00	3,500.00	7,050.15
75	STA. 119+61: 6" LATERAL WITH	1	5,500.00	LS	5,500.00	16,300.00	16,300.00	8,000.00	8,000.00	6,000.00	6,000.00	4,000.00	4,000.00	6,989.00
76	4" SERVICE CONNECTION PER	4	7,500.00	EA	30,000.00	8,500.00	34,000.00	6,000.00	24,000.00	3,500.00	14,000.00	6,500.00	26,000.00	5,601.54
77	STA. 141+15: 6" LATERAL WITH	1	9,000.00	LS	9,000.00	16,100.00	16,100.00	9,000.00	9,000.00	6,600.00	6,600.00	4,000.00	4,000.00	7,245.54
78	STA. 160+27: 6" LATERAL WITH	1	5,000.00	LS	5,000.00	16,200.00	16,200.00	9,400.00	9,400.00	6,700.00	6,700.00	5,000.00	5,000.00	6,500.15
79	DEAD END WITH TEMPORARY 2	2	1,500.00	EA	3,000.00	3,200.00	6,400.00	3,000.00	6,000.00	3,500.00	7,000.00	2,500.00	5,000.00	3,026.31
80	2" COMBINATION AIR RELEASE	3	5,000.00	EA	15,000.00	7,000.00	21,000.00	2,500.00	7,500.00	6,000.00	18,000.00	5,000.00	15,000.00	6,035.31
81	STA. 119+37: CATHODIC PROTE	1	1,000.00	EA	1,000.00	2,220.00	2,220.00	45,000.00	45,000.00	1,000.00	1,000.00	500.00	500.00	11,740.46
82	STA. 133+43.76: BLOWOFF PER	1	4,000.00	EA	4,000.00	10,700.00	10,700.00	6,000.00	6,000.00	7,000.00	7,000.00	4,500.00	4,500.00	8,061.31
Total Amount					8,224,654.00		6,180,806.00		6,555,485.00		6,605,860.00		6,829,845.00	
(3) Local Small Business Enterprise(LSBE) Preference Amount						0.00		0.00		0.00		0.00		
(4) LSBE Adjusted Amount						6,180,806.00		6,555,485.00		6,605,860.00		6,829,845.00		

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(9) Spiess Construction Company, Inc.	(10) DLSB, Inc.	(11) Garcia Juarez Construction, Inc.	(12) Cedro Construction, Inc.
(1) Preliminary Bid Amount		*6,830,179.00*	6,861,449.00		7,534,600.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	4,000.00	LS	4,000.00	10,300.00	10,300.00	5,000.00	5,000.00	5,000.00	5,000.00	3,371.00	3,371.00	4,879.31
2	IMPLEMENTATION OF THE SWP	1	11,000.00	LS	11,000.00	36,100.00	36,100.00	10,000.00	10,000.00	2,000.00	2,000.00	29,380.00	29,380.00	22,552.31
3	RESTORATION OF EXISTING IM	1	25,000.00	LS	25,000.00	19,000.00	19,000.00	50,000.00	50,000.00	20,000.00	20,000.00	53,366.00	53,366.00	42,728.15
4	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	61,800.00	61,800.00	50,000.00	50,000.00	10,000.00	10,000.00	85,948.00	85,948.00	86,326.77
5	TEMPORARY CRASH CUSHION	2	2,500.00	EA	5,000.00	2,600.00	5,200.00	3,000.00	6,000.00	2,000.00	4,000.00	5,617.00	11,234.00	4,226.31
6	TEMPORARY RAILING (TYPE K)	500	30.00	LF	15,000.00	31.00	15,500.00	2.00	1,000.00	10.00	5,000.00	43.00	21,500.00	52.46
7	FLASHING ARROW SIGN	4	1,000.00	EA	4,000.00	1,900.00	7,600.00	2,500.00	10,000.00	100.00	400.00	3,371.00	13,484.00	3,645.08
8	SHORING OF OPEN EXCAVATIO	1	300,000.00	LS	300,000.00	52,000.00	52,000.00	250,000.00	250,000.00	0.00	0.00	401,897.00	401,897.00	213,561.31
9	OFFICE FACILITIES	1	25,000.00	LS	25,000.00	26,000.00	26,000.00	10,000.00	10,000.00	10,000.00	10,000.00	38,087.00	38,087.00	28,599.00
10	MOBILIZATION	1	350,000.00	LS	350,000.00	157,330.00	157,330.00	400,000.00	400,000.00	200,000.00	200,000.00	333,118.00	333,118.00	222,803.69
11	UNCLASSIFIED FILL	222	12.00	CY	2,664.00	36.00	7,992.00	25.00	5,550.00	15.00	3,330.00	99.00	21,978.00	39.96
12	RIPRAP (LIGHT CLASS)	60	75.00	CY	4,500.00	62.00	3,720.00	75.00	4,500.00	125.00	7,500.00	146.00	8,760.00	102.69
13	RIPRAP (QUARTER TON CLASS)	111	200.00	CY	22,200.00	57.00	6,327.00	80.00	8,880.00	125.00	13,875.00	149.00	16,539.00	107.69
14	CATCH BASIN PER STD PLAN 30	2	8,000.00	EA	16,000.00	2,900.00	5,800.00	8,000.00	16,000.00	5,000.00	10,000.00	11,634.00	23,268.00	6,432.54
15	TRANSITION STRUCTURE PER	1	22,000.00	EA	22,000.00	13,000.00	13,000.00	19,000.00	19,000.00	12,000.00	12,000.00	9,500.00	9,500.00	14,351.85
16	TRANSITION STRUCTURE PER	10	23,000.00	EA	230,000.00	30,000.00	300,000.00	25,000.00	250,000.00	14,000.00	140,000.00	14,652.00	146,520.00	17,980.92
17	TRANSITION STRUCTURE PER	4	35,000.00	EA	140,000.00	25,500.00	102,000.00	29,000.00	116,000.00	20,000.00	80,000.00	17,562.00	70,248.00	21,929.38
18	JUNCTION STRUCTURE PER ST	1	4,000.00	EA	4,000.00	3,000.00	3,000.00	31,000.00	31,000.00	3,000.00	3,000.00	2,888.00	2,888.00	5,713.92
19	PRESSURE MANHOLE PER STD	11	9,500.00	EA	104,500.00	7,200.00	79,200.00	11,900.00	130,900.00	10,000.00	110,000.00	9,340.00	102,740.00	8,628.46
20	PRESSURE MANHOLE PER STD	2	7,500.00	EA	15,000.00	6,600.00	13,200.00	8,000.00	16,000.00	5,000.00	10,000.00	5,765.00	11,530.00	5,294.08
21	24" FLAPGATE	1	3,000.00	EA	3,000.00	3,000.00	3,000.00	2,000.00	2,000.00	6,000.00	6,000.00	10,500.00	10,500.00	5,417.00
22	SUPPORT FOR 30" WATERLINE	1	1,100.00	EA	1,100.00	2,000.00	2,000.00	3,600.00	3,600.00	2,000.00	2,000.00	6,039.00	6,039.00	3,308.15
23	SUPPORT FOR 15" OR LESS WA	11	500.00	EA	5,500.00	1,300.00	14,300.00	3,400.00	37,400.00	2,000.00	22,000.00	2,668.00	29,348.00	2,217.46
24	SUPPORT FOR 8" AND LESS SE	2	700.00	EA	1,400.00	800.00	1,600.00	3,200.00	6,400.00	2,000.00	4,000.00	2,430.00	4,860.00	1,987.46
25	7' - 0" W X 4' - 9" H RCB, SECT 1	30	1,100.00	LF	33,000.00	1,550.00	46,500.00	961.00	28,830.00	1,200.00	36,000.00	650.00	19,500.00	896.00
26	7' - 0" W X 5' - 0" H RCB, SECT 5	60	1,100.00	LF	66,000.00	1,800.00	108,000.00	858.00	51,480.00	1,200.00	72,000.00	570.00	34,200.00	812.46
27	7' - 6" W X 4' - 6" H RCB, SECT 2	15	1,200.00	LF	18,000.00	2,400.00	36,000.00	972.00	14,580.00	1,300.00	19,500.00	665.00	9,975.00	1,036.23
28	9' - 6" W X 3' - 6" H RCB, SECT 6	235	1,200.00	LF	282,000.00	2,000.00	470,000.00	895.00	210,325.00	1,500.00	352,500.00	465.00	109,275.00	796.85
29	5' - 6" W X 3' - 0" H DBL RCB, SE	15	1,200.00	LF	18,000.00	2,230.00	33,450.00	1,241.00	18,615.00	1,600.00	24,000.00	848.00	12,720.00	1,229.54
30	6' - 0" W X 2' - 9" H DBL RCB, SE	120	1,200.00	LF	144,000.00	2,500.00	300,000.00	1,024.00	122,880.00	1,400.00	168,000.00	643.00	77,160.00	1,056.77
31	18" RCP, 2000 D	94	150.00	LF	14,100.00	200.00	18,800.00	200.00	18,800.00	110.00	10,340.00	205.00	19,270.00	156.15
32	24" RCP, 2000 D	125	210.00	LF	26,250.00	190.00	23,750.00	220.00	27,500.00	120.00	15,000.00	115.00	14,375.00	151.46
33	54" RCP, 1200 D	81	500.00	LF	40,500.00	405.00	32,805.00	350.00	28,350.00	275.00	22,275.00	331.00	26,811.00	299.92

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE** ADDENDA **4**

PROJECT ID **FCC0001075** WORKING DAYS **200**

BIDS OPENED **05/05/2009**

OFFICE ENGR **HODA HASSAN (626) 458-4955**

	Engineer's Estimate	(9) Spiess Construction Company, Inc.	(10) DLSB, Inc.	(11) Garcia Juarez Construction, Inc.	(12) Cedro Construction, Inc.
(1) Preliminary Bid Amount		*6,830,179.00*	6,861,449.00		7,534,600.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	78" RCP, 1300 D	4	800.00	LF	3,200.00	1,600.00	6,400.00	340.00	1,360.00	1,000.00	4,000.00	530.00	2,120.00	705.77
35	78" RUBBER GASKETED RCP, 13	5534	600.00	LF	3,320,400.00	315.00	1,743,210.00	345.00	1,909,230.00	500.00	2,767,000.00	437.00	2,418,358.00	386.46
36	PCC BLANKET PROTECTION FO	8	100.00	LF	800.00	80.00	640.00	100.00	800.00	1,000.00	8,000.00	360.00	2,880.00	297.35
37	18" CONCRETE COLLAR	1	1,000.00	EA	1,000.00	1,150.00	1,150.00	1,500.00	1,500.00	500.00	500.00	1,050.00	1,050.00	1,060.62
38	57" CONCRETE COLLAR	1	2,200.00	EA	2,200.00	2,400.00	2,400.00	3,000.00	3,000.00	2,000.00	2,000.00	2,625.00	2,625.00	2,235.15
39	RESTORATION OF PERMANENT	1	465,000.00	LS	465,000.00	484,000.00	484,000.00	630,000.00	630,000.00	200,000.00	200,000.00	616,138.00	616,138.00	461,306.77
40	FLOAT SWITCH	1	500.00	EA	500.00	8,500.00	8,500.00	250.00	250.00	3,000.00	3,000.00	180.00	180.00	1,996.08
41	REMOVE CATCH BASIN 300, W=	2	1,000.00	EA	2,000.00	1,150.00	2,300.00	1,500.00	3,000.00	500.00	1,000.00	2,675.00	5,350.00	1,742.46
42	EXPANDED METAL CAGE	2	15,000.00	EA	30,000.00	18,600.00	37,200.00	13,500.00	27,000.00	12,000.00	24,000.00	25,000.00	50,000.00	15,497.92
43	SUBMERSIBLE PROPELLER PU	3	155,000.00	EA	465,000.00	146,000.00	438,000.00	170,000.00	510,000.00	175,000.00	525,000.00	186,127.00	558,381.00	147,181.15
44	SUBMERSIBLE SUMP PUMP AN	1	28,000.00	EA	28,000.00	16,200.00	16,200.00	19,000.00	19,000.00	125,000.00	125,000.00	97,183.00	97,183.00	37,401.69
45	84" X 60" CAST IRON SLIDE GAT	2	107,000.00	EA	214,000.00	44,000.00	88,000.00	39,500.00	79,000.00	50,000.00	100,000.00	54,000.00	108,000.00	49,876.23
46	36" DIAMETER FLAP GATE WITH	3	15,000.00	EA	45,000.00	13,000.00	39,000.00	10,500.00	31,500.00	35,000.00	105,000.00	18,000.00	54,000.00	14,960.00
47	SUMP PUMP DISCHARGE LINE A	1	12,000.00	LS	12,000.00	13,000.00	13,000.00	4,000.00	4,000.00	10,000.00	10,000.00	18,931.00	18,931.00	7,601.62
48	PUMP STATION STRUCTURE	1	315,000.00	LS	315,000.00	470,000.00	470,000.00	260,000.00	260,000.00	300,000.00	300,000.00	386,910.00	386,910.00	279,623.85
49	MTD 533 OUTLET STRUCTURE	1	22,800.00	LS	22,800.00	60,320.00	60,320.00	85,000.00	85,000.00	80,000.00	80,000.00	38,824.00	38,824.00	50,521.62
50	SAN GABRIEL OUTLET STRUCT	1	65,100.00	LS	65,100.00	96,200.00	96,200.00	45,000.00	45,000.00	95,000.00	95,000.00	72,486.00	72,486.00	72,760.31
51	RIO HONDO OUTLET STRUCTUR	1	100,800.00	LS	100,800.00	70,000.00	70,000.00	108,000.00	108,000.00	105,000.00	105,000.00	95,523.00	95,523.00	88,540.23
52	8" VENT PIPE	1	1,000.00	EA	1,000.00	2,600.00	2,600.00	1,500.00	1,500.00	3,000.00	3,000.00	18,745.00	18,745.00	3,726.08
53	FLOW METER AND APPURTENA	1	13,000.00	EA	13,000.00	11,000.00	11,000.00	19,720.00	19,720.00	25,000.00	25,000.00	32,100.00	32,100.00	25,055.23
54	REMOVE AND RECONSTRUCT E	1	3,500.00	LS	3,500.00	9,100.00	9,100.00	2,500.00	2,500.00	6,000.00	6,000.00	56,484.00	56,484.00	9,972.92
55	ELECTRIC MOTOR ACTUATOR A	2	11,000.00	EA	22,000.00	10,500.00	21,000.00	1,800.00	3,600.00	10,000.00	20,000.00	15,000.00	30,000.00	11,517.08
56	20' RADIO ANTENNA TOWER AN	1	1,500.00	EA	1,500.00	3,500.00	3,500.00	3,300.00	3,300.00	5,000.00	5,000.00	3,960.00	3,960.00	6,175.38
57	RADIO ANTENNA FOUNDATION	2	1,800.00	EA	3,600.00	2,700.00	5,400.00	3,000.00	6,000.00	4,000.00	8,000.00	20,000.00	40,000.00	5,065.54
58	40' RADIO ANTENNA TOWER AN	1	2,200.00	EA	2,200.00	10,300.00	10,300.00	9,900.00	9,900.00	12,000.00	12,000.00	32,736.00	32,736.00	11,947.77
59	SERVICE SWITCHBOARD, U/G P	1	125,000.00	LS	125,000.00	110,000.00	110,000.00	104,965.00	104,965.00	115,000.00	115,000.00	125,958.00	125,958.00	100,014.15
60	MOTOR CONTROL CENTERS, TE	1	275,000.00	LS	275,000.00	179,820.00	179,820.00	172,904.00	172,904.00	200,000.00	200,000.00	207,485.00	207,485.00	164,849.85
61	SAN GABRIEL OUTLET CONTRO	1	15,000.00	LS	15,000.00	700.00	700.00	600.00	600.00	2,000.00	2,000.00	720.00	720.00	29,559.23
62	RIO HONDO OUTLET CONTROL,	1	40,000.00	LS	40,000.00	15,600.00	15,600.00	15,000.00	15,000.00	1,500.00	1,500.00	18,000.00	18,000.00	13,123.08
63	CONCRETE PAD, UNDERGROUN	1	3,000.00	EA	3,000.00	20,000.00	20,000.00	14,000.00	14,000.00	20,000.00	20,000.00	34,800.00	34,800.00	17,500.00
64	FLOOD LIGHT INCLUDING STEE	1	3,500.00	EA	3,500.00	2,500.00	2,500.00	1,930.00	1,930.00	6,000.00	6,000.00	14,316.00	14,316.00	4,555.85
65	ARCHAEOLOGICAL AND PALEO	160000	1.00	AL	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00	160,000.00	1.00
66	PRESSURE TRANSDUCER AND	3	1,500.00	EA	4,500.00	3,700.00	11,100.00	1,500.00	4,500.00	12,000.00	36,000.00	3,745.00	11,235.00	3,507.31

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(9) Spiess Construction Company, Inc.	(10) DLSB, Inc.	(11) Garcia Juarez Construction, Inc.	(12) Cedro Construction, Inc.
(1) Preliminary Bid Amount		*6,830,179.00*	6,861,449.00		7,534,600.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	SEAL PIPE OUTLETS	3	1,000.00	EA	3,000.00	900.00	2,700.00	1,600.00	4,800.00	300.00	900.00	4,815.00	14,445.00	8,446.62
68	SUPPORT FOR 24" AND LESS MI	4	700.00	EA	2,800.00	700.00	2,800.00	3,000.00	12,000.00	2,000.00	8,000.00	5,360.00	21,440.00	2,457.85
69	BLANKET PROTECTION FOR 30"	18	30.00	LF	540.00	100.00	1,800.00	100.00	1,800.00	100.00	1,800.00	241.00	4,338.00	189.62
70	REINFORCED CONCRETE ENCA	5	900.00	CY	4,500.00	400.00	2,000.00	300.00	1,500.00	2,000.00	10,000.00	214.00	1,070.00	606.38
71	TEMPORARY BRIDGES	1	10,000.00	LS	10,000.00	90,000.00	90,000.00	20,000.00	20,000.00	8,000.00	8,000.00	26,750.00	26,750.00	16,851.15
72	8" DI PIPE AND FITTINGS (UN-R	4860	63.00	LF	306,180.00	68.00	330,480.00	90.00	437,400.00	94.00	456,840.00	45.00	218,700.00	59.27
73	8" DI PIPE AND FITTINGS (REST	1130	64.00	LF	72,320.00	98.00	110,740.00	100.00	113,000.00	98.00	110,740.00	54.00	61,020.00	75.04
74	STA. 100+66.53: 4" LATERAL WIT	1	4,500.00	LS	4,500.00	7,300.00	7,300.00	2,850.00	2,850.00	8,000.00	8,000.00	8,735.00	8,735.00	7,050.15
75	STA. 119+61: 6" LATERAL WITH	1	5,500.00	LS	5,500.00	8,800.00	8,800.00	3,000.00	3,000.00	8,000.00	8,000.00	8,987.00	8,987.00	6,989.00
76	4" SERVICE CONNECTION PER	4	7,500.00	EA	30,000.00	8,850.00	35,400.00	4,800.00	19,200.00	4,000.00	16,000.00	5,774.00	23,096.00	5,601.54
77	STA. 141+15: 6" LATERAL WITH	1	9,000.00	LS	9,000.00	6,300.00	6,300.00	3,250.00	3,250.00	8,000.00	8,000.00	9,242.00	9,242.00	7,245.54
78	STA. 160+27: 6" LATERAL WITH	1	5,000.00	LS	5,000.00	7,300.00	7,300.00	3,300.00	3,300.00	6,000.00	6,000.00	8,762.00	8,762.00	6,500.15
79	DEAD END WITH TEMPORARY 2	2	1,500.00	EA	3,000.00	5,000.00	10,000.00	2,900.00	5,800.00	3,000.00	6,000.00	2,794.00	5,588.00	3,026.31
80	2" COMBINATION AIR RELEASE	3	5,000.00	EA	15,000.00	5,200.00	15,600.00	3,000.00	9,000.00	10,000.00	30,000.00	4,722.00	14,166.00	6,035.31
81	STA. 119+37: CATHODIC PROTE	1	1,000.00	EA	1,000.00	31,000.00	31,000.00	20,000.00	20,000.00	10,000.00	10,000.00	6,367.00	6,367.00	11,740.46
82	STA. 133+43.76: BLOWOFF PER	1	4,000.00	EA	4,000.00	13,500.00	13,500.00	5,900.00	5,900.00	10,000.00	10,000.00	7,027.00	7,027.00	8,061.31
Total Amount					8,224,654.00		6,830,134.00		6,861,449.00		7,172,000.00		7,534,600.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	6,830,134.00	6,861,449.00	7,172,000.00	7,534,600.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE** ADDENDA **4**

PROJECT ID **FCC0001075** WORKING DAYS **200**

BIDS OPENED **05/05/2009**

OFFICE ENGR **HODA HASSAN (626) 458-4955**

	Engineer's Estimate	(13) Andrew Papac & Sons
(1) Preliminary Bid Amount		7,628,080.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	4,000.00	LS	4,000.00	3,500.00	3,500.00							4,879.31
2	IMPLEMENTATION OF THE SWP	1	11,000.00	LS	11,000.00	2,000.00	2,000.00							22,552.31
3	RESTORATION OF EXISTING IM	1	25,000.00	LS	25,000.00	25,000.00	25,000.00							42,728.15
4	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	25,000.00	25,000.00							86,326.77
5	TEMPORARY CRASH CUSHION	2	2,500.00	EA	5,000.00	1,500.00	3,000.00							4,226.31
6	TEMPORARY RAILING (TYPE K)	500	30.00	LF	15,000.00	10.00	5,000.00							52.46
7	FLASHING ARROW SIGN	4	1,000.00	EA	4,000.00	2,500.00	10,000.00							3,645.08
8	SHORING OF OPEN EXCAVATIO	1	300,000.00	LS	300,000.00	150,000.00	150,000.00							213,561.31
9	OFFICE FACILITIES	1	25,000.00	LS	25,000.00	40,000.00	40,000.00							28,599.00
10	MOBILIZATION	1	350,000.00	LS	350,000.00	100,000.00	100,000.00							222,803.69
11	UNCLASSIFIED FILL	222	12.00	CY	2,664.00	10.00	2,220.00							39.96
12	RIPRAP (LIGHT CLASS)	60	75.00	CY	4,500.00	45.00	2,700.00							102.69
13	RIPRAP (QUARTER TON CLASS)	111	200.00	CY	22,200.00	45.00	4,995.00							107.69
14	CATCH BASIN PER STD PLAN 30	2	8,000.00	EA	16,000.00	5,800.00	11,600.00							6,432.54
15	TRANSITION STRUCTURE PER	1	22,000.00	EA	22,000.00	10,707.00	10,707.00							14,351.85
16	TRANSITION STRUCTURE PER	10	23,000.00	EA	230,000.00	13,200.00	132,000.00							17,980.92
17	TRANSITION STRUCTURE PER	4	35,000.00	EA	140,000.00	16,720.00	66,880.00							21,929.38
18	JUNCTION STRUCTURE PER ST	1	4,000.00	EA	4,000.00	4,290.00	4,290.00							5,713.92
19	PRESSURE MANHOLE PER STD	11	9,500.00	EA	104,500.00	8,525.00	93,775.00							8,628.46
20	PRESSURE MANHOLE PER STD	2	7,500.00	EA	15,000.00	3,520.00	7,040.00							5,294.08
21	24" FLAPGATE	1	3,000.00	EA	3,000.00	4,950.00	4,950.00							5,417.00
22	SUPPORT FOR 30" WATERLINE	1	1,100.00	EA	1,100.00	750.00	750.00							3,308.15
23	SUPPORT FOR 15" OR LESS WA	11	500.00	EA	5,500.00	350.00	3,850.00							2,217.46
24	SUPPORT FOR 8" AND LESS SE	2	700.00	EA	1,400.00	250.00	500.00							1,987.46
25	7' - 0" W X 4' - 9" H RCB, SECT 1	30	1,100.00	LF	33,000.00	507.00	15,210.00							896.00
26	7' - 0" W X 5' - 0" H RCB, SECT 5	60	1,100.00	LF	66,000.00	394.00	23,640.00							812.46
27	7' - 6" W X 4' - 6" H RCB, SECT 2	15	1,200.00	LF	18,000.00	519.00	7,785.00							1,036.23
28	9' - 6" W X 3' - 6" H RCB, SECT 6	235	1,200.00	LF	282,000.00	434.00	101,990.00							796.85
29	5' - 6" W X 3' - 0" H DBL RCB, SE	15	1,200.00	LF	18,000.00	815.00	12,225.00							1,229.54
30	6' - 0" W X 2' - 9" H DBL RCB, SE	120	1,200.00	LF	144,000.00	576.00	69,120.00							1,056.77
31	18" RCP, 2000 D	94	150.00	LF	14,100.00	195.00	18,330.00							156.15
32	24" RCP, 2000 D	125	210.00	LF	26,250.00	250.00	31,250.00							151.46
33	54" RCP, 1200 D	81	500.00	LF	40,500.00	400.00	32,400.00							299.92

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE** ADDENDA **4**

PROJECT ID **FCC0001075** WORKING DAYS **200**

BIDS OPENED **05/05/2009**

OFFICE ENGR **HODA HASSAN (626) 458-4955**

	Engineer's Estimate	(13) Andrew Papac & Sons
(1) Preliminary Bid Amount		7,628,080.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	78" RCP, 1300 D	4	800.00	LF	3,200.00	710.00	2,840.00							705.77
35	78" RUBBER GASKETED RCP, 13	5534	600.00	LF	3,320,400.00	710.00	3,929,140.00							386.46
36	PCC BLANKET PROTECTION FO	8	100.00	LF	800.00	300.00	2,400.00							297.35
37	18" CONCRETE COLLAR	1	1,000.00	EA	1,000.00	750.00	750.00							1,060.62
38	57" CONCRETE COLLAR	1	2,200.00	EA	2,200.00	3,000.00	3,000.00							2,235.15
39	RESTORATION OF PERMANENT	1	465,000.00	LS	465,000.00	375,000.00	375,000.00							461,306.77
40	FLOAT SWITCH	1	500.00	EA	500.00	450.00	450.00							1,996.08
41	REMOVE CATCH BASIN 300, W=	2	1,000.00	EA	2,000.00	1,000.00	2,000.00							1,742.46
42	EXPANDED METAL CAGE	2	15,000.00	EA	30,000.00	13,783.00	27,566.00							15,497.92
43	SUBMERSIBLE PROPELLER PU	3	155,000.00	EA	465,000.00	126,228.00	378,684.00							147,181.15
44	SUBMERSIBLE SUMP PUMP AN	1	28,000.00	EA	28,000.00	72,639.00	72,639.00							37,401.69
45	84" X 60" CAST IRON SLIDE GAT	2	107,000.00	EA	214,000.00	48,991.00	97,982.00							49,876.23
46	36" DIAMETER FLAP GATE WITH	3	15,000.00	EA	45,000.00	10,780.00	32,340.00							14,960.00
47	SUMP PUMP DISCHARGE LINE A	1	12,000.00	LS	12,000.00	5,500.00	5,500.00							7,601.62
48	PUMP STATION STRUCTURE	1	315,000.00	LS	315,000.00	246,400.00	246,400.00							279,623.85
49	MTD 533 OUTLET STRUCTURE	1	22,800.00	LS	22,800.00	40,637.00	40,637.00							50,521.62
50	SAN GABRIEL OUTLET STRUCT	1	65,100.00	LS	65,100.00	59,698.00	59,698.00							72,760.31
51	RIO HONDO OUTLET STRUCTUR	1	100,800.00	LS	100,800.00	88,000.00	88,000.00							88,540.23
52	8" VENT PIPE	1	1,000.00	EA	1,000.00	2,000.00	2,000.00							3,726.08
53	FLOW METER AND APPURTENA	1	13,000.00	EA	13,000.00	22,678.00	22,678.00							25,055.23
54	REMOVE AND RECONSTRUCT E	1	3,500.00	LS	3,500.00	5,000.00	5,000.00							9,972.92
55	ELECTRIC MOTOR ACTUATOR A	2	11,000.00	EA	22,000.00	11,572.00	23,144.00							11,517.08
56	20' RADIO ANTENNA TOWER AN	1	1,500.00	EA	1,500.00	9,500.00	9,500.00							6,175.38
57	RADIO ANTENNA FOUNDATION	2	1,800.00	EA	3,600.00	2,000.00	4,000.00							5,065.54
58	40' RADIO ANTENNA TOWER AN	1	2,200.00	EA	2,200.00	11,385.00	11,385.00							11,947.77
59	SERVICE SWITCHBOARD, U/G P	1	125,000.00	LS	125,000.00	115,461.00	115,461.00							100,014.15
60	MOTOR CONTROL CENTERS, TE	1	275,000.00	LS	275,000.00	198,839.00	198,839.00							164,849.85
61	SAN GABRIEL OUTLET CONTRO	1	15,000.00	LS	15,000.00	720.00	720.00							29,559.23
62	RIO HONDO OUTLET CONTROL,	1	40,000.00	LS	40,000.00	17,250.00	17,250.00							13,123.08
63	CONCRETE PAD, UNDERGROUN	1	3,000.00	EA	3,000.00	16,100.00	16,100.00							17,500.00
64	FLOOD LIGHT INCLUDING STEE	1	3,500.00	EA	3,500.00	2,220.00	2,220.00							4,555.85
65	ARCHAEOLOGICAL AND PALEO	160000	1.00	AL	160,000.00	1.00	160,000.00							1.00
66	PRESSURE TRANSDUCER AND	3	1,500.00	EA	4,500.00	1,725.00	5,175.00							3,507.31

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SAN GABRIEL RIVER COASTAL BASIN SPREADING GROUNDS PUMP STATION AND PIPELINE**
PROJECT ID **FCC0001075**
BIDS OPENED **05/05/2009**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **4**
WORKING DAYS **200**

	Engineer's Estimate	(13) Andrew Papac & Sons
(1) Preliminary Bid Amount		7,628,080.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	SEAL PIPE OUTLETS	3	1,000.00	EA	3,000.00	9,775.00	29,325.00							8,446.62
68	SUPPORT FOR 24" AND LESS MI	4	700.00	EA	2,800.00	300.00	1,200.00							2,457.85
69	BLANKET PROTECTION FOR 30"	18	30.00	LF	540.00	175.00	3,150.00							189.62
70	REINFORCED CONCRETE ENCA	5	900.00	CY	4,500.00	300.00	1,500.00							606.38
71	TEMPORARY BRIDGES	1	10,000.00	LS	10,000.00	2,500.00	2,500.00							16,851.15
72	8" DI PIPE AND FITTINGS (UN-R	4860	63.00	LF	306,180.00	93.00	451,980.00							59.27
73	8" DI PIPE AND FITTINGS (REST	1130	64.00	LF	72,320.00	100.00	113,000.00							75.04
74	STA. 100+66.53: 4" LATERAL WIT	1	4,500.00	LS	4,500.00	4,600.00	4,600.00							7,050.15
75	STA. 119+61: 6" LATERAL WITH	1	5,500.00	LS	5,500.00	3,300.00	3,300.00							6,989.00
76	4" SERVICE CONNECTION PER	4	7,500.00	EA	30,000.00	2,000.00	8,000.00							5,601.54
77	STA. 141+15: 6" LATERAL WITH	1	9,000.00	LS	9,000.00	3,000.00	3,000.00							7,245.54
78	STA. 160+27: 6" LATERAL WITH	1	5,000.00	LS	5,000.00	3,000.00	3,000.00							6,500.15
79	DEAD END WITH TEMPORARY 2	2	1,500.00	EA	3,000.00	2,000.00	4,000.00							3,026.31
80	2" COMBINATION AIR RELEASE	3	5,000.00	EA	15,000.00	4,000.00	12,000.00							6,035.31
81	STA. 119+37: CATHODIC PROTE	1	1,000.00	EA	1,000.00	1,550.00	1,550.00							11,740.46
82	STA. 133+43.76: BLOWOFF PER	1	4,000.00	EA	4,000.00	5,770.00	5,770.00							8,061.31
Total Amount					8,224,654.00		7,628,080.00							

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00
(4) LSBE Adjusted Amount	7,628,080.00

(5) Comments