



Los Angeles County Public Works
Project Management Division III
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate					(1) Innovative Construction Solutions		(2) GMZ Engineering, Inc.		(3) Metro Builders & Engineers Group, LTD		(4) STACY AND WITBECK INC		
(1) Preliminary Bid Amount					\$7,669,929.00		\$8,617,805.00		\$8,711,264.00		\$8,724,550.63		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/ MONTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	IMPLEMENTATION OF THE LTWHP	1	\$10,000.00	LS	\$10,000.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00	\$17,609.00	\$17,609.00	\$17,500.00	\$17,500.00
5	IMPLEMENTATION OF BMPS	1	\$20,000.00	LS	\$20,000.00	\$5,000.00	\$5,000.00	\$35,000.00	\$35,000.00	\$49,764.00	\$49,764.00	\$10,000.00	\$10,000.00
6	PREPARATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
7	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$15,000.00	LS	\$15,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$35,546.00	\$35,546.00	\$10,000.00	\$10,000.00
8	REMOVAL AND DISPOSAL OF LBP/LCP	1	\$15,000.00	LS	\$15,000.00	\$75,000.00	\$75,000.00	\$10,000.00	\$10,000.00	\$104,346.00	\$104,346.00	\$72,000.00	\$72,000.00
9	REMOVAL AND DISPOSAL OF ASBESTOS-CONTAINING MATERIAL	1	\$25,000.00	LS	\$25,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$10,062.00	\$10,062.00	\$100,000.00	\$100,000.00

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110


Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate					(1) Innovative Construction Solutions		(2) GMZ Engineering, Inc.		(3) Metro Builders & Engineers Group, LTD		(4) STACY AND WITBECK INC		
(1) Preliminary Bid Amount					\$7,669,929.00		\$8,617,805.00		\$8,711,264.00		\$8,724,550.63		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	PREPARATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
11	IMPLEMENTATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN	1	\$15,000.00	LS	\$15,000.00	\$1,500.00	\$1,500.00	\$10,000.00	\$10,000.00	\$20,753.00	\$20,753.00	\$8,122.63	\$8,122.63
12	PREPARATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
13	IMPLEMENTATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN	1	\$15,000.00	LS	\$15,000.00	\$1,500.00	\$1,500.00	\$10,000.00	\$10,000.00	\$1,887.00	\$1,887.00	\$10,000.00	\$10,000.00
14	OFFICE FACILITIES	6	\$10,000.00	MTH	\$60,000.00	\$11,000.00	\$66,000.00	\$5,000.00	\$30,000.00	\$4,976.00	\$29,856.00	\$6,000.00	\$36,000.00
15	MOBILIZATION	1	\$750,000.00	LS	\$750,000.00	\$140,000.00	\$140,000.00	\$600,000.00	\$600,000.00	\$43,750.00	\$43,750.00	\$850,000.00	\$850,000.00
16	DEMOLITION	1	\$350,000.00	LS	\$350,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$124,724.00	\$124,724.00	\$150,000.00	\$150,000.00
17	OPERATIONAL TESTS	1	\$50,000.00	LS	\$50,000.00	\$1,000.00	\$1,000.00	\$25,000.00	\$25,000.00	\$31,250.00	\$31,250.00	\$35,000.00	\$35,000.00
18	TRASH RACK	1	\$250,000.00	LS	\$250,000.00	\$225,000.00	\$225,000.00	\$250,000.00	\$250,000.00	\$185,564.00	\$185,564.00	\$225,000.00	\$225,000.00
19	MISCELLANEOUS MECHANICAL WORKS	1	\$300,000.00	LS	\$300,000.00	\$140,000.00	\$140,000.00	\$200,000.00	\$200,000.00	\$135,278.00	\$135,278.00	\$116,000.00	\$116,000.00
20	48 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH ELECTRIC MOTOR	3	\$750,000.00	EA	\$2,250,000.00	\$830,000.00	\$2,490,000.00	\$850,000.00	\$2,550,000.00	\$926,169.00	\$2,778,507.00	\$925,000.00	\$2,775,000.00
21	36 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH EXISTING RIGHT ANGLE GEAR DRIVE	2	\$450,000.00	EA	\$900,000.00	\$420,000.00	\$840,000.00	\$450,000.00	\$900,000.00	\$494,481.00	\$988,962.00	\$450,000.00	\$900,000.00
22	ELECTRICAL WORK	1	\$842,150.00	LS	\$842,150.00	\$1,425,000.00	\$1,425,000.00	\$1,400,000.00	\$1,400,000.00	\$1,659,574.00	\$1,659,574.00	\$1,300,000.00	\$1,300,000.00
23	SWITCHBOARD, MOTOR CONTROL CENTER, AND BUSDUCT	1	\$1,250,000.00	LS	\$1,250,000.00	\$1,150,000.00	\$1,150,000.00	\$1,200,000.00	\$1,200,000.00	\$1,231,371.00	\$1,231,371.00	\$1,050,000.00	\$1,050,000.00

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate					(1) Innovative Construction Solutions	(2) GMZ Engineering, Inc.	(3) Metro Builders & Engineers Group, LTD	(4) STACY AND WITBECK INC					
(1) Preliminary Bid Amount					\$7,669,929.00	\$8,617,805.00	\$8,711,264.00	\$8,724,550.63					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
24	REMOVAL OF EXISTING STEEL STRUCTURES	1	\$100,000.00	LS	\$100,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$94,922.00	\$94,922.00	\$40,000.00	\$40,000.00
25	STRUCTURAL STEEL	28317	\$27.50	LB	\$778,717.50	\$23.00	\$651,291.00	\$25.00	\$707,925.00	\$30.00	\$849,510.00	\$27.00	\$764,559.00
26	STAIR TREADS	1	\$54,000.00	LS	\$54,000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$43,771.00	\$43,771.00	\$30,000.00	\$30,000.00
27	FIBERGLASS REINFORCED POLYMER GRATING	1002	\$150.00	SF	\$150,300.00	\$50.00	\$50,100.00	\$100.00	\$100,200.00	\$76.00	\$76,152.00	\$59.08	\$59,198.16
28	FIBERGLASS REINFORCED POLYMER HANDRAIL	296	\$310.00	LF	\$91,760.00	\$150.00	\$44,400.00	\$400.00	\$118,400.00	\$247.00	\$73,112.00	\$282.81	\$83,711.76
29	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	159	\$200.00	LF	\$31,800.00	\$50.00	\$7,950.00	\$200.00	\$31,800.00	\$100.00	\$15,900.00	\$120.00	\$19,080.00
30	ACCESS HATCH	1	\$10,000.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$19,269.00	\$19,269.00	\$8,027.76	\$8,027.76
31	STRUCTURE CONCRETE	2	\$5,400.00	CY	\$10,800.00	\$11,000.00	\$22,000.00	\$5,000.00	\$10,000.00	\$7,109.00	\$14,218.00	\$7,500.00	\$15,000.00
32	BAR REINFORCING STEEL	474	\$7.50	LB	\$3,555.00	\$12.00	\$5,688.00	\$20.00	\$9,480.00	\$27.00	\$12,798.00	\$9.18	\$4,351.32
33	CONCRETE REMOVAL (REINFORCED)	1	\$4,000.00	CY	\$4,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$10,394.00	\$10,394.00	\$3,500.00	\$3,500.00
34	DAVIT SLEEVE	1	\$10,000.00	LS	\$10,000.00	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00	\$31,165.00	\$31,165.00	\$5,500.00	\$5,500.00
35	TRAFFIC CONTROL	1	\$30,000.00	LS	\$30,000.00	\$5,000.00	\$5,000.00	\$35,000.00	\$35,000.00	\$6,250.00	\$6,250.00	\$12,000.00	\$12,000.00
Unit Price Total					\$8,407,082.50	\$7,669,929.00	\$8,617,805.00	\$8,711,264.00	\$8,724,550.63				
(3) LSBE/DVBE/SE Preference Amount						\$0.00	\$0.00	\$0.00	\$0.00				
(4) LSBE/DVBE/SE Adjusted Amount						\$7,669,929.00	\$8,617,805.00	\$8,711,264.00	\$8,724,550.63				
Comments					APPARENT LOW BIDDER								



Los Angeles County Public Works
Project Management Division III
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate						(5) MMC, Inc.		(6) Myers and Sons Construction, LP		(7) Environmental Construction, Inc.		(8) Steve P. Rados, Inc.	
(1) Preliminary Bid Amount						\$9,530,025.00		\$9,868,784.36		\$9,959,818.00		\$10,122,614.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	IMPLEMENTATION OF THE LTWHP	1	\$10,000.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$16,371.00	\$16,371.00	\$10,000.00	\$10,000.00	\$22,000.00	\$22,000.00
5	IMPLEMENTATION OF BMPS	1	\$20,000.00	LS	\$20,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00
6	PREPARATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
7	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00	\$16,371.00	\$16,371.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
8	REMOVAL AND DISPOSAL OF LBP/LCP	1	\$15,000.00	LS	\$15,000.00	\$50,000.00	\$50,000.00	\$33,000.00	\$33,000.00	\$91,256.00	\$91,256.00	\$35,000.00	\$35,000.00

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110


Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate						(5) MMC, Inc.		(6) Myers and Sons Construction, LP		(7) Environmental Construction, Inc.		(8) Steve P. Rados, Inc.	
(1) Preliminary Bid Amount						\$9,530,025.00		\$9,868,784.36		\$9,959,818.00		\$10,122,614.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
9	REMOVAL AND DISPOSAL OF ASBESTOS-CONTAINING MATERIAL	1	\$25,000.00	LS	\$25,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$8,800.00	\$8,800.00	\$45,000.00	\$45,000.00
10	PREPARATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
11	IMPLEMENTATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN	1	\$15,000.00	LS	\$15,000.00	\$30,000.00	\$30,000.00	\$5,500.00	\$5,500.00	\$18,150.00	\$18,150.00	\$7,000.00	\$7,000.00
12	PREPARATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
13	IMPLEMENTATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN	1	\$15,000.00	LS	\$15,000.00	\$20,000.00	\$20,000.00	\$5,500.00	\$5,500.00	\$1,650.00	\$1,650.00	\$7,000.00	\$7,000.00
14	OFFICE FACILITIES	6	\$10,000.00	MTH	\$60,000.00	\$10,000.00	\$60,000.00	\$20,000.00	\$120,000.00	\$2,000.00	\$12,000.00	\$5,000.00	\$30,000.00
15	MOBILIZATION	1	\$750,000.00	LS	\$750,000.00	\$300,000.00	\$300,000.00	\$494,000.00	\$494,000.00	\$654,500.00	\$654,500.00	\$1,000,000.00	\$1,000,000.00
16	DEMOLITION	1	\$350,000.00	LS	\$350,000.00	\$100,000.00	\$100,000.00	\$247,000.00	\$247,000.00	\$195,700.00	\$195,700.00	\$450,000.00	\$450,000.00
17	OPERATIONAL TESTS	1	\$50,000.00	LS	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$19,500.00	\$19,500.00	\$30,000.00	\$30,000.00
18	TRASH RACK	1	\$250,000.00	LS	\$250,000.00	\$300,000.00	\$300,000.00	\$230,000.00	\$230,000.00	\$207,680.00	\$207,680.00	\$300,000.00	\$300,000.00
19	MISCELLANEOUS MECHANICAL WORKS	1	\$300,000.00	LS	\$300,000.00	\$600,000.00	\$600,000.00	\$100,000.00	\$100,000.00	\$108,910.00	\$108,910.00	\$494,000.00	\$494,000.00
20	48 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH ELECTRIC MOTOR	3	\$750,000.00	EA	\$2,250,000.00	\$800,000.00	\$2,400,000.00	\$1,200,000.00	\$3,600,000.00	\$1,062,500.00	\$3,187,500.00	\$1,000,000.00	\$3,000,000.00
21	36 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH EXISTING RIGHT ANGLE GEAR DRIVE	2	\$450,000.00	EA	\$900,000.00	\$500,000.00	\$1,000,000.00	\$700,000.00	\$1,400,000.00	\$936,487.00	\$1,872,974.00	\$500,000.00	\$1,000,000.00
22	ELECTRICAL WORK	1	\$842,150.00	LS	\$842,150.00	\$1,500,000.00	\$1,500,000.00	\$1,300,056.00	\$1,300,056.00	\$1,430,061.00	\$1,430,061.00	\$1,500,000.00	\$1,500,000.00

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate					(5) MMC, Inc.		(6) Myers and Sons Construction, LP		(7) Environmental Construction, Inc.		(8) Steve P. Rados, Inc.		
(1) Preliminary Bid Amount					\$9,530,025.00		\$9,868,784.36		\$9,959,818.00		\$10,122,614.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
23	SWITCHBOARD, MOTOR CONTROL CENTER, AND BUSDUCT	1	\$1,250,000.00	LS	\$1,250,000.00	\$1,300,000.00	\$1,300,000.00	\$979,000.00	\$979,000.00	\$1,076,900.00	\$1,076,900.00	\$1,000,000.00	\$1,000,000.00
24	REMOVAL OF EXISTING STEEL STRUCTURES	1	\$100,000.00	LS	\$100,000.00	\$200,000.00	\$200,000.00	\$27,000.00	\$27,000.00	\$9,416.00	\$9,416.00	\$50,000.00	\$50,000.00
25	STRUCTURAL STEEL	28317	\$27.50	LB	\$778,717.50	\$35.00	\$991,095.00	\$32.00	\$906,144.00	\$22.00	\$622,974.00	\$22.00	\$622,974.00
26	STAIR TREADS	1	\$54,000.00	LS	\$54,000.00	\$100,000.00	\$100,000.00	\$24,000.00	\$24,000.00	\$54,978.00	\$54,978.00	\$75,000.00	\$75,000.00
27	FIBERGLASS REINFORCED POLYMER GRATING	1002	\$150.00	SF	\$150,300.00	\$150.00	\$150,300.00	\$60.92	\$61,041.84	\$92.00	\$92,184.00	\$100.00	\$100,200.00
28	FIBERGLASS REINFORCED POLYMER HANDRAIL	296	\$310.00	LF	\$91,760.00	\$400.00	\$118,400.00	\$287.62	\$85,135.52	\$618.00	\$182,928.00	\$500.00	\$148,000.00
29	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	159	\$200.00	LF	\$31,800.00	\$250.00	\$39,750.00	\$165.00	\$26,235.00	\$85.00	\$13,515.00	\$300.00	\$47,700.00
30	ACCESS HATCH	1	\$10,000.00	LS	\$10,000.00	\$50,000.00	\$50,000.00	\$12,000.00	\$12,000.00	\$10,200.00	\$10,200.00	\$20,000.00	\$20,000.00
31	STRUCTURE CONCRETE	2	\$5,400.00	CY	\$10,800.00	\$10,000.00	\$20,000.00	\$10,000.00	\$20,000.00	\$2,347.00	\$4,694.00	\$25,000.00	\$50,000.00
32	BAR REINFORCING STEEL	474	\$7.50	LB	\$3,555.00	\$20.00	\$9,480.00	\$45.00	\$21,330.00	\$10.00	\$4,740.00	\$10.00	\$4,740.00
33	CONCRETE REMOVAL (REINFORCED)	1	\$4,000.00	CY	\$4,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$2,200.00	\$2,200.00	\$9,000.00	\$9,000.00
34	DAVIT SLEEVE	1	\$10,000.00	LS	\$10,000.00	\$6,000.00	\$6,000.00	\$4,100.00	\$4,100.00	\$6,100.00	\$6,100.00	\$10,000.00	\$10,000.00
35	TRAFFIC CONTROL	1	\$30,000.00	LS	\$30,000.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$22,308.00	\$22,308.00	\$30,000.00	\$30,000.00
Unit Price Total					\$8,407,082.50	\$9,530,025.00	\$9,868,784.36	\$9,959,818.00	\$10,122,614.00				
(3) LSBE/DVBE/SE Preference Amount					\$0.00		\$0.00		\$150,000.00		\$0.00		
(4) LSBE/DVBE/SE Adjusted Amount					\$9,530,025.00		\$9,868,784.36		\$9,809,818.00		\$10,122,614.00		
Comments													



Los Angeles County Public Works
Project Management Division III
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate					(9) Kiewit Infrastructure West Company		(10) Green Building Corporation						
(1) Preliminary Bid Amount					\$10,625,860.00		\$12,241,230.00						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00				
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00				
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00				
4	IMPLEMENTATION OF THE LTWHP	1	\$10,000.00	LS	\$10,000.00	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00				
5	IMPLEMENTATION OF BMPS	1	\$20,000.00	LS	\$20,000.00	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00				
6	PREPARATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				
7	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$15,000.00	LS	\$15,000.00	\$120,000.00	\$120,000.00	\$2,500.00	\$2,500.00				
8	REMOVAL AND DISPOSAL OF LBP/LCP	1	\$15,000.00	LS	\$15,000.00	\$33,000.00	\$33,000.00	\$41,250.00	\$41,250.00				
9	REMOVAL AND DISPOSAL OF ASBESTOS-CONTAINING MATERIAL	1	\$25,000.00	LS	\$25,000.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00				

Project Name: Dominguez Pump Station Rehabilitation
Project ID: FCC0001393
Bids Opened: 3/25/2025
Project Manager: Haitham Ali 626-458-3110

Addenda: 2
Duration: 115 Day(s)

Engineer's Estimate						(9) Kiewit Infrastructure West Company		(10) Green Building Corporation					
(1) Preliminary Bid Amount						\$10,625,860.00		\$12,241,230.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	PREPARATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$3000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				
11	IMPLEMENTATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN	1	\$15,000.00	LS	\$15,000.00	\$5,000.00	\$5,000.00	\$6,875.00	\$6,875.00				
12	PREPARATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				
13	IMPLEMENTATION OF THE SITE-SPECIFIC ASBESTOS ABATEMENT PLAN	1	\$15,000.00	LS	\$15,000.00	\$2,000.00	\$2,000.00	\$6,875.00	\$6,875.00				
14	OFFICE FACILITIES	6	\$10,000.00	MTH	\$60,000.00	\$7,500.00	\$45,000.00	\$4,000.00	\$24,000.00				
15	MOBILIZATION	1	\$750,000.00	LS	\$750,000.00	\$520,000.00	\$520,000.00	\$987,500.00	\$987,500.00				
16	DEMOLITION	1	\$350,000.00	LS	\$350,000.00	\$350,000.00	\$350,000.00	\$160,000.00	\$160,000.00				
17	OPERATIONAL TESTS	1	\$50,000.00	LS	\$50,000.00	\$13,000.00	\$13,000.00	\$30,000.00	\$30,000.00				
18	TRASH RACK	1	\$250,000.00	LS	\$250,000.00	\$150,000.00	\$150,000.00	\$490,775.00	\$490,775.00				
19	MISCELLANEOUS MECHANICAL WORKS	1	\$300,000.00	LS	\$300,000.00	\$364,000.00	\$364,000.00	\$722,900.00	\$722,900.00				
20	48 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH ELECTRIC MOTOR	3	\$750,000.00	EA	\$2,250,000.00	\$800,000.00	\$2,400,000.00	\$1,040,000.00	\$3,120,000.00				
21	36 INCHES VERTICAL AXIAL FLOW PROPELLER PUMP WITH EXISTING RIGHT ANGLE GEAR DRIVE	2	\$450,000.00	EA	\$900,000.00	\$450,000.00	\$900,000.00	\$1,040,000.00	\$2,080,000.00				
22	ELECTRICAL WORK	1	\$842,150.00	LS	\$842,150.00	\$3,200,000.00	\$3,200,000.00	\$1,870,070.00	\$1,870,070.00				
23	SWITCHBOARD, MOTOR CONTROL CENTER, AND BUSDUCT	1	\$1,250,000.00	LS	\$1,250,000.00	\$1,600,000.00	\$1,600,000.00	\$1,223,750.00	\$1,223,750.00				

Project Name: Dominguez Pump Station Rehabilitation

Project ID: FCC0001393

Bids Opened: 3/25/2025

Project Manager: Haitham Ali 626-458-3110

Addenda: 2

Duration: 115 Day(s)

Engineer's Estimate					(9) Kiewit Infrastructure West Company		(10) Green Building Corporation						
(1) Preliminary Bid Amount					\$10,625,860.00		\$12,241,230.00						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
24	REMOVAL OF EXISTING STEEL STRUCTURES	1	\$100,000.00	LS	\$100,000.00	\$18,000.00	\$18,000.00	\$40,700.00	\$40,700.00				
25	STRUCTURAL STEEL	28317	\$27.50	LB	\$778,717.50	\$22.00	\$622,974.00	\$32.00	\$906,144.00				
26	STAIR TREADS	1	\$54,000.00	LS	\$54,000.00	\$15,000.00	\$15,000.00	\$21,875.00	\$21,875.00				
27	FIBERGLASS REINFORCED POLYMER GRATING	1002	\$150.00	SF	\$150,300.00	\$40.00	\$40,080.00	\$88.00	\$88,176.00				
28	FIBERGLASS REINFORCED POLYMER HANDRAIL	296	\$310.00	LF	\$91,760.00	\$75.00	\$22,200.00	\$470.00	\$139,120.00				
29	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	159	\$200.00	LF	\$31,800.00	\$190.00	\$30,210.00	\$530.00	\$84,270.00				
30	ACCESS HATCH	1	\$10,000.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00				
31	STRUCTURE CONCRETE	2	\$5,400.00	CY	\$10,800.00	\$40,000.00	\$80,000.00	\$7,500.00	\$15,000.00				
32	BAR REINFORCING STEEL	474	\$7.50	LB	\$3,555.00	\$4.00	\$1,896.00	\$25.00	\$11,850.00				
33	CONCRETE REMOVAL (REINFORCED)	1	\$4,000.00	CY	\$4,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00				
34	DAVIT SLEEVE	1	\$10,000.00	LS	\$10,000.00	\$4,000.00	\$4,000.00	\$7,600.00	\$7,600.00				
35	TRAFFIC CONTROL	1	\$30,000.00	LS	\$30,000.00	\$4,000.00	\$4,000.00	\$25,000.00	\$25,000.00				
Unit Price Total					\$8,407,082.50	\$10,625,860.00		\$12,241,230.00					
(3) LSBE/DVBE/SE Preference Amount						\$0.00		\$150,000.00					
(4) LSBE/DVBE/SE Adjusted Amount						\$10,625,860.00		\$12,091,230.00					
Comments													