



Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	24	\$500.00	MTH	\$12,000.00	\$500.00	\$12,000.00	\$500.00	\$12,000.00	\$500.00	\$12,000.00		
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00		
4	IMPLEMENTATION OF THE LTWHP	1	\$56,000.00	LS	\$56,000.00	\$45,000.00	\$45,000.00	\$160,000.00	\$160,000.00	\$45,000.00	\$45,000.00		
5	PREPARATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00		
6	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00		
7	IMPLEMENTATION OF THE SWPPP	1	\$100,000.00	LS	\$100,000.00	\$135,000.00	\$135,000.00	\$65,000.00	\$65,000.00	\$98,000.00	\$98,000.00		
8	SHORING OF OPEN EXCAVATIONS	1	\$3,000.00	LS	\$3,000.00	\$220,000.00	\$220,000.00	\$5,000.00	\$5,000.00	\$36,000.00	\$36,000.00		
9	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$20,000.00	LS	\$20,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$29,000.00	\$29,000.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	TRANSPORTATION AND DISPOSAL OF CONTAMINATED SOIL	2	\$175.00	TON	\$350.00	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$6,000.00	\$12,000.00		
11	PREPARATION OF SOIL MANAGEMENT PLAN (STIPULATED UNIT PRICE \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
12	IMPLEMENTATION OF SOIL MANAGEMENT PLAN	1	\$5,000.00	LS	\$5,000.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00		
13	PREPARATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
14	IMPLEMENTATION OF THE SITE-SPECIFIC LEAD COMPLIANCE PLAN	1	\$20,000.00	LS	\$20,000.00	\$15,000.00	\$15,000.00	\$1,650.00	\$1,650.00	\$1,600.00	\$1,600.00		
15	DISPOSAL OF LBP/LCP WASTE/DEBRIS	1	\$10,000.00	LS	\$10,000.00	\$25,000.00	\$25,000.00	\$1,925.00	\$1,925.00	\$2,000.00	\$2,000.00		
16	OFFICE FACILITIES	25	\$5,000.00	MTH	\$125,000.00	\$15,000.00	\$375,000.00	\$4,725.00	\$118,125.00	\$4,500.00	\$112,500.00		
17	MOBILIZATION	1	\$1,035,000.00	LS	\$1,035,000.00	\$2,600,000.00	\$2,600,000.00	\$1,520,000.00	\$1,520,000.00	\$2,987,000.00	\$2,987,000.00		
18	TRAFFIC CONTROL	1	\$440,000.00	LS	\$440,000.00	\$1,700,000.00	\$1,700,000.00	\$1,575,000.00	\$1,575,000.00	\$1,587,000.00	\$1,587,000.00		
19	CLEARING AND GRUBBING	1	\$5,000.00	LS	\$5,000.00	\$100,000.00	\$100,000.00	\$315,000.00	\$315,000.00	\$49,000.00	\$49,000.00		
20	DECOMPOSED GRANITE MULCH	22238	\$5.00	SF	\$111,190.00	\$3.00	\$66,714.00	\$7.00	\$155,666.00	\$3.00	\$66,714.00		
21	CLASS A TOPSOIL	14040	\$65.00	CY	\$912,600.00	\$80.00	\$1,123,200.00	\$85.00	\$1,193,400.00	\$80.00	\$1,123,200.00		
22	SOD	641	\$35.00	SY	\$22,435.00	\$13.50	\$8,653.50	\$50.00	\$32,050.00	\$16.00	\$10,256.00		
23	ROOT PRUNE TREE (INCL ROOT CONTROL BARRIER)	4	\$1,300.00	EA	\$5,200.00	\$600.00	\$2,400.00	\$660.00	\$2,640.00	\$960.00	\$3,840.00		
24	STUMP REMOVAL ONLY (13"-24" DIAMETER)	2	\$1,000.00	EA	\$2,000.00	\$500.00	\$1,000.00	\$550.00	\$1,100.00	\$420.00	\$840.00		
25	TREE REMOVAL (13"-24" DIAMETER)	87	\$2,000.00	EA	\$174,000.00	\$550.00	\$47,850.00	\$605.00	\$52,635.00	\$560.00	\$48,720.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
26	CROWN REDUCTION, TREE (13" - 24" DIAMETER)	4	\$1,000.00	EA	\$4,000.00	\$350.00	\$1,400.00	\$385.00	\$1,540.00	\$980.00	\$3,920.00		
27	CONCRETE REMOVAL (NON-REINFORCED)	3340	\$300.00	CY	\$1,002,000.00	\$240.00	\$801,600.00	\$187.00	\$624,580.00	\$230.00	\$768,200.00		
28	CONCRETE REMOVAL (REINFORCED)	11	\$800.00	CY	\$8,800.00	\$900.00	\$9,900.00	\$400.00	\$4,400.00	\$400.00	\$4,400.00		
29	UNCLASSIFIED EXCAVATION	23912	\$100.00	CY	\$2,391,200.00	\$100.00	\$2,391,200.00	\$93.00	\$2,223,816.00	\$200.00	\$4,782,400.00		
30	CRUSHED AGGREGATE BASE	2404	\$150.00	CY	\$360,600.00	\$240.00	\$576,960.00	\$215.00	\$516,860.00	\$190.00	\$456,760.00		
31	CRUSHED MISCELLANEOUS BASE	4311	\$145.00	CY	\$625,095.00	\$235.00	\$1,013,085.00	\$185.00	\$797,535.00	\$153.00	\$659,583.00		
32	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	301	\$277.00	CY	\$83,377.00	\$525.00	\$158,025.00	\$330.00	\$99,330.00	\$300.00	\$90,300.00		
33	COLD MILL AC PAVEMENT (0 - 1-1/2")	1791804	\$0.50	SF	\$895,902.00	\$0.35	\$627,131.40	\$0.32	\$573,377.28	\$0.35	\$627,131.40		
34	AC PAVEMENT(PATCH BACK)	4524	\$250.00	TON	\$1,131,000.00	\$180.00	\$814,320.00	\$378.00	\$1,710,072.00	\$240.00	\$1,085,760.00		
35	AC PAVEMENT(DRIVEWAYS)	25	\$400.00	TON	\$10,000.00	\$700.00	\$17,500.00	\$570.00	\$14,250.00	\$180.00	\$4,500.00		
36	AC PAVEMENT(DIGOUTS)	538	\$200.00	TON	\$107,600.00	\$385.00	\$207,130.00	\$178.00	\$95,764.00	\$160.00	\$86,080.00		
37	RECONSTRUCT MANHOLE	2	\$3,500.00	EA	\$7,000.00	\$4,450.00	\$8,900.00	\$2,625.00	\$5,250.00	\$5,900.00	\$11,800.00		
38	DOUBLE ADJUST MANHOLE	21	\$1,600.00	EA	\$33,600.00	\$1,275.00	\$26,775.00	\$1,670.00	\$35,070.00	\$1,200.00	\$25,200.00		
39	PMAC PAVEMENT	16307	\$120.00	TON	\$1,956,840.00	\$130.00	\$2,119,910.00	\$148.00	\$2,413,436.00	\$140.00	\$2,282,980.00		
40	PMAC PAVEMENT (TEST STRIP)	500	\$120.00	TON	\$60,000.00	\$200.00	\$100,000.00	\$185.00	\$92,500.00	\$142.00	\$71,000.00		
41	CATCH BASIN PER STD PLAN 300, W=3.5	3	\$12,000.00	EA	\$36,000.00	\$9,200.00	\$27,600.00	\$14,500.00	\$43,500.00	\$11,000.00	\$33,000.00		
42	CATCH BASIN PER STD PLAN 300, W=10	1	\$17,000.00	EA	\$17,000.00	\$12,500.00	\$12,500.00	\$16,500.00	\$16,500.00	\$17,000.00	\$17,000.00		
43	RECONSTRUCT CATCH BASIN TOP AND GRATE PER DETAILS ON SHEET 6	33	\$3,000.00	EA	\$99,000.00	\$8,500.00	\$280,500.00	\$10,800.00	\$356,400.00	\$11,000.00	\$363,000.00		
44	MASONRY RETAINING WALL PER STD PLAN 618	57	\$75.00	SF	\$4,275.00	\$255.00	\$14,535.00	\$115.00	\$6,555.00	\$130.00	\$7,410.00		
45	AC PAVEMENT	8126	\$16.00	SF	\$130,016.00	\$8.00	\$65,008.00	\$16.00	\$130,016.00	\$5.00	\$40,630.00		
46	PCC CURB, TYPE A1-8	11021	\$50.00	LF	\$551,050.00	\$33.00	\$363,693.00	\$32.00	\$352,672.00	\$41.00	\$451,861.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

Engineer's Estimate						(1) Sully-Miller Contracting Company	(2) All American Asphalt	(3) Excel Paving Company					
(1) Preliminary Bid Amount						\$28,754,729.10	\$29,984,613.48	\$30,897,557.75					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
47	PCC CURB, TYPE A1-VAR	876	\$50.00	LF	\$43,800.00	\$40.00	\$35,040.00	\$32.00	\$28,032.00	\$41.00	\$35,916.00		
48	PCC CURB & GUTTER, TYPE A2-6	59	\$70.00	LF	\$4,130.00	\$90.00	\$5,310.00	\$62.00	\$3,658.00	\$74.00	\$4,366.00		
49	PCC CURB & GUTTER, TYPE A2-8	2067	\$70.00	LF	\$144,690.00	\$44.00	\$90,948.00	\$63.00	\$130,221.00	\$74.00	\$152,958.00		
50	PCC CURB & GUTTER, TYPE A2-VAR	256	\$70.00	LF	\$17,920.00	\$50.00	\$12,800.00	\$63.00	\$16,128.00	\$74.00	\$18,944.00		
51	PCC CURB & GUTTER, TYPE A3-6	235	\$50.00	LF	\$11,750.00	\$52.00	\$12,220.00	\$65.00	\$15,275.00	\$74.00	\$17,390.00		
52	PCC CURB & GUTTER, TYPE A3-8	1655	\$50.00	LF	\$82,750.00	\$42.00	\$69,510.00	\$65.00	\$107,575.00	\$74.00	\$122,470.00		
53	PCC CURB & GUTTER, TYPE A3-VAR	900	\$50.00	LF	\$45,000.00	\$48.00	\$43,200.00	\$65.00	\$58,500.00	\$74.00	\$66,600.00		
54	PCC CURB, TYPE A1-VAR - CITY STD	151	\$50.00	LF	\$7,550.00	\$60.00	\$9,060.00	\$65.00	\$9,815.00	\$41.00	\$6,191.00		
55	PCC CURB, TYPE A1-8 - CITY STD	2690	\$50.00	LF	\$134,500.00	\$34.00	\$91,460.00	\$64.00	\$172,160.00	\$41.00	\$110,290.00		
56	PCC CURB & GUTTER, TYPE A2-8 - CITY STD	5196	\$70.00	LF	\$363,720.00	\$46.00	\$239,016.00	\$63.00	\$327,348.00	\$74.00	\$384,504.00		
57	PCC WALK & DRIVEWAYS, 4" THICK	38431	\$12.00	SF	\$461,172.00	\$8.50	\$326,663.50	\$14.00	\$538,034.00	\$10.00	\$384,310.00		
58	PCC CURB RAMPS	150	\$1,400.00	CY	\$210,000.00	\$1,200.00	\$180,000.00	\$1,750.00	\$262,500.00	\$1,300.00	\$195,000.00		
59	PCC DRIVEWAYS, 6" THICK	4910	\$18.00	SF	\$88,380.00	\$13.00	\$63,830.00	\$16.00	\$78,560.00	\$15.00	\$73,650.00		
60	DETECTABLE WARNING SURFACE	960	\$60.00	SF	\$57,600.00	\$60.00	\$57,600.00	\$100.00	\$96,000.00	\$76.00	\$72,960.00		
61	CROSS GUTTER	75	\$700.00	CY	\$52,500.00	\$615.00	\$46,125.00	\$725.00	\$54,375.00	\$900.00	\$67,500.00		
62	CROSS GUTTER (MOD)	7	\$600.00	CY	\$4,200.00	\$1,200.00	\$8,400.00	\$725.00	\$5,075.00	\$900.00	\$6,300.00		
63	LOCAL DEPRESSION PER STD PLAN 313, CASE F	2	\$3,000.00	EA	\$6,000.00	\$1,800.00	\$3,600.00	\$2,200.00	\$4,400.00	\$2,500.00	\$5,000.00		
64	REMOVE METAL HAND RAILINGS	39	\$30.00	LF	\$1,170.00	\$150.00	\$5,850.00	\$35.00	\$1,365.00	\$20.00	\$780.00		
65	METAL HAND RAILINGS PER STD PLAN 606	36	\$350.00	LF	\$12,600.00	\$408.00	\$14,688.00	\$450.00	\$16,200.00	\$430.00	\$15,480.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
66	IMPORTED TRENCH BACKFILL	301	\$40.00	CY	\$12,040.00	\$170.00	\$51,170.00	\$300.00	\$90,300.00	\$128.00	\$38,528.00		
67	RE-WIRE INTERSECTION COLIMA AT AZUSA	1	\$22,000.00	EA	\$22,000.00	\$30,500.00	\$30,500.00	\$33,000.00	\$33,000.00	\$31,000.00	\$31,000.00		
68	RE-WIRE INTERSECTION COLIMA AT STONER	1	\$22,000.00	EA	\$22,000.00	\$30,500.00	\$30,500.00	\$33,000.00	\$33,000.00	\$32,000.00	\$32,000.00		
69	RE-WIRE INTERSECTION COLIMA AT WALNUT	1	\$22,000.00	EA	\$22,000.00	\$30,500.00	\$30,500.00	\$33,000.00	\$33,000.00	\$33,000.00	\$33,000.00		
70	RE-WIRE INTERSECTION COLIMA AT HANOVER	1	\$22,000.00	EA	\$22,000.00	\$30,500.00	\$30,500.00	\$33,000.00	\$33,000.00	\$34,000.00	\$34,000.00		
71	1" CONDUIT (SCH 80 PVC)	189	\$500.00	LF	\$94,500.00	\$60.00	\$11,340.00	\$66.00	\$12,474.00	\$62.00	\$11,718.00		
72	2" CONDUIT (SCH 80 PVC)	3735	\$21.00	LF	\$78,435.00	\$70.00	\$261,450.00	\$66.00	\$246,510.00	\$62.00	\$231,570.00		
73	3" CONDUIT (SCH 80 PVC)	4215	\$100.00	LF	\$421,500.00	\$100.00	\$421,500.00	\$99.00	\$417,285.00	\$91.00	\$383,565.00		
74	3" CONDUIT (GRC)	10	\$60.00	LF	\$600.00	\$172.00	\$1,720.00	\$185.00	\$1,850.00	\$200.00	\$2,000.00		
75	2-PAIR DETECTOR LEAD-IN CABLE	10435	\$1.20	LF	\$12,522.00	\$4.50	\$46,957.50	\$4.50	\$46,957.50	\$5.00	\$52,175.00		
76	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	9685	\$3.80	LF	\$36,803.00	\$8.00	\$77,480.00	\$9.00	\$87,165.00	\$9.00	\$87,165.00		
77	3-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	9475	\$2.30	LF	\$21,792.50	\$5.00	\$47,375.00	\$5.50	\$52,112.50	\$6.00	\$56,850.00		
78	5-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	3300	\$2.70	LF	\$8,910.00	\$6.00	\$19,800.00	\$6.50	\$21,450.00	\$7.00	\$23,100.00		
79	NO. 5 PULL BOX INCL PCC COVER	49	\$1,000.00	EA	\$49,000.00	\$1,300.00	\$63,700.00	\$1,330.00	\$65,170.00	\$1,300.00	\$63,700.00		
80	INDUCTIVE LOOP DETECTOR AND LEADS SAW CUT	6101	\$10.30	LF	\$62,840.30	\$16.00	\$97,616.00	\$16.50	\$100,666.50	\$16.00	\$97,616.00		
81	4-CAMERA VIDEO DETECTION SYSTEM (COMPLETE)	3	\$9,350.00	EA	\$28,050.00	\$60,000.00	\$180,000.00	\$63,000.00	\$189,000.00	\$58,000.00	\$174,000.00		
82	REMOVE CONTROLLER	3	\$300.00	EA	\$900.00	\$255.00	\$765.00	\$275.00	\$825.00	\$300.00	\$900.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
83	REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)	6	\$200.00	EA	\$1,200.00	\$670.00	\$4,020.00	\$725.00	\$4,350.00	\$700.00	\$4,200.00		
84	REMOVE TYPE 15 STANDARD (COMPLETE) (EXCL. FOUND.)	10	\$700.00	EA	\$7,000.00	\$2,000.00	\$20,000.00	\$1,980.00	\$19,800.00	\$2,000.00	\$20,000.00		
85	REMOVE TYPE 17 STANDARD (COMPLETE) (EXCL. FOUND.)	8	\$1,000.00	EA	\$8,000.00	\$2,000.00	\$16,000.00	\$1,980.00	\$15,840.00	\$2,000.00	\$16,000.00		
86	REMOVE TYPE 19 STANDARD (COMPLETE) (EXCL. FOUND.)	3	\$1,000.00	EA	\$3,000.00	\$2,000.00	\$6,000.00	\$1,980.00	\$5,940.00	\$2,000.00	\$6,000.00		
87	REMOVE TYPE 24 STANDARD (COMPLETE) (EXCL. FOUND.)	1	\$1,500.00	EA	\$1,500.00	\$2,500.00	\$2,500.00	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00		
88	REMOVE TYPE 26 STANDARD (COMPLETE) (EXCL. FOUND.)	6	\$1,000.00	EA	\$6,000.00	\$2,500.00	\$15,000.00	\$2,200.00	\$13,200.00	\$2,000.00	\$12,000.00		
89	REMOVE TYPE 29 STANDARD (COMPLETE) (EXCL. FOUND.)	2	\$1,400.00	EA	\$2,800.00	\$2,500.00	\$5,000.00	\$2,200.00	\$4,400.00	\$2,000.00	\$4,000.00		
90	REMOVE SIGNAL 35' MAST ARM	2	\$700.00	EA	\$1,400.00	\$675.00	\$1,350.00	\$725.00	\$1,450.00	\$700.00	\$1,400.00		
91	REMOVE 8' LUMINAIRE MAST ARM	1	\$500.00	EA	\$500.00	\$675.00	\$675.00	\$725.00	\$725.00	\$700.00	\$700.00		
92	REMOVE LUMINAIRE	11	\$100.00	EA	\$1,100.00	\$225.00	\$2,475.00	\$240.00	\$2,640.00	\$230.00	\$2,530.00		
93	REMOVE VEHICLE HEAD (COMPLETE)	6	\$250.00	EA	\$1,500.00	\$225.00	\$1,350.00	\$240.00	\$1,440.00	\$230.00	\$1,380.00		
94	REMOVE PEDESTRIAN PUSH BUTTON	4	\$100.00	EA	\$400.00	\$115.00	\$460.00	\$120.00	\$480.00	\$120.00	\$480.00		
95	REMOVE ILLUMINATED STREET NAME SIGN	1	\$164.20	EA	\$164.20	\$225.00	\$225.00	\$240.00	\$240.00	\$300.00	\$300.00		
96	REMOVE TYPE 1 FOUNDATION	5	\$600.00	EA	\$3,000.00	\$1,010.00	\$5,050.00	\$1,100.00	\$5,500.00	\$1,200.00	\$6,000.00		
97	200 W EQ LED LUMINAIRE	7	\$550.00	EA	\$3,850.00	\$1,600.00	\$11,200.00	\$1,700.00	\$11,900.00	\$1,600.00	\$11,200.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
98	REMOVE TYPE 15 FOUNDATION	13	\$700.00	EA	\$9,100.00	\$2,550.00	\$33,150.00	\$2,750.00	\$35,750.00	\$2,600.00	\$33,800.00		
99	REMOVE TYPE 17 FOUNDATION	8	\$1,000.00	EA	\$8,000.00	\$2,550.00	\$20,400.00	\$2,750.00	\$22,000.00	\$2,600.00	\$20,800.00		
100	REMOVE TYPE 19 FOUNDATION	3	\$1,000.00	EA	\$3,000.00	\$2,550.00	\$7,650.00	\$2,750.00	\$8,250.00	\$2,600.00	\$7,800.00		
101	REMOVE TYPE 24 FOUNDATION	1	\$1,000.00	EA	\$1,000.00	\$2,550.00	\$2,550.00	\$2,750.00	\$2,750.00	\$2,600.00	\$2,600.00		
102	REMOVE TYPE 26 FOUNDATION	6	\$1,500.00	EA	\$9,000.00	\$2,550.00	\$15,300.00	\$2,750.00	\$16,500.00	\$2,600.00	\$15,600.00		
103	REMOVE TYPE 29 FOUNDATION	2	\$1,500.00	EA	\$3,000.00	\$2,550.00	\$5,100.00	\$2,750.00	\$5,500.00	\$2,600.00	\$5,200.00		
104	REMOVE TYPE CABINET FOUNDATION	2	\$1,000.00	EA	\$2,000.00	\$1,100.00	\$2,200.00	\$1,100.00	\$2,200.00	\$1,200.00	\$2,400.00		
105	REMOVE RCTB ANTENNA AND CABLE	2	\$250.00	EA	\$500.00	\$255.00	\$510.00	\$275.00	\$550.00	\$300.00	\$600.00		
106	RELOCATE TYPE 332 CABINET (COMPLETE)	6	\$3,315.00	EA	\$19,890.00	\$4,000.00	\$24,000.00	\$3,850.00	\$23,100.00	\$4,000.00	\$24,000.00		
107	RELOCATE LUMINAIRE	23	\$100.00	EA	\$2,300.00	\$675.00	\$15,525.00	\$725.00	\$16,675.00	\$700.00	\$16,100.00		
108	RELOCATE VEHICLE HEAD (COMPLETE)	18	\$500.00	EA	\$9,000.00	\$675.00	\$12,150.00	\$725.00	\$13,050.00	\$700.00	\$12,600.00		
109	RELOCATE PEDESTRIAN HEAD (COMPLETE)	35	\$600.00	EA	\$21,000.00	\$675.00	\$23,625.00	\$725.00	\$25,375.00	\$700.00	\$24,500.00		
110	RELOCATE PEDESTRIAN PUSH BUTTON	1	\$400.00	EA	\$400.00	\$155.00	\$155.00	\$165.00	\$165.00	\$150.00	\$150.00		
111	RELOCATE ILLUMINATED STREET NAME SIGN	3	\$350.00	EA	\$1,050.00	\$800.00	\$2,400.00	\$825.00	\$2,475.00	\$800.00	\$2,400.00		
112	RELOCATE RETRO REFLECTIVE STREET NAME SIGN	1	\$900.00	EA	\$900.00	\$705.00	\$705.00	\$770.00	\$770.00	\$800.00	\$800.00		
113	RELOCATE EV PREEMPTION UNIT	1	\$350.00	EA	\$350.00	\$2,150.00	\$2,150.00	\$2,350.00	\$2,350.00	\$2,300.00	\$2,300.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
114	INSTALL METERING SERVICE PEDESTAL FOUNDATION	3	\$1,500.00	EA	\$4,500.00	\$3,225.00	\$9,675.00	\$3,500.00	\$10,500.00	\$4,000.00	\$12,000.00		
115	FURNISH AND INSTALL 1" PVC SCHEDULE 40	1805	\$50.00	LF	\$90,250.00	\$61.00	\$110,105.00	\$66.00	\$119,130.00	\$62.00	\$111,910.00		
116	FURNISH AND INSTALL METERING SERVICE PEDESTAL	3	\$2,500.00	EA	\$7,500.00	\$8,000.00	\$24,000.00	\$8,250.00	\$24,750.00	\$8,000.00	\$24,000.00		
117	FURNISH AND INSTALL PULL BOX 17"X30"X12"	3	\$1,500.00	EA	\$4,500.00	\$1,100.00	\$3,300.00	\$1,200.00	\$3,600.00	\$1,200.00	\$3,600.00		
118	FURNISH AND INSTALL PHOTOCELL INTERMATIC	49	\$25.00	EACH	\$1,225.00	\$205.00	\$10,045.00	\$220.00	\$10,780.00	\$210.00	\$10,290.00		
119	FURNISH AND INSTALL OCTAGONAL STREETLIGHT POLE	49	\$3,500.00	EACH	\$171,500.00	\$5,575.00	\$273,175.00	\$6,000.00	\$294,000.00	\$6,100.00	\$298,900.00		
120	FURNISH AND INSTALL LUMINAIRE	49	\$400.00	EACH	\$19,600.00	\$1,500.00	\$73,500.00	\$1,600.00	\$78,400.00	\$1,500.00	\$73,500.00		
121	INSTALL STREETLIGHT POLE FOUNDATION 2'X2'X4'-6"	49	\$1,500.00	EA	\$73,500.00	\$2,550.00	\$124,950.00	\$2,750.00	\$134,750.00	\$2,600.00	\$127,400.00		
122	FURNISH AND INSTALL 3" CONDUIT (SCH 40 PVC)	6405	\$60.00	LF	\$384,300.00	\$86.00	\$550,830.00	\$95.00	\$608,475.00	\$90.00	\$576,450.00		
123	REMOVE STREETLIGHT CONDUITS, PULL BOXES AND WIRES	1	\$25,000.00	LS	\$25,000.00	\$40,000.00	\$40,000.00	\$38,000.00	\$38,000.00	\$36,000.00	\$36,000.00		
124	FURNISH AND INSTALL FUSES AND CONNECTORS	55	\$100.00	EA	\$5,500.00	\$190.00	\$10,450.00	\$205.00	\$11,275.00	\$200.00	\$11,000.00		
125	FURNISH AND INSTALL #6 ALUMINUM XHHW WIRE	4230	\$1.00	LF	\$4,230.00	\$3.05	\$12,901.50	\$3.50	\$14,805.00	\$4.00	\$16,920.00		
126	FURNISH AND INSTALL #2 STRANDED ALUMINUM XHHW WIRE	7015	\$2.00	LF	\$14,030.00	\$5.50	\$38,582.50	\$5.50	\$38,582.50	\$6.00	\$42,090.00		
127	FURNISH AND INSTALL 1/0 STRANDED ALUMINUM XHHW WIRE	12625	\$3.00	LF	\$37,875.00	\$6.50	\$82,062.50	\$6.50	\$82,062.50	\$7.00	\$88,375.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
128	REMOVE AND SALVAGE EXISTING STREET LIGHT POLES AND LUMINAIRES	27	\$1,000.00	EA	\$27,000.00	\$1,550.00	\$41,850.00	\$1,650.00	\$44,550.00	\$1,600.00	\$43,200.00		
129	FURNISH 12' LUMINAIRE MAST ARM WITH MOUNTING BOLTS	49	\$375.00	EA	\$18,375.00	\$1,500.00	\$73,500.00	\$1,375.00	\$67,375.00	\$1,300.00	\$63,700.00		
130	LED LUMINAIRE (150W HPS EQUIVALENT)	1	\$500.00	EA	\$500.00	\$1,275.00	\$1,275.00	\$1,400.00	\$1,400.00	\$1,300.00	\$1,300.00		
131	LED LUMINAIRE (250 W HPS EQUIVALENT)	33	\$500.00	EA	\$16,500.00	\$1,560.00	\$51,480.00	\$1,700.00	\$56,100.00	\$1,600.00	\$52,800.00		
132	LED STREET NAME SIGN	9	\$5,000.00	EA	\$45,000.00	\$4,500.00	\$40,500.00	\$4,950.00	\$44,550.00	\$4,700.00	\$42,300.00		
133	TYPE 170 ATC/HC-11 CONTROLLER	2	\$4,500.00	EA	\$9,000.00	\$15,000.00	\$30,000.00	\$11,000.00	\$22,000.00	\$11,000.00	\$22,000.00		
134	TYPE 2070 CONTROLLER	1	\$13,200.00	EA	\$13,200.00	\$15,100.00	\$15,100.00	\$16,500.00	\$16,500.00	\$16,000.00	\$16,000.00		
135	GPS UTB UNIT AND ANTENNA	5	\$2,000.00	EA	\$10,000.00	\$2,520.00	\$12,600.00	\$2,750.00	\$13,750.00	\$3,000.00	\$15,000.00		
136	SWITCH PACK	30	\$100.00	EA	\$3,000.00	\$136.00	\$4,080.00	\$150.00	\$4,500.00	\$140.00	\$4,200.00		
137	PED ISOLATION MODULE	7	\$65.00	EA	\$455.00	\$136.00	\$952.00	\$150.00	\$1,050.00	\$140.00	\$980.00		
138	2-CHANNEL ILD SENSOR UNIT	24	\$100.00	EA	\$2,400.00	\$405.00	\$9,720.00	\$440.00	\$10,560.00	\$400.00	\$9,600.00		
139	REMOVE CONTROLLER CABINET FOUNDATION	2	\$750.00	EA	\$1,500.00	\$1,010.00	\$2,020.00	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00		
140	REMOVE CONTROLLER CABINET COMPLETE	2	\$700.00	EA	\$1,400.00	\$1,010.00	\$2,020.00	\$1,200.00	\$2,400.00	\$1,100.00	\$2,200.00		
141	REMOVE TYPE 332 CABINET FOUNDATION	5	\$750.00	EA	\$3,750.00	\$1,010.00	\$5,050.00	\$1,100.00	\$5,500.00	\$1,000.00	\$5,000.00		
142	REMOVE SERVICE CABINET FOUNDATION	2	\$750.00	EA	\$1,500.00	\$1,010.00	\$2,020.00	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00		
143	TYPE 332 CABINET	3	\$10,000.00	EA	\$30,000.00	\$37,000.00	\$111,000.00	\$39,000.00	\$117,000.00	\$37,000.00	\$111,000.00		
144	TYPE 332 CABINET FOUNDATION	7	\$800.00	EA	\$5,600.00	\$3,225.00	\$22,575.00	\$3,500.00	\$24,500.00	\$3,300.00	\$23,100.00		
145	TYPE III-BF SERVICE CABINET FOUNDATION	6	\$1,500.00	EA	\$9,000.00	\$3,225.00	\$19,350.00	\$3,500.00	\$21,000.00	\$3,400.00	\$20,400.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
146	TYPE III-BF SERVICE CABINET	2	\$3,700.00	EA	\$7,400.00	\$8,600.00	\$17,200.00	\$9,350.00	\$18,700.00	\$9,000.00	\$18,000.00		
147	TYPE III-B SERVICE CABINET FOUNDATION	1	\$800.00	EA	\$800.00	\$3,225.00	\$3,225.00	\$3,500.00	\$3,500.00	\$3,400.00	\$3,400.00		
148	INSTALL TYPE III SERVICE CABINET	3	\$500.00	EA	\$1,500.00	\$8,600.00	\$25,800.00	\$9,350.00	\$28,050.00	\$9,000.00	\$27,000.00		
149	TYPE 1 STANDARD	3	\$1,000.00	EA	\$3,000.00	\$2,420.00	\$7,260.00	\$2,650.00	\$7,950.00	\$2,500.00	\$7,500.00		
150	TYPE 19 STANDARD	2	\$6,500.00	EA	\$13,000.00	\$15,500.00	\$31,000.00	\$13,200.00	\$26,400.00	\$13,000.00	\$26,000.00		
151	TYPE 24 STANDARD	1	\$5,635.00	EA	\$5,635.00	\$19,000.00	\$19,000.00	\$14,800.00	\$14,800.00	\$14,000.00	\$14,000.00		
152	TYPE 26 STANDARD	14	\$7,500.00	EA	\$105,000.00	\$16,000.00	\$224,000.00	\$17,000.00	\$238,000.00	\$16,000.00	\$224,000.00		
153	TYPE 29 STANDARD	2	\$9,500.00	EA	\$19,000.00	\$19,500.00	\$39,000.00	\$18,200.00	\$36,400.00	\$17,000.00	\$34,000.00		
154	TYPE 1 STANDARD FOUNDATION	3	\$700.00	EA	\$2,100.00	\$1,575.00	\$4,725.00	\$2,750.00	\$8,250.00	\$2,600.00	\$7,800.00		
155	TYPE 19 STANDARD FOUNDATION	2	\$2,800.00	EA	\$5,600.00	\$7,600.00	\$15,200.00	\$6,600.00	\$13,200.00	\$6,100.00	\$12,200.00		
156	TYPE 24 STANDARD FOUNDATION	1	\$3,604.00	EA	\$3,604.00	\$7,600.00	\$7,600.00	\$6,800.00	\$6,800.00	\$6,300.00	\$6,300.00		
157	TYPE 26 STANDARD FOUNDATION	14	\$3,932.30	EA	\$55,052.20	\$8,250.00	\$115,500.00	\$7,500.00	\$105,000.00	\$7,000.00	\$98,000.00		
158	TYPE 29 STANDARD FOUNDATION	3	\$4,000.00	EA	\$12,000.00	\$12,000.00	\$36,000.00	\$8,900.00	\$26,700.00	\$9,000.00	\$27,000.00		
159	25' SIGNAL MAST ARM	1	\$2,500.00	EA	\$2,500.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00		
160	30' SIGNAL MAST ARM	3	\$2,600.00	EA	\$7,800.00	\$6,200.00	\$18,600.00	\$5,700.00	\$17,100.00	\$6,000.00	\$18,000.00		
161	35' SIGNAL MAST ARM	3	\$3,000.00	EA	\$9,000.00	\$6,575.00	\$19,725.00	\$6,200.00	\$18,600.00	\$6,000.00	\$18,000.00		
162	40' SIGNAL MAST ARM	2	\$2,572.50	EA	\$5,145.00	\$7,400.00	\$14,800.00	\$6,700.00	\$13,400.00	\$7,000.00	\$14,000.00		
163	45' SIGNAL MAST ARM	8	\$3,500.00	EA	\$28,000.00	\$8,100.00	\$64,800.00	\$7,800.00	\$62,400.00	\$8,000.00	\$64,000.00		
164	50' SIGNAL MAST ARM	2	\$3,500.00	EA	\$7,000.00	\$9,500.00	\$19,000.00	\$9,100.00	\$18,200.00	\$9,000.00	\$18,000.00		
165	55' SIGNAL MAST ARM	2	\$6,000.00	EA	\$12,000.00	\$12,500.00	\$25,000.00	\$11,800.00	\$23,600.00	\$11,000.00	\$22,000.00		
166	12' LUMINAIRE MAST ARM	40	\$1,000.00	EA	\$40,000.00	\$2,000.00	\$80,000.00	\$2,350.00	\$94,000.00	\$2,300.00	\$92,000.00		
167	8' LUMINAIRE MAST ARM	1	\$800.00	EA	\$800.00	\$1,525.00	\$1,525.00	\$1,850.00	\$1,850.00	\$2,000.00	\$2,000.00		
168	FURNISH LED LUMINAIRE	37	\$300.00	EA	\$11,100.00	\$1,010.00	\$37,370.00	\$1,300.00	\$48,100.00	\$1,400.00	\$51,800.00		
169	PEDESTRIAN PUSH BUTTON	46	\$300.00	EA	\$13,800.00	\$650.00	\$29,900.00	\$430.00	\$19,780.00	\$400.00	\$18,400.00		
170	PEDESTRIAN PUSH BUTTON PLATE	46	\$100.00	EA	\$4,600.00	\$64.00	\$2,944.00	\$45.00	\$2,070.00	\$42.00	\$1,932.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
171	PEDESTRIAN PUSH BUTTON POST	11	\$600.00	EA	\$6,600.00	\$650.00	\$7,150.00	\$1,650.00	\$18,150.00	\$1,600.00	\$17,600.00		
172	PEDESTRIAN PUSH BUTTON POST FOUNDATION	11	\$600.00	EA	\$6,600.00	\$830.00	\$9,130.00	\$1,210.00	\$13,310.00	\$1,200.00	\$13,200.00		
173	RETROREFLECTIVE STREET NAME SIGN	7	\$1,000.00	EA	\$7,000.00	\$1,360.00	\$9,520.00	\$1,430.00	\$10,010.00	\$1,400.00	\$9,800.00		
174	3-12" LED VEHICLE HEAD (COMPLETE)	103	\$1,000.00	EA	\$103,000.00	\$1,900.00	\$195,700.00	\$1,850.00	\$190,550.00	\$1,700.00	\$175,100.00		
175	5-12" LED VEHICLE HEAD (COMPLETE)	6	\$1,200.00	EA	\$7,200.00	\$2,500.00	\$15,000.00	\$2,800.00	\$16,800.00	\$2,600.00	\$15,600.00		
176	SALVAGE EQUIPMENT	1	\$10,000.00	LS	\$10,000.00	\$9,000.00	\$9,000.00	\$9,700.00	\$9,700.00	\$9,000.00	\$9,000.00		
177	DETAIL 12 (THERMOPLASTIC)	39980	\$1.50	LF	\$59,970.00	\$0.65	\$25,987.00	\$1.40	\$55,972.00	\$0.60	\$23,988.00		
178	DETAIL 22 (THERMOPLASTIC)	3405	\$2.00	LF	\$6,810.00	\$1.50	\$5,107.50	\$2.00	\$6,810.00	\$1.35	\$4,596.75		
179	DETAIL 25 (THERMOPLASTIC)	32330	\$2.00	LF	\$64,660.00	\$0.90	\$29,097.00	\$1.40	\$45,262.00	\$0.75	\$24,247.50		
180	DETAIL 29 (THERMOPLASTIC)	20	\$3.50	LF	\$70.00	\$1.50	\$30.00	\$8.25	\$165.00	\$1.35	\$27.00		
181	DETAIL 38 (THERMOPLASTIC)	8150	\$4.00	LF	\$32,600.00	\$1.40	\$11,410.00	\$1.65	\$13,447.50	\$1.25	\$10,187.50		
182	DETAIL 39 (THERMOPLASTIC)	37235	\$2.50	LF	\$93,087.50	\$0.75	\$27,926.25	\$1.40	\$52,129.00	\$0.65	\$24,202.75		
183	DETAIL 40 (THERMOPLASTIC)	655	\$5.00	LF	\$3,275.00	\$1.10	\$720.50	\$5.50	\$3,602.50	\$1.00	\$655.00		
184	DETAIL 9 (THERMOPLASTIC)	28395	\$1.00	LF	\$28,395.00	\$0.70	\$19,876.50	\$1.40	\$39,753.00	\$0.60	\$17,037.00		
185	DETAIL 39A (THERMOPLASTIC)	6460	\$2.00	LF	\$12,920.00	\$0.75	\$4,845.00	\$1.10	\$7,106.00	\$0.65	\$4,199.00		
186	DETAIL 27B (THERMOPLASTIC)	22525	\$3.00	LF	\$67,575.00	\$0.75	\$16,893.75	\$1.40	\$31,535.00	\$0.65	\$14,641.25		
187	DETAIL 37B (THERMOPLASTIC)	355	\$2.50	LF	\$887.50	\$1.50	\$532.50	\$1.65	\$585.75	\$2.00	\$710.00		
188	PAVEMENT MARKINGS (THERMOPLASTIC)	7434	\$5.00	SF	\$37,170.00	\$8.05	\$59,843.70	\$5.80	\$43,117.20	\$8.00	\$59,472.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
189	12" STRIPING (THERMOPLASTIC)	2575	\$5.00	LF	\$12,875.00	\$2.70	\$6,952.50	\$2.75	\$7,081.25	\$3.00	\$7,725.00		
190	24" STRIPING (THERMOPLASTIC)	15115	\$8.00	LF	\$120,920.00	\$5.40	\$81,621.00	\$4.95	\$74,819.25	\$5.00	\$75,575.00		
191	4" STRIPING (THERMOPLASTIC)	2877	\$4.00	LF	\$11,508.00	\$2.95	\$8,487.15	\$1.10	\$3,164.70	\$3.00	\$8,631.00		
192	CURB MARKINGS (ONE-COAT PAINT)	4997	\$5.00	LF	\$24,985.00	\$0.75	\$3,747.75	\$1.65	\$8,245.05	\$1.00	\$4,997.00		
193	REMOVE DETAIL 22 (THERMOPLASTIC)	85	\$2.00	LF	\$170.00	\$2.20	\$187.00	\$1.10	\$93.50	\$2.00	\$170.00		
194	REMOVE DETAIL 38 (THERMOPLASTIC)	5900	\$2.00	LF	\$11,800.00	\$0.40	\$2,360.00	\$1.10	\$6,490.00	\$0.35	\$2,065.00		
195	REMOVE DETAIL 39 (THERMOPLASTIC)	16290	\$2.00	LF	\$32,580.00	\$0.40	\$6,516.00	\$1.10	\$17,919.00	\$0.35	\$5,701.50		
196	REMOVE DETAIL 9 (THERMOPLASTIC)	25811	\$2.00	LF	\$51,622.00	\$0.40	\$10,324.40	\$0.85	\$21,939.35	\$0.35	\$9,033.85		
197	REMOVE DETAIL 39A (THERMOPLASTIC)	2175	\$2.00	LF	\$4,350.00	\$0.40	\$870.00	\$1.10	\$2,392.50	\$0.35	\$761.25		
198	REMOVE DETAIL 27B (THERMOPLASTIC)	695	\$2.00	LF	\$1,390.00	\$2.20	\$1,529.00	\$1.10	\$764.50	\$2.00	\$1,390.00		
199	REMOVE PAVEMENT MARKINGS (THERMOPLASTIC)	2106	\$10.00	SF	\$21,060.00	\$3.20	\$6,739.20	\$1.40	\$2,948.40	\$3.00	\$6,318.00		
200	REMOVE 12" STRIPING (THERMOPLASTIC)	6750	\$10.00	LF	\$67,500.00	\$3.30	\$22,275.00	\$1.40	\$9,450.00	\$3.00	\$20,250.00		
201	INSTALL FIRE HYDRANT LOCATION RPM	69	\$30.00	EA	\$2,070.00	\$16.50	\$1,138.50	\$16.50	\$1,138.50	\$15.00	\$1,035.00		
202	FLASHING ARROW SIGN	2	\$5,000.00	EA	\$10,000.00	\$30,000.00	\$60,000.00	\$52,000.00	\$104,000.00	\$12,000.00	\$24,000.00		
203	CHANGEABLE MESSAGE SIGN	2	\$5,000.00	EA	\$10,000.00	\$60,000.00	\$120,000.00	\$175,000.00	\$350,000.00	\$23,000.00	\$46,000.00		
204	FURNISH AND PLANT 15 GALLON TREE	187	\$720.00	EA	\$134,640.00	\$400.00	\$74,800.00	\$430.00	\$80,410.00	\$400.00	\$74,800.00		
205	LANDSCAPING	1	\$350,000.00	LS	\$350,000.00	\$575,000.00	\$575,000.00	\$610,000.00	\$610,000.00	\$578,000.00	\$578,000.00		
206	IRRIGATION SYSTEM	1	\$2,311,000.00	LS	\$2,311,000.00	\$1,300,000.00	\$1,300,000.00	\$1,475,000.00	\$1,475,000.00	\$1,259,000.00	\$1,259,000.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
207	PLANT ESTABLISHMENT PERIOD	1	\$131,000.00	LS	\$131,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00		
208	DECOMPOSED GRANITE, 4" THICK	5834	\$5.00	SF	\$29,170.00	\$8.00	\$46,672.00	\$9.00	\$52,506.00	\$5.00	\$29,170.00		
209	RIVER ROCK PAVING	145	\$35.00	SF	\$5,075.00	\$15.00	\$2,175.00	\$20.00	\$2,900.00	\$17.00	\$2,465.00		
210	AGRONOMIC SOIL REPORTS	1	\$5,500.00	LS	\$5,500.00	\$15,000.00	\$15,000.00	\$16,500.00	\$16,500.00	\$15,000.00	\$15,000.00		
211	LED UPLIGHTS FOR MONUMENT SIGN	12	\$2,630.00	EA	\$31,560.00	\$5,575.00	\$66,900.00	\$6,000.00	\$72,000.00	\$5,600.00	\$67,200.00		
212	FURNISH AND INSTALL CONNECTOR PIPE SCREEN (CPS)	6	\$1,625.00	EA	\$9,750.00	\$1,800.00	\$10,800.00	\$3,400.00	\$20,400.00	\$2,300.00	\$13,800.00		
213	INSTALL 12' LUMINAIRE MAST ARM	32	\$125.00	EA	\$4,000.00	\$2,000.00	\$64,000.00	\$2,150.00	\$68,800.00	\$2,000.00	\$64,000.00		
214	REMOVE PULL BOX	15	\$200.00	EA	\$3,000.00	\$105.00	\$1,575.00	\$275.00	\$4,125.00	\$300.00	\$4,500.00		
215	GROUND WELL	6	\$526.00	EA	\$3,156.00	\$495.00	\$2,970.00	\$880.00	\$5,280.00	\$900.00	\$5,400.00		
216	RECONFIG VIDEO DETECTION ZONE - 1 CAMERA	2	\$1,269.10	EA	\$2,538.20	\$850.00	\$1,700.00	\$2,750.00	\$5,500.00	\$2,600.00	\$5,200.00		
217	RELOCATE TYPE III-BF SERVICE	2	\$1,000.00	EA	\$2,000.00	\$1,000.00	\$2,000.00	\$2,750.00	\$5,500.00	\$2,600.00	\$5,200.00		
218	FURNISH TYPE III-BF SERVICE CABINET	3	\$2,000.00	EA	\$6,000.00	\$5,300.00	\$15,900.00	\$7,700.00	\$23,100.00	\$7,200.00	\$21,600.00		
219	TYPE 15TS STANDARD	22	\$3,000.00	EA	\$66,000.00	\$7,000.00	\$154,000.00	\$7,200.00	\$158,400.00	\$7,000.00	\$154,000.00		
220	HANDHOLE - HH-5 (17"X 30"X 12") SCE	3	\$1,500.00	EA	\$4,500.00	\$595.00	\$1,785.00	\$1,150.00	\$3,450.00	\$1,200.00	\$3,600.00		
221	8' STRAIGHT ARM CLAMP-ON FOR STREET NAME SIGN	33	\$1,600.00	EA	\$52,800.00	\$2,600.00	\$85,800.00	\$2,400.00	\$79,200.00	\$2,300.00	\$75,900.00		
222	TYPE 15TS STANDARD FOUNDATION	22	\$2,000.00	EA	\$44,000.00	\$4,010.00	\$88,220.00	\$3,500.00	\$77,000.00	\$3,400.00	\$74,800.00		
223	ADJUST DRIVE GATE	1	\$3,500.00	EA	\$3,500.00	\$16,500.00	\$16,500.00	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00		
224	MONUMENT SIGN AND FOOTING	2	\$37,000.00	EA	\$74,000.00	\$33,000.00	\$66,000.00	\$56,000.00	\$112,000.00	\$25,000.00	\$50,000.00		
225	TEMPORARY CONTROLLER AND CABINET	3	\$3,000.00	EA	\$9,000.00	\$25,000.00	\$75,000.00	\$4,950.00	\$14,850.00	\$4,600.00	\$13,800.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
226	REMOVE SERVICE CABINET (COMPLETE)	1	\$700.00	EA	\$700.00	\$200.00	\$200.00	\$1,100.00	\$1,100.00	\$1,200.00	\$1,200.00		
227	BATTERY BACKUP SYSTEM (COMPLETE)	1	\$2,000.00	EA	\$2,000.00	\$25,000.00	\$25,000.00	\$27,500.00	\$27,500.00	\$26,000.00	\$26,000.00		
228	PCC PAVEMENT (HIGH EARLY STRENGTH)	456	\$1,000.00	CY	\$456,000.00	\$535.00	\$243,960.00	\$870.00	\$396,720.00	\$495.00	\$225,720.00		
229	#6 WIRE	440	\$2.00	EA	\$880.00	\$3.40	\$1,496.00	\$3.75	\$1,650.00	\$4.00	\$1,760.00		
230	REMOVE TYPE 15TS STANDARD (COMPLETE) (EXCL. FOUND.)	7	\$700.00	EA	\$4,900.00	\$1,200.00	\$8,400.00	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00		
231	REMOVE TYPE 15TS FOUNDATION	4	\$750.00	EA	\$3,000.00	\$2,550.00	\$10,200.00	\$2,750.00	\$11,000.00	\$2,600.00	\$10,400.00		
232	#8 AWG, XHHW CU CONDUCTOR	9640	\$11.00	LF	\$106,040.00	\$2.35	\$22,654.00	\$3.20	\$30,848.00	\$3.00	\$28,920.00		
233	RELOCATE CCTV CAMERA	2	\$3,000.00	EA	\$6,000.00	\$9,200.00	\$18,400.00	\$2,400.00	\$4,800.00	\$2,300.00	\$4,600.00		
234	RIVER ROCK PAVING, 6" THICK	30203	\$35.00	SF	\$1,057,105.00	\$15.25	\$460,595.75	\$20.00	\$604,060.00	\$17.00	\$513,451.00		
235	#12 AWG WIRES	223	\$8.00	LF	\$1,784.00	\$1.25	\$278.75	\$3.50	\$780.50	\$4.00	\$892.00		
236	RELOCATE VIDEO DETECTION CAMERA	10	\$1,900.00	EA	\$19,000.00	\$2,220.00	\$22,200.00	\$1,650.00	\$16,500.00	\$1,600.00	\$16,000.00		
237	RELOCATE VIDEO DETECTION SYSTEM TO NEW CABINET	1	\$2,000.00	EA	\$2,000.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00	\$1,300.00	\$1,300.00		
238	INTERCEPT & JOIN EXISTING CONDUIT	1	\$500.00	EA	\$500.00	\$1,275.00	\$1,275.00	\$1,650.00	\$1,650.00	\$1,600.00	\$1,600.00		
239	#6 WIRE	2795	\$3.10	LF	\$8,664.50	\$4.00	\$11,180.00	\$3.75	\$10,481.25	\$4.00	\$11,180.00		
240	#10 WIRE	23740	\$0.90	LF	\$21,366.00	\$1.95	\$46,293.00	\$2.50	\$59,350.00	\$3.00	\$71,220.00		
241	RELOCATE INTERNALLY ILLUMINATED STREET NAME SIGN	9	\$600.00	EA	\$5,400.00	\$1,200.00	\$10,800.00	\$770.00	\$6,930.00	\$750.00	\$6,750.00		
242	REMOVE PPB POST (COMPLETE)(EXCL. FOUND.)	1	\$200.00	EA	\$200.00	\$245.00	\$245.00	\$725.00	\$725.00	\$700.00	\$700.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
243	REMOVE TYPE III-BF SERVICE CABINET (COMPLETE)	1	\$700.00	EA	\$700.00	\$144.00	\$144.00	\$1,650.00	\$1,650.00	\$1,600.00	\$1,600.00		
244	REMOVE TYPE III-BF SERVICE CABINET FOUNDATION	2	\$750.00	EA	\$1,500.00	\$1,025.00	\$2,050.00	\$1,100.00	\$2,200.00	\$1,200.00	\$2,400.00		
245	BRICK PAVERS	3731	\$15.00	SF	\$55,965.00	\$52.00	\$194,012.00	\$47.00	\$175,357.00	\$54.00	\$201,474.00		
246	COMPOSITE TYPE 2 PULL BOX INCL COVER	27	\$1,200.00	EA	\$32,400.00	\$2,200.00	\$59,400.00	\$2,300.00	\$62,100.00	\$2,300.00	\$62,100.00		
247	COMPOSITE TYPE 3 PULL BOX INCL COVER	71	\$1,500.00	EA	\$106,500.00	\$2,650.00	\$188,150.00	\$2,850.00	\$202,350.00	\$2,700.00	\$191,700.00		
248	LOCAL DEPRESSION PER STD PLAN 313, CASE E	4	\$3,000.00	EA	\$12,000.00	\$2,900.00	\$11,600.00	\$2,200.00	\$8,800.00	\$2,500.00	\$10,000.00		
249	CONCRETE CRACK AND JOINT SEALANT	475	\$20.00	LF	\$9,500.00	\$10.00	\$4,750.00	\$55.00	\$26,125.00	\$31.00	\$14,725.00		
250	CONCRETE CRACK FILLER	33	\$30.00	SF	\$990.00	\$25.00	\$825.00	\$2,750.00	\$90,750.00	\$320.00	\$10,560.00		
251	3/4" DIAMETER X 10' CU-CLAD GROUND ROD	14	\$395.00	EA	\$5,530.00	\$445.00	\$6,230.00	\$705.00	\$9,870.00	\$700.00	\$9,800.00		
252	D4 PROGRAM	4	\$3,000.00	EA	\$12,000.00	\$2,500.00	\$10,000.00	\$3,850.00	\$15,400.00	\$3,600.00	\$14,400.00		
253	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	1550	\$3.80	LF	\$5,890.00	\$8.00	\$12,400.00	\$9.00	\$13,950.00	\$9.00	\$13,950.00		
254	PHOTOVOLTAIC SYSTEM	1	\$30,000.00	LS	\$30,000.00	\$55,000.00	\$55,000.00	\$27,000.00	\$27,000.00	\$26,000.00	\$26,000.00		
255	LED LUMINAIRE (200W HPS EQUIVALENT)	26	\$500.00	EA	\$13,000.00	\$1,700.00	\$44,200.00	\$1,700.00	\$44,200.00	\$1,600.00	\$41,600.00		
256	REMOVE TYPE 17 STANDARD (COMPLETE) (EXCL. FOUND.)	1	\$1,000.00	EA	\$1,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00		
257	REMOVE PPB POST FOUNDATION	1	\$250.00	EA	\$250.00	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00		
258	RIVER ROCK COBBLE	449	\$75.00	TON	\$33,675.00	\$215.00	\$96,535.00	\$325.00	\$145,925.00	\$300.00	\$134,700.00		
259	EDISON 3 INCH NON-METALLIC PVC SCHEDULE	821	\$79.00	LF	\$64,859.00	\$100.00	\$82,100.00	\$110.00	\$90,310.00	\$110.00	\$90,310.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	80 WITH PULL TAPE, FITTINGS AND SUPPORTS												
260	PULL BOX, 17 INCH BY 30 INCH BY 12 INCH	6	\$2,500.00	EA	\$15,000.00	\$575.00	\$3,450.00	\$1,200.00	\$7,200.00	\$1,200.00	\$7,200.00		
261	2 INCH DIAMETER NON-METALLIC PVC SCHEDULE 80 BRANCH CONDUIT, FITTINGS AND SUPPORTS	5124	\$15.00	LF	\$76,860.00	\$65.00	\$333,060.00	\$66.00	\$338,184.00	\$62.00	\$317,688.00		
262	SERVICE PEDESTAL AND CONCRETE FOUNDATION	6	\$14,465.00	EA	\$86,790.00	\$7,500.00	\$45,000.00	\$3,300.00	\$19,800.00	\$3,200.00	\$19,200.00		
263	PULL BOX, 10 INCH BY 17 INCH BY 12 INCH	35	\$1,300.00	EA	\$45,500.00	\$475.00	\$16,625.00	\$850.00	\$29,750.00	\$800.00	\$28,000.00		
264	SAWCUT AND REMOVE EXISTING ASPHALT CONCRETE (AC)	4063	\$20.00	LF	\$81,260.00	\$10.00	\$40,630.00	\$20.00	\$81,260.00	\$9.00	\$36,567.00		
265	UNCLASSIFIED EXCAVATION (TRENCH)	591	\$132.00	CY	\$78,012.00	\$185.00	\$109,335.00	\$165.00	\$97,515.00	\$183.00	\$108,153.00		
266	REMOVE PEDESTRIAN PUSH BUTTON POST (COMPLETE) (EXCL. FOUND.)	2	\$200.00	EA	\$400.00	\$245.00	\$490.00	\$750.00	\$1,500.00	\$700.00	\$1,400.00		
267	RIVER ROCK PAVING, 4" THICK	42485	\$30.00	SF	\$1,274,550.00	\$17.00	\$722,245.00	\$20.00	\$849,700.00	\$17.00	\$722,245.00		
268	RECONFIGURE VIDEO DETECTION ZONE - 4 CAMERA	1	\$4,800.00	EA	\$4,800.00	\$2,400.00	\$2,400.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00		
269	RELOCATE RETROREFLECTIVE STREET NAME SIGN	12	\$250.00	EA	\$3,000.00	\$1,100.00	\$13,200.00	\$770.00	\$9,240.00	\$750.00	\$9,000.00		
270	WELD TENON	15	\$350.00	EA	\$5,250.00	\$3,700.00	\$55,500.00	\$3,300.00	\$49,500.00	\$3,200.00	\$48,000.00		
271	ITERIS VIDEO DETECTION EXTENSION MODULES	4	\$300.00	EA	\$1,200.00	\$48.00	\$192.00	\$550.00	\$2,200.00	\$520.00	\$2,080.00		
272	REMOVE BBS	1	\$350.00	EA	\$350.00	\$283.00	\$283.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00		
273	REMOVE PEDESTRIAN PUSH BUTTON POST FOUNDATION	2	\$600.00	EA	\$1,200.00	\$1,025.00	\$2,050.00	\$1,100.00	\$2,200.00	\$1,200.00	\$2,400.00		

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company			
(1) Preliminary Bid Amount						\$28,754,729.10		\$29,984,613.48		\$30,897,557.75			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
274	LED COUNTDOWN PEDESTRIAN HEAD (COMPLETE)	31	\$1,200.00	EA	\$37,200.00	\$1,400.00	\$43,400.00	\$1,900.00	\$58,900.00	\$1,800.00	\$55,800.00		
275	2 INCH DIAMETER NON-METALLIC PVC SCHEDULE 80 BRANCH CONDUIT, FITTINGS AND SUPPORTS	50	\$15.00	LF	\$750.00	\$68.00	\$3,400.00	\$110.00	\$5,500.00	\$120.00	\$6,000.00		
276	UNCLASSIFIED EXCAVATION (TRENCH)	11	\$132.00	CY	\$1,452.00	\$200.00	\$2,200.00	\$300.00	\$3,300.00	\$183.00	\$2,013.00		
277	REMOVE POLE FOUNDATIONS	27	\$750.00	EA	\$20,250.00	\$2,600.00	\$70,200.00	\$2,750.00	\$74,250.00	\$2,600.00	\$70,200.00		
278	TESTING AND COMMISIONING	1	\$5,000.00	LS	\$5,000.00	\$35,000.00	\$35,000.00	\$38,000.00	\$38,000.00	\$36,000.00	\$36,000.00		
279	6" WIDE CONCRETE HEADER	10	\$35.00	LF	\$350.00	\$300.00	\$3,000.00	\$1,100.00	\$11,000.00	\$48.00	\$480.00		
280	2070 LX CONTROLLER	3	\$13,200.00	EA	\$39,600.00	\$22,000.00	\$66,000.00	\$16,000.00	\$48,000.00	\$15,000.00	\$45,000.00		
281	CENTRAL CONTROLLER UNITS APS	2	\$8,000.00	EA	\$16,000.00	\$14,500.00	\$29,000.00	\$12,000.00	\$24,000.00	\$12,000.00	\$24,000.00		
282	EV PREEMPTION MODULE	4	\$5,000.00	EA	\$20,000.00	\$8,500.00	\$34,000.00	\$8,250.00	\$33,000.00	\$8,000.00	\$32,000.00		
283	REMOVE SERVICE CABINET	2	\$750.00	EA	\$1,500.00	\$240.00	\$480.00	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00		
284	RELOCATE BATTERY BACK UP SYSTEM	2	\$5,000.00	EA	\$10,000.00	\$950.00	\$1,900.00	\$2,200.00	\$4,400.00	\$2,000.00	\$4,000.00		
285	SCE ALLOWANCE (ALLOWANCE OF \$84,000)	84000	\$1.00	AL	\$84,000.00	\$1.00	\$84,000.00	\$1.00	\$84,000.00	\$1.00	\$84,000.00		
286	SALVAGE TRAFFIC SIGNAL EQUIPMENT -COLIMA RD @ ALBATROSS RD	1	\$10,000.00	LS	\$10,000.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$21,000.00	\$21,000.00		
287	SALVAGE TRAFFIC SIGNAL EQUIPMENT -COLIMA RD @ HANOVER RD	1	\$10,000.00	LS	\$10,000.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$21,000.00	\$21,000.00		
288	SALVAGE TRAFFIC SIGNAL EQUIPMENT - COLIMA RD @ STONER CREEK RD	1	\$10,000.00	LS	\$10,000.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$21,000.00	\$21,000.00		
Unit Price Total					\$25,040,396.90	\$28,754,729.10	\$29,984,613.48	\$30,897,557.75					
(3) LSBE/DVBE/SE Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00					

Project Name: Colima Rd - City of Whittier Boundary to Fullerton Rd

Project ID: RDC0014911

Bids Opened: 5/23/2024

Project Manager: Alejandro (PMA) Nunez n/a

Addenda: 5
Duration: 0 Day(s)

		Engineer's Estimate				(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Excel Paving Company				
		<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	
(1) Preliminary Bid Amount					\$28,754,729.10		\$29,984,613.48		\$30,897,557.75					
(2) Unit Price Detail														
(4) LSBE/DVBE/SE Adjusted Amount					\$28,754,729.10		\$29,984,613.48		\$30,897,557.75					
Comments					APPARENT LOW BIDDER									