

Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Guardrail Replacement-Variou Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

Addenda: 1
Duration: 0 Day(s)

Engineer's Estimate (1) Bosco Constructors, Inc. (2) POLO Engineering Inc. (3) Landscape Support Services (4) Horizon Steel & Ironworks

(1) Preliminary Bid Amount \$2,708,663.25 \$2,942,442.10 \$2,974,450.89 \$3,198,462.40

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	IMPLEMENTATION OF THE LTWHP	1	\$20,000.00	LS	\$20,000.00	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$13,860.00	\$13,860.00	\$6,000.00	\$6,000.00
5	PREPARATION OF THE BMP PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
6	IMPLEMENTATION OF BMPS	1	\$38,500.00	LS	\$38,500.00	\$45,000.00	\$45,000.00	\$3,500.00	\$3,500.00	\$51,493.00	\$51,493.00	\$6,000.00	\$6,000.00
7	PREPARATION OF THE TREATED WOOD WASTE (TWW) PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
8	OFFICE FACILITIES	6	\$9,900.00	MTH	\$59,400.00	\$16,000.00	\$96,000.00	\$5,000.00	\$30,000.00	\$15,070.00	\$90,420.00	\$9,200.00	\$55,200.00
9	MOBILIZATION	1	\$297,000.00	LS	\$297,000.00	\$180,000.00	\$180,000.00	\$200,000.00	\$200,000.00	\$279,195.00	\$279,195.00	\$20,000.00	\$20,000.00
10	CLEARING AND GRUBBING	1	\$66,000.00	LS	\$66,000.00	\$46,000.00	\$46,000.00	\$83,418.00	\$83,418.00	\$23,206.00	\$23,206.00	\$58,000.00	\$58,000.00
11	UNCLASSIFIED EXCAVATION	539	\$583.00	CY	\$314,237.00	\$210.00	\$113,190.00	\$428.00	\$230,692.00	\$385.00	\$207,515.00	\$420.00	\$226,380.00
12	AC PAVEMENT	195	\$517.00	TON	\$100,815.00	\$413.45	\$80,622.75	\$1,303.00	\$254,085.00	\$835.00	\$162,825.00	\$880.00	\$171,600.00
13	AC DIKE PER CALTRANS STD PLAN A87B	2698	\$66.00	LF	\$178,068.00	\$20.00	\$53,960.00	\$48.00	\$129,504.00	\$38.25	\$103,198.50	\$40.00	\$107,920.00

Project Name: Guardrail Replacement-Variou Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

**Addenda: 1
Duration: 0 Day(s)**

Engineer's Estimate (1) Bosco Constructors, Inc. (2) POLO Engineering Inc. (3) Landscape Support Services (4) Horizon Steel & Ironworks

(1) Preliminary Bid Amount \$2,708,663.25 (2) \$2,942,442.10 (3) \$2,974,450.89 (4) \$3,198,462.40

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
14	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	6269	\$33.00	LF	\$206,877.00	\$14.00	\$87,766.00	\$54.00	\$338,526.00	\$14.00	\$87,766.00	\$37.00	\$231,953.00
15	RELOCATE EXISTING K-RAIL	4	\$55.00	EA	\$220.00	\$915.00	\$3,660.00	\$1,426.00	\$5,704.00	\$2,528.00	\$10,112.00	\$1,000.00	\$4,000.00
16	TRANSPORTATION AND DISPOSAL OF TREATED WOOD WASTE	87793	\$1.10	LB	\$96,572.30	\$0.50	\$43,896.50	\$0.70	\$61,455.10	\$0.23	\$20,192.39	\$0.80	\$70,234.40
17	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	5300	\$110.00	LF	\$583,000.00	\$97.00	\$514,100.00	\$108.00	\$572,400.00	\$72.55	\$384,515.00	\$105.00	\$556,500.00
18	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	10	\$4,125.00	EA	\$41,250.00	\$4,800.00	\$48,000.00	\$2,420.00	\$24,200.00	\$2,937.00	\$29,370.00	\$8,000.00	\$80,000.00
19	MIDWEST GUARDRAIL SYSTEM BURIED POST END ANCHOR PER STD PLAN A77T2	6	\$6,187.50	EA	\$37,125.00	\$7,500.00	\$45,000.00	\$2,738.00	\$16,428.00	\$6,310.00	\$37,860.00	\$8,000.00	\$48,000.00
20	MIDWEST GUARDRAIL SYSTEM END CAP PER CALTRANS STANDARD PLAN A77M1 (TYPE A)	1	\$1,034.00	EA	\$1,034.00	\$1,200.00	\$1,200.00	\$420.00	\$420.00	\$440.00	\$440.00	\$3,000.00	\$3,000.00
21	RAILING DELINEATION PER CALTRANS STD PLAN A77N4	261	\$55.00	EA	\$14,355.00	\$50.00	\$13,050.00	\$64.00	\$16,704.00	\$31.00	\$8,091.00	\$75.00	\$19,575.00
22	IN-LINE TERMINAL SYSTEM (MAX-TENSION TL-2)	11	\$12,375.00	EA	\$136,125.00	\$18,000.00	\$198,000.00	\$5,312.00	\$58,432.00	\$10,859.00	\$119,449.00	\$8,000.00	\$88,000.00
23	IN-LINE TERMINAL SYSTEM (MSKT TL-2)	30	\$12,375.00	EA	\$371,250.00	\$8,500.00	\$255,000.00	\$5,183.00	\$155,490.00	\$6,278.00	\$188,340.00	\$7,450.00	\$223,500.00
24	IN-LINE TERMINAL SYSTEM (MSKT TL-3)	4	\$22,000.00	EA	\$88,000.00	\$10,500.00	\$42,000.00	\$6,111.00	\$24,444.00	\$7,513.00	\$30,052.00	\$12,000.00	\$48,000.00
25	IN-LINE TERMINAL SYSTEM (SOFTSTOP TL-2)	4	\$12,375.00	EA	\$49,500.00	\$8,600.00	\$34,400.00	\$9,216.00	\$36,864.00	\$7,257.00	\$29,028.00	\$12,000.00	\$48,000.00
26	TRANSITION RAILING (TYPE AGT)	3	\$12,375.00	EA	\$37,125.00	\$10,000.00	\$30,000.00	\$4,683.00	\$14,049.00	\$6,460.00	\$19,380.00	\$10,500.00	\$31,500.00

Project Name: Guardrail Replacement-Variou Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

Addenda: 1
Duration: 0 Day(s)

Engineer's Estimate (1) Bosco Constructors, Inc. (2) POLO Engineering Inc. (3) Landscape Support Services (4) Horizon Steel & Ironworks

(1) Preliminary Bid Amount					\$2,708,663.25			\$2,942,442.10		\$2,974,450.89		\$3,198,462.40
----------------------------	--	--	--	--	----------------	--	--	----------------	--	----------------	--	----------------

(2) Unit Price Detail


Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
27	MINOR CONCRETE AND BLOCK-OUT MATERIAL PER CALTRANS STD PLAN A77N5	213	\$220.00	EA	\$46,860.00	\$86.00	\$18,318.00	\$139.00	\$29,607.00	\$211.00	\$44,943.00	\$300.00	\$63,900.00
28	MINOR CONCRETE VEGETATION CONTROL	4335	\$100.00	SY	\$433,500.00	\$100.00	\$433,500.00	\$112.00	\$485,520.00	\$133.40	\$578,289.00	\$120.00	\$520,200.00
29	TRAFFIC CONTROL	1	\$330,000.00	LS	\$330,000.00	\$280,000.00	\$280,000.00	\$150,000.00	\$150,000.00	\$443,911.00	\$443,911.00	\$500,000.00	\$500,000.00

Unit Price Total					\$3,557,813.30		\$2,708,663.25		\$2,942,442.10		\$2,974,450.89		\$3,198,462.40
------------------	--	--	--	--	----------------	--	----------------	--	----------------	--	----------------	--	----------------

(3) LSBE/DVBE/SE Preference Amount							\$0.00		\$0.00		\$0.00		\$0.00
------------------------------------	--	--	--	--	--	--	--------	--	--------	--	--------	--	--------

(4) LSBE/DVBE/SE Adjusted Amount							\$2,708,663.25		\$2,942,442.10		\$2,974,450.89		\$3,198,462.40
----------------------------------	--	--	--	--	--	--	----------------	--	----------------	--	----------------	--	----------------

Comments APPARENT LOW BIDDER



Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Guardrail Replacement-Variou Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

Addenda: 1
Duration: 0 Day(s)

		Engineer's Estimate				(5) Access Pacific, Inc.		(6) Excel Paving Company			
(1) Preliminary Bid Amount						\$3,630,258.00		\$4,695,988.78			
(2) Unit Price Detail											
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00		
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00		
4	IMPLEMENTATION OF THE LTWHP	1	\$20,000.00	LS	\$20,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00		
5	PREPARATION OF THE BMP PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
6	IMPLEMENTATION OF BMPS	1	\$38,500.00	LS	\$38,500.00	\$80,000.00	\$80,000.00	\$31,000.00	\$31,000.00		
7	PREPARATION OF THE TREATED WOOD WASTE (TWW) PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00		
8	OFFICE FACILITIES	6	\$9,900.00	MTH	\$59,400.00	\$15,000.00	\$90,000.00	\$7,000.00	\$42,000.00		
9	MOBILIZATION	1	\$297,000.00	LS	\$297,000.00	\$200,000.00	\$200,000.00	\$439,000.00	\$439,000.00		
10	CLEARING AND GRUBBING	1	\$66,000.00	LS	\$66,000.00	\$100,000.00	\$100,000.00	\$198,000.00	\$198,000.00		
11	UNCLASSIFIED EXCAVATION	539	\$583.00	CY	\$314,237.00	\$160.00	\$86,240.00	\$450.00	\$242,550.00		
12	AC PAVEMENT	195	\$517.00	TON	\$100,815.00	\$500.00	\$97,500.00	\$900.00	\$175,500.00		

Project Name: Guardrail Replacement-Various Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

Addenda: 1
Duration: 0 Day(s)

				Engineer's Estimate	(5) Access Pacific, Inc.	(6) Excel Paving Company							
(1) Preliminary Bid Amount					\$3,630,258.00	\$4,695,988.78							
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
13	AC DIKE PER CALTRANS STD PLAN A87B	2698	\$66.00	LF	\$178,068.00	\$30.00	\$80,940.00	\$29.00	\$78,242.00				
14	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	6269	\$33.00	LF	\$206,877.00	\$15.00	\$94,035.00	\$12.00	\$75,228.00				
15	RELOCATE EXISTING K-RAIL	4	\$55.00	EA	\$220.00	\$1,000.00	\$4,000.00	\$600.00	\$2,400.00				
16	TRANSPORTATION AND DISPOSAL OF TREATED WOOD WASTE	87793	\$1.10	LB	\$96,572.30	\$1.00	\$87,793.00	\$0.46	\$40,384.78				
17	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	5300	\$110.00	LF	\$583,000.00	\$275.00	\$1,457,500.00	\$112.00	\$593,600.00				
18	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	10	\$4,125.00	EA	\$41,250.00	\$2,000.00	\$20,000.00	\$4,500.00	\$45,000.00				
19	MIDWEST GUARDRAIL SYSTEM BURIED POST END ANCHOR PER STD PLAN A77T2	6	\$6,187.50	EA	\$37,125.00	\$3,000.00	\$18,000.00	\$6,800.00	\$40,800.00				
20	MIDWEST GUARDRAIL SYSTEM END CAP PER CALTRANS STANDARD PLAN A77M1 (TYPE A)	1	\$1,034.00	EA	\$1,034.00	\$2,000.00	\$2,000.00	\$1,200.00	\$1,200.00				
21	RAILING DELINEATION PER CALTRANS STD PLAN A77N4	261	\$55.00	EA	\$14,355.00	\$100.00	\$26,100.00	\$46.00	\$12,006.00				
22	IN-LINE TERMINAL SYSTEM (MAX-TENSION TL-2)	11	\$12,375.00	EA	\$136,125.00	\$2,000.00	\$22,000.00	\$17,000.00	\$187,000.00				
23	IN-LINE TERMINAL SYSTEM (MSKT TL-2)	30	\$12,375.00	EA	\$371,250.00	\$4,000.00	\$120,000.00	\$7,600.00	\$228,000.00				
24	IN-LINE TERMINAL SYSTEM (MSKT TL-3)	4	\$22,000.00	EA	\$88,000.00	\$2,000.00	\$8,000.00	\$9,000.00	\$36,000.00				
25	IN-LINE TERMINAL SYSTEM (SOFTSTOP TL-2)	4	\$12,375.00	EA	\$49,500.00	\$2,000.00	\$8,000.00	\$7,500.00	\$30,000.00				

Project Name: Guardrail Replacement-Various Locations RD336 Off-System (EM2501)

Project ID: RDC0016661

Bids Opened: 2/17/2026

Project Manager: Gerardo Castillo Jaramillo 626-458-3197

**Addenda: 1
Duration: 0 Day(s)**

		Engineer's Estimate				(5) Access Pacific, Inc.		(6) Excel Paving Company					
(1) Preliminary Bid Amount						\$3,630,258.00		\$4,695,988.78					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
26	TRANSITION RAILING (TYPE AGT)	3	\$12,375.00	EA	\$37,125.00	\$3,000.00	\$9,000.00	\$8,600.00	\$25,800.00				
27	MINOR CONCRETE AND BLOCK-OUT MATERIAL PER CALTRANS STD PLAN A77N5	213	\$220.00	EA	\$46,860.00	\$1,000.00	\$213,000.00	\$260.00	\$55,380.00				
28	MINOR CONCRETE VEGETATION CONTROL	4335	\$100.00	SY	\$433,500.00	\$90.00	\$390,150.00	\$192.00	\$832,320.00				
29	TRAFFIC CONTROL	1	\$330,000.00	LS	\$330,000.00	\$400,000.00	\$400,000.00	\$1,268,578.00	\$1,268,578.00				
Unit Price Total					\$3,557,813.30	\$3,630,258.00		\$4,695,988.78					
(3) LSBE/DVBE/SE Preference Amount							\$0.00		\$0.00				
(4) LSBE/DVBE/SE Adjusted Amount							\$3,630,258.00		\$4,695,988.78				
Comments													