



Los Angeles County Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate						(1) TechCom International, Corp.		(2) Alltech Engineering Corp		(3) Environmental Construction, Inc.		(4) MMC, Inc.	
(1) Preliminary Bid Amount						\$2,079,111.44		\$2,199,400.00		\$2,227,921.00		\$2,285,900.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
4	JOBS COORDINATOR	1	\$20,000.00	LS	\$20,000.00	\$21,000.00	\$21,000.00	\$23,000.00	\$23,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00
5	IMPLEMENTATION OF BMPS	1	\$10,000.00	LS	\$10,000.00	\$51,949.74	\$51,949.74	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$15,000.00	\$15,000.00
6	OFFICE FACILITIES	5	\$2,500.00	MTH	\$12,500.00	\$4,738.80	\$23,694.00	\$4,400.00	\$22,000.00	\$4,000.00	\$20,000.00	\$1,500.00	\$7,500.00
7	MOBILIZATION	1	\$60,000.00	LS	\$60,000.00	\$68,115.79	\$68,115.79	\$90,000.00	\$90,000.00	\$115,000.00	\$115,000.00	\$98,000.00	\$98,000.00
8	PREPARATION OF SITE SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
9	PREPARATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
10	PREPARATION OF SITE SPECIFIC HEALTH AND	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate						(1) TechCom International, Corp.		(2) Alltech Engineering Corp		(3) Environmental Construction, Inc.		(4) MMC, Inc.	
(1) Preliminary Bid Amount						\$2,079,111.44		\$2,199,400.00		\$2,227,921.00		\$2,285,900.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	SAFETY PLAN (STIPULATED UNIT PRICE OF \$3,000)												
11	IMPLEMENTATION OF SITE SPECIFIC LEAD COMPLIANCE PLAN	1	\$15,000.00	LS	\$15,000.00	\$11,010.00	\$11,010.00	\$15,000.00	\$15,000.00	\$13,475.00	\$13,475.00	\$15,000.00	\$15,000.00
12	IMPLEMENTATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN	1	\$5,000.00	LS	\$5,000.00	\$44,888.82	\$44,888.82	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
13	IMPLEMENTATION OF SITE SPECIFIC HEALTH AND SAFETY PLAN	1	\$5,000.00	LS	\$5,000.00	\$38,261.25	\$38,261.25	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
14	DISPOSAL OF LEAD WASTE	1	\$4,000.00	LS	\$4,000.00	\$8,493.75	\$8,493.75	\$8,000.00	\$8,000.00	\$13,475.00	\$13,475.00	\$15,000.00	\$15,000.00
15	CLEARING AND GRUBBING	1	\$10,000.00	LS	\$10,000.00	\$12,873.99	\$12,873.99	\$5,500.00	\$5,500.00	\$182,550.00	\$182,550.00	\$15,000.00	\$15,000.00
16	CONCRETE REMOVAL (REINFORCED)	12	\$500.00	CY	\$6,000.00	\$2,414.53	\$28,974.36	\$3,700.00	\$44,400.00	\$1,200.00	\$14,400.00	\$300.00	\$3,600.00
17	CHAIN LINK FENCE, 5' HIGH WITH BARBED WIRE	10	\$100.00	LF	\$1,000.00	\$573.70	\$5,737.00	\$760.00	\$7,600.00	\$287.00	\$2,870.00	\$270.00	\$2,700.00
18	REMOVE AND DISPOSE OF EXISTING METAL HAND RAILINGS	90	\$50.00	LF	\$4,500.00	\$78.38	\$7,054.20	\$80.00	\$7,200.00	\$50.00	\$4,500.00	\$50.00	\$4,500.00
19	METAL HAND RAILINGS PER STD PLAN 606	90	\$200.00	LF	\$18,000.00	\$621.12	\$55,900.80	\$250.00	\$22,500.00	\$250.00	\$22,500.00	\$350.00	\$31,500.00
20	ELECTROMAGNETIC GATE LOCK	1	\$1,000.00	LS	\$1,000.00	\$3,684.30	\$3,684.30	\$3,000.00	\$3,000.00	\$2,880.00	\$2,880.00	\$3,100.00	\$3,100.00
21	AUTOMATIC SWING GATE OPERATOR	1	\$25,000.00	LS	\$25,000.00	\$24,224.89	\$24,224.89	\$41,000.00	\$41,000.00	\$19,200.00	\$19,200.00	\$27,000.00	\$27,000.00
22	GALVANIZED STEEL PICKET FENCE-9 FEET HIGH	11	\$300.00	LF	\$3,300.00	\$696.81	\$7,664.91	\$1,100.00	\$12,100.00	\$336.00	\$3,696.00	\$1,500.00	\$16,500.00
23	GALVANIZED STEEL SWING GATE-9 FEET HIGH, 18 FEET LONG	1	\$22,000.00	LS	\$22,000.00	\$12,295.58	\$12,295.58	\$18,300.00	\$18,300.00	\$21,600.00	\$21,600.00	\$30,500.00	\$30,500.00
24	GALVANIZED STEEL PEDESTRIAN GATE-9 FEET HIGH, 4' WIDE	1	\$1,200.00	LS	\$1,200.00	\$5,871.95	\$5,871.95	\$6,100.00	\$6,100.00	\$7,200.00	\$7,200.00	\$15,000.00	\$15,000.00

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165


Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate					(1) TechCom International, Corp.		(2) Alltech Engineering Corp		(3) Environmental Construction, Inc.		(4) MMC, Inc.		
(1) Preliminary Bid Amount					\$2,079,111.44		\$2,199,400.00		\$2,227,921.00		\$2,285,900.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
25	KEYPAD, BOLLARDS AND FOUNDATION PER DETAIL "S1"	1	\$16,000.00	LS	\$16,000.00	\$16,061.10	\$16,061.10	\$7,600.00	\$7,600.00	\$9,960.00	\$9,960.00	\$7,500.00	\$7,500.00
26	DRIVEWAY ALARM AND VEHICLE DETECTOR SYSTEM	1	\$1,000.00	LS	\$1,000.00	\$138,900.91	\$138,900.91	\$15,200.00	\$15,200.00	\$2,400.00	\$2,400.00	\$5,000.00	\$5,000.00
27	MOTION ACTIVATED LIGHTING	1	\$1,500.00	LS	\$1,500.00	\$4,171.56	\$4,171.56	\$6,100.00	\$6,100.00	\$440.00	\$440.00	\$15,000.00	\$15,000.00
28	MOTION ACTIVATED LIGHTING POLE	1	\$1,000.00	LS	\$1,000.00	\$9,430.27	\$9,430.27	\$4,600.00	\$4,600.00	\$880.00	\$880.00	\$20,000.00	\$20,000.00
29	RECONSTRUCT MANHOLE (FIBERGLASS)	1	\$1,500.00	LS	\$1,500.00	\$14,835.90	\$14,835.90	\$13,300.00	\$13,300.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00
30	STRUCTURE CONCRETE (INCLUDING REINFORCEMENT)	12	\$2,000.00	CY	\$24,000.00	\$1,418.18	\$17,018.16	\$4,000.00	\$48,000.00	\$1,417.00	\$17,004.00	\$2,000.00	\$24,000.00
31	CONCRETE SADDLE MODIFICATION, CONCRETE PLATFORM AND HANDRAIL	1	\$50,000.00	LS	\$50,000.00	\$63,577.67	\$63,577.67	\$137,200.00	\$137,200.00	\$95,671.00	\$95,671.00	\$150,000.00	\$150,000.00
32	20" BONNETED KNIFE GATE VALVES AND ELECTRIC ACTUATORS	2	\$152,884.00	EA	\$305,768.00	\$92,390.30	\$184,780.60	\$145,000.00	\$290,000.00	\$90,000.00	\$180,000.00	\$150,000.00	\$300,000.00
33	20" STEEL PIPE, PIPE FITTINGS, FLEX COUPLINGS, AND PIPE FLANGES	1	\$200,304.00	LS	\$200,304.00	\$120,517.11	\$120,517.11	\$203,400.00	\$203,400.00	\$191,260.00	\$191,260.00	\$300,000.00	\$300,000.00
34	3" BYPASS LINE PIPE, FITTING, BALL VALVE, AND AIR VALVE	1	\$14,497.00	LS	\$14,497.00	\$28,392.85	\$28,392.85	\$19,500.00	\$19,500.00	\$19,000.00	\$19,000.00	\$15,000.00	\$15,000.00
35	16" PLUNGER VALVE AND ELECTRIC ACTUATOR	1	\$107,155.00	LS	\$107,155.00	\$261,495.45	\$261,495.45	\$352,400.00	\$352,400.00	\$174,000.00	\$174,000.00	\$150,000.00	\$150,000.00
36	GUIDE TRACK RAILS FOR SELF-ADJUSTING FLOATING BOAT DOCK	1	\$474,307.00	LS	\$474,307.00	\$239,047.80	\$239,047.80	\$230,100.00	\$230,100.00	\$500,999.00	\$500,999.00	\$396,000.00	\$396,000.00
37	MODULAR FLOATING BOAT DOCK	1	\$28,223.00	LS	\$28,223.00	\$58,812.30	\$58,812.30	\$60,100.00	\$60,100.00	\$33,000.00	\$33,000.00	\$35,000.00	\$35,000.00

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate					(1) TechCom International, Corp.	(2) Alltech Engineering Corp	(3) Environmental Construction, Inc.	(4) MMC, Inc.					
(1) Preliminary Bid Amount					\$2,079,111.44	\$2,199,400.00	\$2,227,921.00	\$2,285,900.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
38	CATERPILLAR GATE SYSTEM REPAIR AND REFURBISHMENT	1	\$328,587.00	LS	\$328,587.00	\$168,055.01	\$168,055.01	\$215,600.00	\$215,600.00	\$174,700.00	\$174,700.00	\$195,000.00	\$195,000.00
39	DOORS AND WINDOW	1	\$8,000.00	LS	\$8,000.00	\$25,692.97	\$25,692.97	\$43,100.00	\$43,100.00	\$25,800.00	\$25,800.00	\$18,000.00	\$18,000.00
40	MISCELLANEOUS MECHANICAL WORK	1	\$25,000.00	LS	\$25,000.00	\$133,655.70	\$133,655.70	\$25,900.00	\$25,900.00	\$117,131.00	\$117,131.00	\$95,000.00	\$95,000.00
41	ELECTRICAL WORK	1	\$75,000.00	LS	\$75,000.00	\$148,470.75	\$148,470.75	\$152,100.00	\$152,100.00	\$196,650.00	\$196,650.00	\$180,000.00	\$180,000.00
Unit Price Total					\$1,899,841.00	\$2,079,111.44	\$2,199,400.00	\$2,227,741.00	\$2,285,900.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00					
(4) LSBE Adjusted Amount					\$2,079,111.44	\$2,199,400.00	\$2,227,741.00	\$2,285,900.00					
Comments					APPARENT LOW BIDDER								



Los Angeles County Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate						(5) Abhe & Svoboda, Inc.		(6) ARB Inc.					
(1) Preliminary Bid Amount						\$2,551,449.00		\$2,586,707.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00				
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00				
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00				
4	JOBS COORDINATOR	1	\$20,000.00	LS	\$20,000.00	\$13,799.00	\$13,799.00	\$11,700.00	\$11,700.00				
5	IMPLEMENTATION OF BMPS	1	\$10,000.00	LS	\$10,000.00	\$17,686.00	\$17,686.00	\$32,500.00	\$32,500.00				
6	OFFICE FACILITIES	5	\$2,500.00	MTH	\$12,500.00	\$3,000.00	\$15,000.00	\$8,300.00	\$41,500.00				
7	MOBILIZATION	1	\$60,000.00	LS	\$60,000.00	\$279,558.00	\$279,558.00	\$103,000.00	\$103,000.00				
8	PREPARATION OF SITE SPECIFIC LEAD COMPLIANCE PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				
9	PREPARATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00				
10	PREPARATION OF SITE SPECIFIC HEALTH AND	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate					(5) Abhe & Svoboda, Inc.		(6) ARB Inc.						
(1) Preliminary Bid Amount					\$2,551,449.00		\$2,586,707.00						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	SAFETY PLAN (STIPULATED UNIT PRICE OF \$3,000)												
11	IMPLEMENTATION OF SITE SPECIFIC LEAD COMPLIANCE PLAN	1	\$15,000.00	LS	\$15,000.00	\$39,081.00	\$39,081.00	\$38,200.00	\$38,200.00				
12	IMPLEMENTATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN	1	\$5,000.00	LS	\$5,000.00	\$12,337.00	\$12,337.00	\$21,000.00	\$21,000.00				
13	IMPLEMENTATION OF SITE SPECIFIC HEALTH AND SAFETY PLAN	1	\$5,000.00	LS	\$5,000.00	\$16,284.00	\$16,284.00	\$3,300.00	\$3,300.00				
14	DISPOSAL OF LEAD WASTE	1	\$4,000.00	LS	\$4,000.00	\$9,770.00	\$9,770.00	\$7,400.00	\$7,400.00				
15	CLEARING AND GRUBBING	1	\$10,000.00	LS	\$10,000.00	\$4,720.00	\$4,720.00	\$6,200.00	\$6,200.00				
16	CONCRETE REMOVAL (REINFORCED)	12	\$500.00	CY	\$6,000.00	\$4,048.00	\$48,576.00	\$2,100.00	\$25,200.00				
17	CHAIN LINK FENCE, 5' HIGH WITH BARBED WIRE	10	\$100.00	LF	\$1,000.00	\$204.00	\$2,040.00	\$178.00	\$1,780.00				
18	REMOVE AND DISPOSE OF EXISTING METAL HAND RAILINGS	90	\$50.00	LF	\$4,500.00	\$44.50	\$4,005.00	\$34.00	\$3,060.00				
19	METAL HAND RAILINGS PER STD PLAN 606	90	\$200.00	LF	\$18,000.00	\$223.00	\$20,070.00	\$360.00	\$32,400.00				
20	ELECTROMAGNETIC GATE LOCK	1	\$1,000.00	LS	\$1,000.00	\$3,422.00	\$3,422.00	\$2,100.00	\$2,100.00				
21	AUTOMATIC SWING GATE OPERATOR	1	\$25,000.00	LS	\$25,000.00	\$17,167.00	\$17,167.00	\$28,200.00	\$28,200.00				
22	GALVANIZED STEEL PICKET FENCE-9 FEET HIGH	11	\$300.00	LF	\$3,300.00	\$785.00	\$8,635.00	\$1,400.00	\$15,400.00				
23	GALVANIZED STEEL SWING GATE-9 FEET HIGH, 18 FEET LONG	1	\$22,000.00	LS	\$22,000.00	\$22,576.00	\$22,576.00	\$28,067.00	\$28,067.00				
24	GALVANIZED STEEL PEDESTRIAN GATE-9 FEET HIGH, 4' WIDE	1	\$1,200.00	LS	\$1,200.00	\$9,273.00	\$9,273.00	\$9,800.00	\$9,800.00				

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate					(5) Abhe & Svoboda, Inc.		(6) ARB Inc.						
(1) Preliminary Bid Amount					\$2,551,449.00		\$2,586,707.00						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
25	KEYPAD, BOLLARDS AND FOUNDATION PER DETAIL "S1"	1	\$16,000.00	LS	\$16,000.00	\$7,093.00	\$7,093.00	\$17,100.00	\$17,100.00				
26	DRIVEWAY ALARM AND VEHICLE DETECTOR SYSTEM	1	\$1,000.00	LS	\$1,000.00	\$2,318.00	\$2,318.00	\$2,600.00	\$2,600.00				
27	MOTION ACTIVATED LIGHTING	1	\$1,500.00	LS	\$1,500.00	\$9,273.00	\$9,273.00	\$4,000.00	\$4,000.00				
28	MOTION ACTIVATED LIGHTING POLE	1	\$1,000.00	LS	\$1,000.00	\$1,656.00	\$1,656.00	\$8,700.00	\$8,700.00				
29	RECONSTRUCT MANHOLE (FIBERGLASS)	1	\$1,500.00	LS	\$1,500.00	\$5,823.00	\$5,823.00	\$13,200.00	\$13,200.00				
30	STRUCTURE CONCRETE (INCLUDING REINFORCEMENT)	12	\$2,000.00	CY	\$24,000.00	\$2,994.00	\$35,928.00	\$2,400.00	\$28,800.00				
31	CONCRETE SADDLE MODIFICATION, CONCRETE PLATFORM AND HANDRAIL	1	\$50,000.00	LS	\$50,000.00	\$127,981.00	\$127,981.00	\$131,600.00	\$131,600.00				
32	20" BONNETED KNIFE GATE VALVES AND ELECTRIC ACTUATORS	2	\$152,884.00	EA	\$305,768.00	\$270,187.00	\$540,374.00	\$248,000.00	\$496,000.00				
33	20" STEEL PIPE, PIPE FITTINGS, FLEX COUPLINGS, AND PIPE FLANGES	1	\$200,304.00	LS	\$200,304.00	\$167,628.00	\$167,628.00	\$122,000.00	\$122,000.00				
34	3" BYPASS LINE PIPE, FITTING, BALL VALVE, AND AIR VALVE	1	\$14,497.00	LS	\$14,497.00	\$15,238.00	\$15,238.00	\$2,100.00	\$2,100.00				
35	16" PLUNGER VALVE AND ELECTRIC ACTUATOR	1	\$107,155.00	LS	\$107,155.00	\$307,172.00	\$307,172.00	\$323,000.00	\$323,000.00				
36	GUIDE TRACK RAILS FOR SELF-ADJUSTING FLOATING BOAT DOCK	1	\$474,307.00	LS	\$474,307.00	\$241,155.00	\$241,155.00	\$437,000.00	\$437,000.00				
37	MODULAR FLOATING BOAT DOCK	1	\$28,223.00	LS	\$28,223.00	\$46,488.00	\$46,488.00	\$34,000.00	\$34,000.00				
38	CATERPILLAR GATE SYSTEM REPAIR AND REFURBISHMENT	1	\$328,587.00	LS	\$328,587.00	\$241,708.00	\$241,708.00	\$243,000.00	\$243,000.00				
39	DOORS AND WINDOW	1	\$8,000.00	LS	\$8,000.00	\$12,654.00	\$12,654.00	\$18,300.00	\$18,300.00				
40	MISCELLANEOUS MECHANICAL WORK	1	\$25,000.00	LS	\$25,000.00	\$21,942.00	\$21,942.00	\$68,000.00	\$68,000.00				

Project Name: Morris Dam Low Flow Outlet and Facility Improvement
Project ID: FCC0001285
Bids Opened: 3/12/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 2
Duration: 100 Day(s)

Engineer's Estimate					(5) Abhe & Svoboda, Inc.		(6) ARB Inc.				
(1) Preliminary Bid Amount					\$2,551,449.00		\$2,586,707.00				
(2) Unit Price Detail											
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
41	ELECTRICAL WORK	1	\$75,000.00	LS	\$75,000.00	\$208,518.00	\$208,518.00	\$183,000.00	\$183,000.00		
Unit Price Total					\$1,899,841.00	\$2,551,448.00	\$2,557,707.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00	\$0.00			
(4) LSBE Adjusted Amount							\$2,551,448.00	\$2,557,707.00			
Comments											