

County of Los Angeles Department of Public Works Construction Division BID SUMMARY (sorted by Unit Price Total)

Project Name: El Segundo Boulevard - Avalon Boulevard to Central Avenue, Et Al.

Project ID: RDC0014453 Bids Opened: 1/13/2015

Office Engineer: Tim Bazinet 626-458-2185

Duration: 100 Working Day(s)

Addenda: 0

				Engin	eer's Estimate	(1) Toro Er	terprises, Inc.	(2) All Am	erican Asphalt	(3) Sully-Mille	er Contracting Company	(4) Excel Pav	ving Company
(1) Pr	eliminary Bid Amount					;	\$2,845,641.57	9	\$2,920,500.00	5	3,059,675.00	\$	3,098,978.35
(2) Ur	nit Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	5	\$500.00	MTH	\$2,500.00	\$800.00	\$4,000.00	\$500.00	\$2,500.00	\$350.00	\$1,750.00	\$2,700.00	\$13,500.00
3	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$20,000.00	LS	\$20,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$13,500.00	\$13,500.00	\$11,850.00	\$11,850.00
5	TRAFFIC CONTROL	1	\$85,000.00	LS	\$85,000.00	\$79,000.00	\$79,000.00	\$90,000.00	\$90,000.00	\$20,000.00	\$20,000.00	\$51,000.00	\$51,000.00
6	FLASHING ARROW SIGN	5	\$2,000.00	EA	\$10,000.00	\$1,665.00	\$8,325.00	\$3,000.00	\$15,000.00	\$4,100.00	\$20,500.00	\$2,700.00	\$13,500.00
7	CHANGEABLE MESSAGE SIGN	8	\$2,000.00	EA	\$16,000.00	\$5,330.00	\$42,640.00	\$6,000.00	\$48,000.00	\$6,300.00	\$50,400.00	\$7,500.00	\$60,000.00
8	PREPARATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
9	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$12,000.00	LS	\$12,000.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$3,750.00	\$3,750.00
10	PREPARATION OF THE SOIL MANAGEMENT PLAN	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00

Project ID: RDC0014453 Bids Opened: 1/13/2015

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engin	eer's Estimate	(1) Toro E	nterprises, Inc.	(2) All Am	nerican Asphalt	(3) Sully-Mil	ler Contracting Company	(4) Excel Pa	ving Company
(1) Pr	eliminary Bid Amount						\$2,845,641.57		\$2,920,500.00		\$3,059,675.00		\$3,098,978.35
(2) Ur	nit Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
	(STIPULATED UNIT PRICE												
	OF \$2,500)												
11	EXCAVATION,	1240	\$100.00	TON	\$124,000.00	\$104.00	\$128,960.00	\$130.00	\$161,200.00	\$126.00	\$156,240.00	\$133.00	\$164,920.00
	TRANSPORTATION, AND												
	DISPOSAL OF LEAD CONTAMINATED SOIL												
12	ADDITIONAL INSURANCE	60000	\$1.00	AL	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
12	FOR MTA AND UPRR	00000	φ1.00	AL	\$00,000.00	φ1.00	\$60,000.00	φ1.00	\$60,000.00	φ1.00	\$00,000.00	φ1.00	φου,υυυ.υυ
	(ALLOWANCE OF \$60,000)												
13	OFFICE FACILITIES	1	\$15,000.00	LS	\$15,000.00	\$14,000.00	\$14,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$19,000.00	\$19,000.00
14	MOBILIZATION	1	\$90,000.00	LS	\$90,000.00	\$190,000.00	\$190,000.00	\$166,866.40	\$166,866.40	\$165,000.22	\$165,000.22	\$161,500.00	\$161,500.00
15	CLEARING AND GRUBBING	1	\$5,000.00	LS	\$5,000.00	\$72,000.00	\$72,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$21,750.00	\$21,750.00
16	ROOT PRUNE TREE (INCL	7	\$500.00	EA	\$3,500.00	\$330.00	\$2,310.00	\$450.00	\$3,150.00	\$2,420.00	\$16,940.00	\$335.00	\$2,345.00
	ROOT CONTROL BARRIER)												
17	CONCRETE REMOVAL	621	\$105.00	CY	\$65,205.00	\$135.00	\$83,835.00	\$120.00	\$74,520.00	\$145.00	\$90,045.00	\$142.00	\$88,182.00
40	(NON-REINFORCED)	400	***	0)/	000 000 00	# 000 00	****	# 400.00	* 05.000.00	****	000.040.00	#040.00	<u> </u>
18	CONCRETE REMOVAL (REINFORCED)	160	\$200.00	CY	\$32,000.00	\$200.00	\$32,000.00	\$160.00	\$25,600.00	\$229.00	\$36,640.00	\$210.00	\$33,600.00
19	UNCLASSIFIED	506	\$70.00	CY	\$35,420.00	\$135.00	\$68,310.00	\$130.00	\$65,780.00	\$95.00	\$48,070.00	\$77.00	\$38,962.00
13	EXCAVATION	300	Ψ10.00	O1	Ψ55,420.00	ψ100.00	ψ00,510.00	ψ130.00	ψ05,700.00	ψ93.00	Ψ+0,070.00	Ψ11.00	ψ30,902.00
20	CRUSHED	921	\$70.00	CY	\$64,470.00	\$83.00	\$76,443.00	\$120.00	\$110,520.00	\$57.00	\$52,497.00	\$135.00	\$124,335.00
	MISCELLANEOUS BASE		******		, , , , , , , , , , , , , , , , , , ,	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	, , , , , , , , , , , , , , , , , , ,	¥ .==	***************************************	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	, , , , , , , , , , , , , , , , , , ,	*	, ,
21	TRENCH BACKFILL SLURRY	18	\$250.00	CY	\$4,500.00	\$180.00	\$3,240.00	\$250.00	\$4,500.00	\$121.00	\$2,178.00	\$190.00	\$3,420.00
	(CLASS 270-E-500)												
22	COLD MILL AC PAVEMENT	558966	\$0.20	SF	\$111,793.20	\$0.16	\$89,434.56	\$0.10	\$55,896.60	\$0.33	\$184,458.78	\$0.35	\$195,638.10
- 00	(> 1-1/2 - 3")		#00.00		#4 500 00	# 00.00	#4 500 00	#50.00	#0 F00 00	# 40.00	#0.040.00	# 40.00	00 150 00
23	AC CURB, TYPE D1-8	50	\$30.00	LF	\$1,500.00	\$30.00	\$1,500.00	\$50.00	\$2,500.00	\$46.20	\$2,310.00	\$43.00	\$2,150.00
24 25	AC PAVEMENT AC PAVEMENT(PATCH	117 56	\$200.00 \$200.00		\$23,400.00	\$125.00	\$14,625.00 \$10,920.00	\$150.00	\$17,550.00	\$165.00 \$122.50	\$19,305.00	\$155.00	\$18,135.00
25	BACK)	30	\$200.00	ION	\$11,200.00	\$195.00	\$10,920.00	\$150.00	\$8,400.00	\$123.50	\$6,916.00	\$195.00	\$10,920.00
26	DOUBLE ADJUST MANHOLE	54	\$900.00	EA	\$48,600.00	\$500.00	\$27,000.00	\$625.00	\$33,750.00	\$815.00	\$44,010.00	\$615.00	\$33,210.00
27	ASPHALT RUBBER HOT MIX (TEST STRIP)	500	\$100.00	TON	\$50,000.00	\$85.00	\$42,500.00	\$90.00	\$45,000.00	\$97.04	\$48,520.00	\$105.00	\$52,500.00
28	ASPHALT RUBBER HOT MIX	4755	\$90.00	TON	\$427,950.00	\$85.00	\$404,175.00	\$81.00	\$385,155.00	\$95.55	\$454,340.25	\$92.00	\$437,460.00

Project ID: RDC0014453

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engir	neer's Estimate	(1) Toro E	nterprises, Inc.	(2) All Am	nerican Asphalt	(3) Sully-Mil	ler Contracting Company	(4) Excel Pa	ving Company
(1) Pr	eliminary Bid Amount						\$2,845,641.57		\$2,920,500.00		\$3,059,675.00		\$3,098,978.35
(2) Ur	nit Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
29	COLD-IN-PLACE RECYCLED ASPHALT CONCRETE PAVEMENT, 3" THICK	57280	\$7.50	SY	\$429,600.00	\$4.70	\$269,216.00	\$5.25	\$300,720.00	\$6.60	\$378,048.00	\$5.00	\$286,400.00
30	EMULSIFIED RECYCLING AGENT	310	\$700.00		\$217,000.00		\$220,100.00	\$710.00	\$220,100.00	\$784.00	\$243,040.00	\$725.00	\$224,750.00
31	PCC CURB, TYPE A1-VAR	356	\$20.00	LF	\$7,120.00	\$12.00	\$4,272.00	\$20.00	\$7,120.00	\$30.75	\$10,947.00	\$23.50	\$8,366.00
32	PCC CURB & GUTTER, TYPE A2-8	1571	\$25.00	LF	\$39,275.00	\$20.00	\$31,420.00	\$25.00	\$39,275.00	\$31.00	\$48,701.00	\$30.50	\$47,915.50
33	PCC CURB & GUTTER, TYPE A3-8	19	\$30.00	LF	\$570.00	\$35.00	\$665.00	\$50.00	\$950.00	\$31.25	\$593.75	\$80.00	\$1,520.00
34	PCC WALK, DRIVES & CURB RAMPS, 4" THICK	42348	\$5.00	SF	\$211,740.00	\$3.35	\$141,865.80	\$5.00	\$211,740.00	\$6.25	\$264,675.00	\$5.35	\$226,561.80
35	DETECTABLE WARNING SURFACE	275	\$35.00	SF	\$9,625.00	\$26.00	\$7,150.00	\$35.00	\$9,625.00	\$36.60	\$10,065.00	\$36.00	\$9,900.00
36	ALLEY INTERSECTION	7	\$350.00	CY	\$2,450.00	\$350.00	\$2,450.00	\$300.00	\$2,100.00	\$695.00	\$4,865.00	\$545.00	\$3,815.00
37	CHAIN LINK FENCE, 5' HIGH	127	\$55.00	LF	\$6,985.00	\$35.00	\$4,445.00	\$35.00	\$4,445.00	\$39.00	\$4,953.00	\$35.00	\$4,445.00
38	REMOVE AND DISPOSE OF EXISTING 36" CMP	160	\$80.00	LF	\$12,800.00	\$100.00	\$16,000.00	\$65.00	\$10,400.00	\$68.00	\$10,880.00	\$35.50	\$5,680.00
39	BIOSWALE (PER DETAILS ON SHEET 9), STA 106+90 TO STA 107+75		\$14,000.00	LS	\$14,000.00	\$18,000.00	\$18,000.00	\$25,000.00	\$25,000.00	\$12,700.00	\$12,700.00	\$27,500.00	\$27,500.00
40	BIOSWALE (PER DETAILS ON SHEET 9), STA 108+44 TO STA 111+20	1	\$46,000.00	LS	\$46,000.00	\$63,000.00	\$63,000.00	\$70,000.00	\$70,000.00	\$35,300.00	\$35,300.00	\$72,500.00	\$72,500.00
41	BIOSWALE (PER DETAILS ON SHEET 9), STA 113+65 TO STA 116+05	1	\$40,000.00	LS	\$40,000.00	\$54,000.00	\$54,000.00	\$55,000.00	\$55,000.00	\$32,000.00	\$32,000.00	\$63,000.00	\$63,000.00
42	BIOSWALE (PER DETAILS ON SHEET 9), STA 118+25 TO STA 125+63		\$122,000.00	LS	\$122,000.00	•	\$164,000.00	\$145,000.00	\$145,000.00	\$69,200.00	\$69,200.00	\$160,000.00	\$160,000.00
43	2" CONDUIT (SCH 80 PVC)	500	\$12.00	LF	\$6,000.00	\$21.65	\$10,825.00	\$26.50	\$13,250.00	\$23.93	\$11,965.00	\$22.00	\$11,000.00
44	3" CONDUIT (SCH 80 PVC)	375	\$15.00	LF	\$5,625.00	\$23.70	\$8,887.50	\$37.00	\$13,875.00	\$26.20	\$9,825.00	\$24.25	\$9,093.75
45	#10 WIRE	1300	\$0.70	LF	\$910.00		\$1,066.00	\$0.95	\$1,235.00	\$0.91	\$1,183.00	\$0.85	\$1,105.00
46	#6 WIRE	1400	\$1.00	LF	\$1,400.00	\$1.05	\$1,470.00	\$1.60	\$2,240.00	\$1.14	\$1,596.00	\$1.05	\$1,470.00

Project ID: RDC0014453

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engine	eer's Estimate	(1) Toro Er	nterprises, Inc.	(2) All Am	erican Asphalt	(3) Sully-Mill	er Contracting Company	(4) Excel Pav	ing Company
(1) Pr	eliminary Bid Amount					;	\$2,845,641.57	;	\$2,920,500.00	9	\$3,059,675.00	9	\$3,098,978.35
(2) Ur	it Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
47	2-PAIR DETECTOR LEAD-IN CABLE	1100	\$1.25	LF	\$1,375.00	\$0.72	\$792.00	\$0.80	\$880.00	\$0.80	\$880.00	\$0.75	\$825.00
48	3-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	900	\$1.20	LF	\$1,080.00	\$0.62	\$558.00	\$1.20	\$1,080.00	\$0.70	\$630.00	\$0.65	\$585.00
49	5-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	250	\$1.60	LF	\$400.00	\$1.05	\$262.50	\$1.65	\$412.50	\$1.14	\$285.00	\$1.05	\$262.50
50	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	1100	\$2.50	LF	\$2,750.00	\$2.60	\$2,860.00	\$4.00	\$4,400.00	\$2.85	\$3,135.00	\$2.65	\$2,915.00
51	NO. 5 PULL BOX INCL PCC COVER	5	\$350.00	EA	\$1,750.00	\$2.58	\$12.90	\$350.00	\$1,750.00	\$285.00	\$1,425.00	\$265.00	\$1,325.00
52	NO. 6 PULL BOX INCL PCC COVER	6	\$450.00	EA	\$2,700.00	\$360.00	\$2,160.00	\$425.00	\$2,550.00	\$399.00	\$2,394.00	\$370.00	\$2,220.00
53	INDUCTIVE LOOP DETECTOR AND LEADS SAW CUT	3569	\$8.00	LF	\$28,552.00	\$7.20	\$25,696.80	\$8.20	\$29,265.80	\$8.00	\$28,552.00	\$7.40	\$26,410.60
54	REMOVE TYPE 332 CABINET	1	\$600.00	EA	\$600.00	\$515.00	\$515.00	\$350.00	\$350.00	\$570.00	\$570.00	\$525.00	\$525.00
55	REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)	4	\$300.00	EA	\$1,200.00	\$515.00	\$2,060.00	\$125.00	\$500.00	\$570.00	\$2,280.00	\$525.00	\$2,100.00
56	REMOVE TYPE 3 STANDARD (COMPLETE) (EXCL. FOUND.)	4	\$500.00	EA	\$2,000.00	\$670.00	\$2,680.00	\$350.00	\$1,400.00	\$741.00	\$2,964.00	\$685.00	\$2,740.00
57	REMOVE ELECTRICAL SERVICE	1	\$500.00	EA	\$500.00	\$258.00	\$258.00	\$800.00	\$800.00	\$285.00	\$285.00	\$265.00	\$265.00
58	REMOVE TYPE 1 FOUNDATION	4	\$300.00	EA	\$1,200.00	\$876.00	\$3,504.00	\$500.00	\$2,000.00	\$969.00	\$3,876.00	\$900.00	\$3,600.00
59	REMOVE TYPE 3 FOUNDATION	4	\$450.00	EA	\$1,800.00	\$1,300.00	\$5,200.00	\$750.00	\$3,000.00	\$1,425.00	\$5,700.00	\$1,320.00	\$5,280.00
60	REMOVE CONTROLLER FOUNDATION	1	\$300.00	EA	\$300.00	\$1,030.00	\$1,030.00	\$1,500.00	\$1,500.00	\$1,140.00	\$1,140.00	\$1,050.00	\$1,050.00

Project ID: RDC0014453

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engin	eer's Estimate	(1) Toro En	terprises, Inc.	(2) All Ame	erican Asphalt	(3) Sully-Mille	er Contracting Company	(4) Excel Pav	ving Company
(1) Pr	eliminary Bid Amount					Ç	\$2,845,641.57	9	\$2,920,500.00	\$	3,059,675.00	9	3,098,978.35
(2) Ur	nit Price Detail												
<u>Ìtem</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
61	TYPE 170 ATC/HC-11 CONTROLLER	1	\$2,000.00	EA	\$2,000.00	\$3,090.00	\$3,090.00	\$2,400.00	\$2,400.00	\$3,420.00	\$3,420.00	\$3,150.00	\$3,150.00
62	GPS UTB UNIT AND ANTENNA	1	\$1,300.00	EA	\$1,300.00	\$1,545.00	\$1,545.00	\$1,700.00	\$1,700.00	\$1,710.00	\$1,710.00	\$1,575.00	\$1,575.00
63	SWITCH PACK	8	\$25.00	EA	\$200.00	\$41.00	\$328.00	\$50.00	\$400.00	\$45.60	\$364.80	\$42.25	\$338.00
64	PED ISOLATION MODULE	2	\$36.00	EA	\$72.00	\$66.00	\$132.00	\$100.00	\$200.00	\$73.00	\$146.00	\$67.00	\$134.00
65	2-CHANNEL ILD SENSOR UNIT	5	\$70.00	EA	\$350.00	\$124.00	\$620.00	\$100.00	\$500.00	\$137.00	\$685.00	\$125.00	\$625.00
66	TYPE 332 CABINET FOUNDATION	1	\$500.00	EA	\$500.00	\$1,040.00	\$1,040.00	\$1,000.00	\$1,000.00	\$1,150.00	\$1,150.00	\$1,050.00	\$1,050.00
67	TYPE 332 CABINET	1	\$8,400.00	EA	\$8,400.00	\$8,240.00	\$8,240.00	\$8,000.00	\$8,000.00	\$9,117.00	\$9,117.00	\$8,450.00	\$8,450.00
68	TYPE III-BF SERVICE CABINET	1	\$3,300.00	EA	\$3,300.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$3,420.00	\$3,420.00	\$3,150.00	\$3,150.00
69	TYPE III-B SERVICE CABINET FOUNDATION	1	\$850.00	EA	\$850.00	\$770.00	\$770.00	\$500.00	\$500.00	\$855.00	\$855.00	\$785.00	\$785.00
70	TYPE 1 STANDARD	2	\$460.00	EA	\$920.00	\$618.00	\$1,236.00	\$700.00	\$1,400.00	\$684.00	\$1,368.00	\$625.00	\$1,250.00
71	TYPE 15 STANDARD	3	\$360.00	EA	\$1,080.00	\$2,265.00	\$6,795.00	\$2,100.00	\$6,300.00	\$2,508.00	\$7,524.00	\$2,325.00	\$6,975.00
72	TYPE 17 STANDARD	2	\$2,900.00	EA	\$5,800.00	\$3,400.00	\$6,800.00	\$3,500.00	\$7,000.00	\$3,760.00	\$7,520.00	\$3,475.00	\$6,950.00
73	TYPE 24 STANDARD	2	\$5,000.00	EA	\$10,000.00	\$5,800.00	\$11,600.00	\$6,300.00	\$12,600.00	\$6,382.00	\$12,764.00	\$5,900.00	\$11,800.00
74	TYPE 1 STANDARD FOUNDATION	2	\$500.00	EA	\$1,000.00	\$515.00	\$1,030.00	\$800.00	\$1,600.00	\$570.00	\$1,140.00	\$525.00	\$1,050.00
75	TYPE 15 STANDARD FOUNDATION	3	\$1,600.00	EA	\$4,800.00	\$1,545.00	\$4,635.00	\$3,100.00	\$9,300.00	\$1,710.00	\$5,130.00	\$1,585.00	\$4,755.00
76	TYPE 17 STANDARD FOUNDATION	2	\$2,200.00	EA	\$4,400.00	\$2,575.00	\$5,150.00	\$3,200.00	\$6,400.00	\$2,850.00	\$5,700.00	\$2,625.00	\$5,250.00
77	TYPE 24 STANDARD FOUNDATION	2	\$3,000.00	EA	\$6,000.00	\$3,600.00	\$7,200.00	\$4,400.00	\$8,800.00	\$4,000.00	\$8,000.00	\$3,700.00	\$7,400.00
78	20' SIGNAL MAST ARM	2	\$1,200.00	EA	\$2,400.00	\$1,545.00	\$3,090.00	\$1,500.00	\$3,000.00	\$1,710.00	\$3,420.00	\$1,575.00	\$3,150.00
79	35' SIGNAL MAST ARM	2	\$1,900.00	EA	\$3,800.00	\$2,165.00	\$4,330.00	\$2,750.00	\$5,500.00	\$2,400.00	\$4,800.00	\$2,200.00	\$4,400.00
80	8' LUMINAIRE MAST ARM	2	\$168.00	EA	\$336.00	\$310.00	\$620.00	\$300.00	\$600.00	\$342.00	\$684.00	\$315.00	\$630.00
81	12' LUMINAIRE MAST ARM	5	\$285.00	EA	\$1,425.00	\$361.00	\$1,805.00	\$400.00	\$2,000.00	\$400.00	\$2,000.00	\$370.00	\$1,850.00
82	150 W HPS LUMINAIRE	3	\$400.00	EA	\$1,200.00	\$371.00	\$1,113.00	\$300.00	\$900.00	\$410.00	\$1,230.00	\$380.00	\$1,140.00
83	200 W HPS LUMINAIRE	4	\$420.00	EA	\$1,680.00	\$433.00	\$1,732.00	\$400.00	\$1,600.00	\$480.00	\$1,920.00	\$435.00	\$1,740.00

Project ID: RDC0014453

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engin	eer's Estimate	(1) Toro Er	iterprises, Inc.	(2) All Amo	erican Asphalt	(3) Sully-Mille	er Contracting Company	(4) Excel Pav	ring Company
(1) Pr	eliminary Bid Amount						\$2,845,641.57	(\$2,920,500.00	9	3,059,675.00	9	3,098,978.35
(2) Ur	nit Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
84	PEDESTRIAN PUSH BUTTON	8	\$350.00	EA	\$2,800.00	\$103.00	\$824.00	\$150.00	\$1,200.00	\$114.00	\$912.00	\$105.00	\$840.00
85	PEDESTRIAN PUSH BUTTON PLATE	8	\$100.00	EA	\$800.00	\$19.00	\$152.00	\$25.00	\$200.00	\$21.00	\$168.00	\$19.00	\$152.00
86	RETROREFLECTIVE STREET NAME SIGN	4	\$930.00	EA	\$3,720.00	\$1,236.00	\$4,944.00	\$1,000.00	\$4,000.00	\$1,370.00	\$5,480.00	\$1,265.00	\$5,060.00
87	3-12" LED VEHICLE HEAD (COMPLETE)	13	\$550.00	EA	\$7,150.00	\$721.00	\$9,373.00	\$850.00	\$11,050.00	\$800.00	\$10,400.00	\$735.00	\$9,555.00
88	LANDSCAPING	1	\$20,676.00	LS	\$20,676.00	\$24,400.00	\$24,400.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,100.00	\$25,100.00
89	FURNISH AND PLANT 24" BOX TREE	69	\$500.00	EA	\$34,500.00	\$412.00	\$28,428.00	\$475.00	\$32,775.00	\$513.00	\$35,397.00	\$425.00	\$29,325.00
90	IRRIGATION SYSTEM	1	\$36,920.00	LS	\$36,920.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$85,500.00	\$85,500.00	\$51,400.00	\$51,400.00
91	90 DAY LANDSCAPE PLANT ESTABLISHMENT PERIOD	1	\$3,000.00	LS	\$3,000.00	\$2,060.00	\$2,060.00	\$3,000.00	\$3,000.00	\$3,135.00	\$3,135.00	\$2,125.00	\$2,125.00
92	DECOMPOSED GRANITE, 1" THICK	2396	\$45.00	SF	\$107,820.00	\$2.00	\$4,792.00	\$3.00	\$7,188.00	\$1.70	\$4,073.20	\$1.95	\$4,672.20
93	DETAIL 9 (THERMOPLASTIC)	13875	\$1.50	LF	\$20,812.50	\$0.35	\$4,856.25	\$0.32	\$4,440.00	\$0.35	\$4,856.25	\$0.35	\$4,856.25
94	DETAIL 22 (THERMOPLASTIC)	959	\$3.50	LF	\$3,356.50	\$0.95	\$911.05	\$1.00	\$959.00	\$0.85	\$815.15	\$0.80	\$767.20
95	DETAIL 25A (THERMOPLASTIC)	2633	\$1.75	LF	\$4,607.75	\$0.46	\$1,211.18	\$0.45	\$1,184.85	\$0.50	\$1,316.50	\$0.45	\$1,184.85
96	DETAIL 27B (THERMOPLASTIC)	5132	\$1.75	LF	\$8,981.00	\$0.40	\$2,052.80	\$0.45	\$2,309.40	\$0.45	\$2,309.40	\$0.45	\$2,309.40
97	DETAIL 29 (THERMOPLASTIC)	94	\$3.00	LF	\$282.00	\$2.00	\$188.00	\$2.00	\$188.00	\$1.70	\$159.80	\$1.65	\$155.10
98	DETAIL 32 (THERMOPLASTIC)	3617	\$4.00	LF	\$14,468.00	\$2.00	\$7,234.00	\$1.35	\$4,882.95	\$1.40	\$5,063.80	\$1.30	\$4,702.10
99	DETAIL 37B (THERMOPLASTIC)	480	\$2.00	LF	\$960.00	\$1.05	\$504.00	\$2.25	\$1,080.00	\$2.30	\$1,104.00	\$2.10	\$1,008.00
100	DETAIL 38 (THERMOPLASTIC)	1970	\$1.75	LF	\$3,447.50	\$1.05	\$2,068.50	\$1.75	\$3,447.50	\$1.70	\$3,349.00	\$1.55	\$3,053.50
101	DETAIL 39 (THERMOPLASTIC)	15230	\$3.50	LF	\$53,305.00	\$0.67	\$10,204.10	\$0.52	\$7,919.60	\$0.60	\$9,138.00	\$0.55	\$8,376.50

Project ID: RDC0014453
Bids Opened: 1/13/2015

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

				Engin	eer's Estimate	(1) Toro Er	nterprises, Inc.	(2) All Am	nerican Asphalt	(3) Sully-Mill	er Contracting Company	(4) Excel Pa	ving Company
(1) Pr	eliminary Bid Amount						\$2,845,641.57		\$2,920,500.00	;	\$3,059,675.00	:	\$3,098,978.35
(2) Ur	nit Price Detail												
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
102	DETAIL 39A (THERMOPLASTIC)	2644	\$1.25	LF	\$3,305.00	\$0.67	\$1,771.48	\$0.60	\$1,586.40	\$0.60	\$1,586.40	\$0.55	\$1,454.20
103	PAVEMENT MARKINGS (THERMOPLASTIC)	700	\$4.00	SF	\$2,800.00	\$4.15	\$2,905.00	\$5.00	\$3,500.00	\$5.13	\$3,591.00	\$4.75	\$3,325.00
104	4" STRIPING (THERMOPLASTIC)	40	\$1.50	LF	\$60.00	\$1.25	\$50.00	\$3.00	\$120.00	\$2.30	\$92.00	\$2.10	\$84.00
105	6" STRIPING (THERMOPLASTIC)	636	\$2.50	LF	\$1,590.00	\$1.25	\$795.00	\$2.50	\$1,590.00	\$2.25	\$1,431.00	\$2.10	\$1,335.60
106	12" STRIPING (THERMOPLASTIC)	1994	\$3.00	LF	\$5,982.00	\$3.15	\$6,281.10	\$2.00	\$3,988.00	\$2.00	\$3,988.00	\$1.85	\$3,688.90
107	24" STRIPING (THERMOPLASTIC)	271	\$5.00	LF	\$1,355.00	\$6.25	\$1,693.75	\$4.00	\$1,084.00	\$3.70	\$1,002.70	\$3.40	\$921.40
108	INSTALL FIRE HYDRANT LOCATION RPM	31	\$10.00	EA	\$310.00	\$10.40	\$322.40	\$15.00	\$465.00	\$8.50	\$263.50	\$7.90	\$244.90
109	REMOVE PAVEMENT MARKINGS (PAINT)	45	\$10.00	SF	\$450.00	\$2.60	\$117.00	\$5.00	\$225.00	\$3.40	\$153.00	\$3.15	\$141.75
110	REMOVE STRIPING AND MARKINGS (PAINT)	1033	\$3.00	SF	\$3,099.00	\$2.60	\$2,685.80	\$2.00	\$2,066.00	\$1.50	\$1,549.50	\$1.25	\$1,291.25
Unit F	rice Total			;	\$2,964,215.45		\$2,844,364.47		\$2,920,500.00	;	\$3,059,675.00	;	\$3,098,978.35
(3) Lo	cal Small Business Enterprise (LS	SBE) Prefere	nce Amount				\$0.00		\$0.00		\$0.00		\$0.00
(4) LS	BE Adjusted Amount						\$2,844,364.47		\$2,920,500.00		\$3,059,675.00	;	\$3,098,978.35
Comn	nents					APPARENT	LOW BIDDER						



County of Los Angeles Department of Public Works Construction Division BID SUMMARY (sorted by Unit Price Total)

Addenda: 0

Duration: 100 Working Day(s)

Project Name: El Segundo Boulevard - Avalon Boulevard to Central Avenue, Et Al.

Project ID: RDC0014453
Bids Opened: 1/13/2015

Office Engineer: Tim Bazinet 626-458-2185

							Inc.						
(1) Pre	eliminary Bid Amount						\$3,459,579.55						
(2) Un	it Price Detail												
<u>ltem</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
1	CONSTRUCTION SCHEDULE (BASELINE)(STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00		\$5,000.00	\$5,000.00	\$5,000.00						
2	CONSTRUCTION SCHEDULE (UPDATE)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00						
3	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00						
4	IMPLEMENTATION OF THE SWPPP	1	\$20,000.00	LS	\$20,000.00	\$50,000.00	\$50,000.00						_
5	TRAFFIC CONTROL	1	\$85,000.00	LS	\$85,000.00	\$50,000.00	\$50,000.00						
6	FLASHING ARROW SIGN	5	\$2,000.00	EA	\$10,000.00	\$2,500.00	\$12,500.00						
7	CHANGEABLE MESSAGE SIGN	8	\$2,000.00	EA	\$16,000.00	\$7,000.00	\$56,000.00						
8	PREPARATION OF THE SITE- SPECIFIC HEALTH AND SAFETY PLAN (STIPULATED UNIT PRICE OF \$5,000)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00						
9	IMPLEMENTATION OF THE SITE-SPECIFIC HEALTH AND SAFETY PLAN	1	\$12,000.00	LS	\$12,000.00	\$15,000.00	\$15,000.00						
10	PREPARATION OF THE SOIL MANAGEMENT PLAN (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00						

Project ID: RDC0014453

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

PAVEMENT, 3" THICK

Addenda: 0 **Duration: 100 Working Day(s)**

				Engir	neer's Estimate	(5) Los Angele	es Engineering, Inc.						
(1) Pre	eliminary Bid Amount						\$3,459,579.55						
	it Price Detail						<i>y</i> 0, .00,0.0.0.0						
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
11	EXCAVATION,	1240	\$100.00		\$124,000.00	\$125.00	\$155,000.00	<u> </u>	<u>/ 1110 G111</u>	<u> </u>	<u>/ 1110 G111</u>	<u> </u>	<u>/ urrourre</u>
''	TRANSPORTATION, AND	1240	Ψ100.00	1011	Ψ124,000.00	ψ123.00	Ψ100,000.00						
	DISPOSAL OF LEAD												
	CONTAMINATED SOIL												
12	ADDITIONAL INSURANCE FOR	60000	\$1.00	AL	\$60,000.00	\$1.00	\$60,000.00						
	MTA AND UPRR (ALLOWANCE				. ,	·	. ,						
	OF \$60,000)												
13	OFFICE FACILITIES	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00						
14	MOBILIZATION	1	\$90,000.00	LS	\$90,000.00	\$322,000.00	\$322,000.00						
15	CLEARING AND GRUBBING	1	\$5,000.00	LS	\$5,000.00	\$135,000.00	\$135,000.00						
16	ROOT PRUNE TREE (INCL	7	\$500.00	EA	\$3,500.00	\$1,000.00	\$7,000.00						
	ROOT CONTROL BARRIER)												
17	CONCRETE REMOVAL (NON-	621	\$105.00	CY	\$65,205.00	\$75.00	\$46,575.00						
	REINFORCED)												
18	CONCRETE REMOVAL	160	\$200.00	CY	\$32,000.00	\$125.00	\$20,000.00						
	(REINFORCED)												
19	UNCLASSIFIED EXCAVATION	506	\$70.00	CY	\$35,420.00	\$85.00	\$43,010.00						
20	CRUSHED MISCELLANEOUS BASE	921	\$70.00	CY	\$64,470.00	\$85.00	\$78,285.00						
21	TRENCH BACKFILL SLURRY	18	\$250.00	CY	\$4,500.00	\$300.00	\$5,400.00						
	(CLASS 270-E-500)												
22	COLD MILL AC PAVEMENT (>	558966	\$0.20	SF	\$111,793.20	\$0.20	\$111,793.20						
	1-1/2 - 3")												
23	AC CURB, TYPE D1-8	50	\$30.00	LF	\$1,500.00	\$100.00	\$5,000.00						
24	AC PAVEMENT	117	\$200.00	TON	\$23,400.00	\$173.00	\$20,241.00						
25	AC PAVEMENT(PATCH BACK)	56	\$200.00	TON	\$11,200.00	\$173.00	\$9,688.00						
26	DOUBLE ADJUST MANHOLE	54	\$900.00	EA	\$48,600.00	\$1,000.00	\$54,000.00						
27	ASPHALT RUBBER HOT MIX	500	\$100.00	TON	\$50,000.00	\$109.00	\$54,500.00						
	(TEST STRIP)												
28	ASPHALT RUBBER HOT MIX	4755	\$90.00	TON	\$427,950.00	\$102.00	\$485,010.00						
29	COLD-IN-PLACE RECYCLED	57280	\$7.50	SY	\$429,600.00	\$7.00	\$400,960.00						
	ASPHALT CONCRETE												

Project ID: RDC0014453 Bids Opened: 1/13/2015

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

Addenda: 0
Duration: 100 Working Day(s)

				g		(-) =	Inc.						
(1) Pre	eliminary Bid Amount						\$3,459,579.55						
` ,	it Price Detail												
<u>ltem</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
30	EMULSIFIED RECYCLING AGENT	310	\$700.00	TON	\$217,000.00	\$770.00	\$238,700.00						
31	PCC CURB, TYPE A1-VAR	356	\$20.00	LF	\$7,120.00	\$28.50	\$10,146.00						
32	PCC CURB & GUTTER, TYPE A2-8	1571	\$25.00	LF	\$39,275.00	\$28.00	\$43,988.00						
33	PCC CURB & GUTTER, TYPE A3-8	19	\$30.00	LF	\$570.00	\$43.00	\$817.00						
34	PCC WALK, DRIVES & CURB RAMPS, 4" THICK	42348	\$5.00	SF	\$211,740.00	\$6.25	\$264,675.00						_
35	DETECTABLE WARNING SURFACE	275	\$35.00	SF	\$9,625.00	\$40.00	\$11,000.00						_
36	ALLEY INTERSECTION	7	\$350.00	CY	\$2,450.00	\$560.00	\$3,920.00						
37	CHAIN LINK FENCE, 5' HIGH	127	\$55.00	LF	\$6,985.00	\$40.00	\$5,080.00						
38	REMOVE AND DISPOSE OF EXISTING 36" CMP	160	\$80.00	LF	\$12,800.00	\$70.00	\$11,200.00						
39	BIOSWALE (PER DETAILS ON SHEET 9), STA 106+90 TO STA 107+75	1	\$14,000.00	LS	\$14,000.00	\$17,000.00	\$17,000.00						
40	BIOSWALE (PER DETAILS ON SHEET 9), STA 108+44 TO STA 111+20	1	\$46,000.00	LS	\$46,000.00	\$54,000.00	\$54,000.00						
41	BIOSWALE (PER DETAILS ON SHEET 9), STA 113+65 TO STA 116+05	1	\$40,000.00	LS	\$40,000.00	\$47,000.00	\$47,000.00						
42	BIOSWALE (PER DETAILS ON SHEET 9), STA 118+25 TO STA 125+63	1 :	\$122,000.00	LS	\$122,000.00	\$145,000.00	\$145,000.00						
43	2" CONDUIT (SCH 80 PVC)	500	\$12.00	LF	\$6,000.00	\$23.00	\$11,500.00						
44	3" CONDUIT (SCH 80 PVC)	375	\$15.00	LF	\$5,625.00	\$25.00	\$9,375.00						
45	#10 WIRE	1300	\$0.70	LF	\$910.00	\$0.90	\$1,170.00						
46	#6 WIRE	1400	\$1.00	LF	\$1,400.00	\$1.25	\$1,750.00						
47	2-PAIR DETECTOR LEAD-IN	1100	\$1.25	LF	\$1,375.00	\$1.00	\$1,100.00						
	CABLE												

Project ID: RDC0014453 Bids Opened: 1/13/2015

Office Engineer: Tim Bazinet 626-458-2185

Addenda: 0
Duration: 100 Working Day(s)

				J		` ,	Inc.						
(1) Pre	liminary Bid Amount					,	\$3,459,579.55						
(2) Un	t Price Detail												
<u>Ìtem</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
48	3-CONDUCTOR SIGNAL CABLE (EXCLUDING CONDUIT)	900	\$1.20	LF	\$1,080.00	\$1.00	\$900.00						
49	5-CONDUCTOR SIGNAL CABLE (EXCLUDING CONDUIT)	250	\$1.60	LF	\$400.00	\$2.25	\$562.50						
50	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	1100	\$2.50	LF	\$2,750.00	\$3.00	\$3,300.00						
51	NO. 5 PULL BOX INCL PCC COVER	5	\$350.00	EA	\$1,750.00	\$275.00	\$1,375.00						
52	NO. 6 PULL BOX INCL PCC COVER	6	\$450.00	EA	\$2,700.00	\$400.00	\$2,400.00						
53	INDUCTIVE LOOP DETECTOR AND LEADS SAW CUT	3569	\$8.00	LF	\$28,552.00	\$8.00	\$28,552.00						
54	REMOVE TYPE 332 CABINET	1	\$600.00	EA	\$600.00	\$550.00	\$550.00						
55	REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)	4	\$300.00	EA	\$1,200.00	\$300.00	\$1,200.00						
56	REMOVE TYPE 3 STANDARD (COMPLETE) (EXCL. FOUND.)	4	\$500.00	EA	\$2,000.00	\$400.00	\$1,600.00						
57	REMOVE ELECTRICAL SERVICE	1	\$500.00	EA	\$500.00	\$5,000.00	\$5,000.00						
58	REMOVE TYPE 1 FOUNDATION	4	\$300.00	EA	\$1,200.00	\$900.00	\$3,600.00						
59	REMOVE TYPE 3 FOUNDATION	4	\$450.00	EA	\$1,800.00	\$1,400.00	\$5,600.00						
60	REMOVE CONTROLLER FOUNDATION	1	\$300.00	EA	\$300.00	\$1,200.00	\$1,200.00						
61	TYPE 170 ATC/HC-11 CONTROLLER	1	\$2,000.00	EA	\$2,000.00	\$3,500.00	\$3,500.00						
62	GPS UTB UNIT AND ANTENNA	1	\$1,300.00	EA	\$1,300.00	\$1,500.00	\$1,500.00						
63	SWITCH PACK	8	\$25.00	EΑ	\$200.00	\$100.00	\$800.00						
64	PED ISOLATION MODULE	2	\$36.00	EA	\$72.00	\$70.00	\$140.00						
65	2-CHANNEL ILD SENSOR UNIT	5	\$70.00	EA	\$350.00	\$135.00	\$675.00						
66	TYPE 332 CABINET FOUNDATION	1	\$500.00	EA	\$500.00	\$1,200.00	\$1,200.00						
67	TYPE 332 CABINET	1	\$8,400.00	EA	\$8,400.00	\$9,000.00	\$9,000.00						
68	TYPE III-BF SERVICE CABINET	1	\$3,300.00	EA	\$3,300.00	\$3,000.00	\$3,000.00						

Project ID: RDC0014453
Bids Opened: 1/13/2015

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

Addenda: 0
Duration: 100 Working Day(s)

							Inc.						
(1) Prelir	minary Bid Amount						\$3,459,579.55						
	Price Detail						, ,						
	Description	Qty	Unit Price	<u>Unit</u>	Amount	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
	TYPE III-B SERVICE CABINET	1	\$850.00	EA	\$850.00	\$800.00	\$800.00						
	FOUNDATION	•		_, ,	•	·	·						
	TYPE 1 STANDARD	2	\$460.00	EA	\$920.00	\$600.00	\$1,200.00						
	TYPE 15 STANDARD	3	\$360.00	EA	\$1,080.00	\$2,200.00	\$6,600.00						
	TYPE 17 STANDARD	2	\$2,900.00	EA	\$5,800.00	\$3,500.00	\$7,000.00						
	TYPE 24 STANDARD	2	. ,	EA	\$10,000.00	\$6,000.00	\$12,000.00						
	TYPE 1 STANDARD	2	\$500.00	EA	\$1,000.00	\$600.00	\$1,200.00						
	FOUNDATION												
-	TYPE 15 STANDARD	3	\$1,600.00	EA	\$4,800.00	\$1,500.00	\$4,500.00						
	FOUNDATION												
	TYPE 17 STANDARD	2	\$2,200.00	EA	\$4,400.00	\$2,700.00	\$5,400.00						
	FOUNDATION												
	TYPE 24 STANDARD	2	\$3,000.00	EA	\$6,000.00	\$3,500.00	\$7,000.00						
	FOUNDATION												
	20' SIGNAL MAST ARM	2	T 1,- 2 2 1 2 2	EA	\$2,400.00	\$1,500.00	\$3,000.00						
	35' SIGNAL MAST ARM	2	\$1,900.00	EA	\$3,800.00	\$2,000.00	\$4,000.00						
	8' LUMINAIRE MAST ARM	2	\$168.00	EA	\$336.00	\$350.00	\$700.00						
	12' LUMINAIRE MAST ARM	5	\$285.00	EA	\$1,425.00	\$400.00	\$2,000.00						
	150 W HPS LUMINAIRE	3	\$400.00	EA	\$1,200.00	\$400.00	\$1,200.00						
	200 W HPS LUMINAIRE	4	\$420.00	EA	\$1,680.00	\$500.00	\$2,000.00						
	PEDESTRIAN PUSH BUTTON	8	\$350.00	EA	\$2,800.00	\$120.00	\$960.00						
	PEDESTRIAN PUSH BUTTON	8	\$100.00	EA	\$800.00	\$20.00	\$160.00						
	PLATE												
	RETROREFLECTIVE STREET	4	\$930.00	EA	\$3,720.00	\$1,400.00	\$5,600.00						
	NAME SIGN												
-	3-12" LED VEHICLE HEAD	13	\$550.00	EA	\$7,150.00	\$800.00	\$10,400.00						
	(COMPLETE)												
	LANDSCAPING		\$20,676.00	LS	\$20,676.00	\$35,000.00	\$35,000.00						
	FURNISH AND PLANT 24" BOX	69	\$500.00	EA	\$34,500.00	\$600.00	\$41,400.00						
	TREE												
	IRRIGATION SYSTEM	1	\$36,920.00	LS	\$36,920.00	\$70,000.00	\$70,000.00						
	90 DAY LANDSCAPE PLANT	1	\$3,000.00	LS	\$3,000.00	\$6,000.00	\$6,000.00						
	ESTABLISHMENT PERIOD												_

Project ID: RDC0014453
Bids Opened: 1/13/2015

Bids Opened: 1/13/2015 Office Engineer: Tim Bazinet 626-458-2185

			Engin	eer's Estimate	(5) Los Angeles Engineering, Inc.								
(1) Preliminary Bid Amount						\$3,459,579.55							
(2) Unit Price Detail													
<u>Ìtem</u>	<u>Description</u>	<u>Qty</u>	Unit Price	<u>Unit</u>	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>	Unit Price	<u>Amount</u>
92	DECOMPOSED GRANITE, 1"	2396	\$45.00	SF	\$107,820.00	\$2.00	\$4,792.00						
	THICK				. ,	·	. ,						
93	DETAIL 9 (THERMOPLASTIC)	13875	\$1.50	LF	\$20,812.50	\$0.25	\$3,468.75						
94	DETAIL 22 (THERMOPLASTIC)	959	\$3.50	LF	\$3,356.50	\$1.15	\$1,102.85						
95	DETAIL 25A (THERMOPLASTIC)	2633	\$1.75	LF	\$4,607.75	\$0.40	\$1,053.20						
96	DETAIL 27B (THERMOPLASTIC)	5132	\$1.75	LF	\$8,981.00	\$0.35	\$1,796.20						
97	DETAIL 29 (THERMOPLASTIC)	94	\$3.00	LF	\$282.00	\$2.00	\$188.00						
98	DETAIL 32 (THERMOPLASTIC)	3617	\$4.00	LF	\$14,468.00	\$1.75	\$6,329.75						
99	DETAIL 37B (THERMOPLASTIC)	480	\$2.00	LF	\$960.00	\$1.15	\$552.00						
100	DETAIL 38 (THERMOPLASTIC)	1970	\$1.75	LF	\$3,447.50	\$1.15	\$2,265.50						
101	DETAIL 39 (THERMOPLASTIC)	15230	\$3.50	LF	\$53,305.00	\$0.75	\$11,422.50						
102	DETAIL 39A (THERMOPLASTIC)	2644	\$1.25	LF	\$3,305.00	\$0.75	\$1,983.00						
103	PAVEMENT MARKINGS	700	\$4.00	SF	\$2,800.00	\$10.00	\$7,000.00						
	(THERMOPLASTIC)												
104	4" STRIPING	40	\$1.50	LF	\$60.00	\$0.35	\$14.00						
	(THERMOPLASTIC)				4								
105	6" STRIPING	636	\$2.50	LF	\$1,590.00	\$1.25	\$795.00						
400	(THERMOPLASTIC)	4004	***		#		***						
106	12" STRIPING	1994	\$3.00	LF	\$5,982.00	\$1.65	\$3,290.10						
407	(THERMOPLASTIC)	074	AF 00		04.055.00	00.50	0040.50						
107	24" STRIPING	271	\$5.00	LF	\$1,355.00	\$3.50	\$948.50						
108	(THERMOPLASTIC) INSTALL FIRE HYDRANT	31	\$10.00	EA	\$310.00	\$10.00	¢240.00						
100	LOCATION RPM	31	\$10.00	EA	\$310.00	\$10.00	\$310.00						
109	REMOVE PAVEMENT	45	\$10.00	SF	\$450.00	\$1.25	\$56.25						
109	MARKINGS (PAINT)	40	\$10.00	SF	φ450.00	φ1.20	\$50.25						
110	REMOVE STRIPING AND	1033	\$3.00	SF	\$3,099.00	\$1.25	\$1,291.25						
110	MARKINGS (PAINT)	1000	ψ3.00	Oi	ψ5,055.00	Ψ1.20	Ψ1,231.23						
			\$2,964,215.45		\$3,456,816.55								
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$0.00							
(4) LSBE Adjusted Amount						\$3,456,816.55							
•						φ3,430,010.33							
Comments													