



Los Angeles County Public Works  
Construction Division  
**BID SUMMARY**  
(sorted by Unit Price Total)

**Project Name: Uncontrolled Marked Crosswalk Improvements**

**Project ID: RDC0015960**

**Bids Opened: 12/18/2018**

**Office Engineer: Anoush Hovsepian 626-458-3139**

**Addenda: 1**  
**Duration: 60 Day(s)**

Engineer's Estimate						(1) Sterndahl Enterprises, Inc.		(2) P C I					
(1) Preliminary Bid Amount						\$706,775.00		\$708,991.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	PAVEMENT MARKINGS (THERMOPLASTIC)	13112	\$3.50	SF	\$45,892.00	\$5.00	\$65,560.00	\$9.00	\$118,008.00				
2	YIELD LINE (DETAIL "A") (THERMOPLASTIC)	4575	\$3.50	SF	\$16,012.50	\$5.00	\$22,875.00	\$8.00	\$36,600.00				
3	12" STRIPING (THERMOPLASTIC)	450	\$4.40	LF	\$1,980.00	\$5.00	\$2,250.00	\$4.90	\$2,205.00				
4	24" STRIPING (THERMOPLASTIC)	4804	\$3.40	LF	\$16,333.60	\$10.00	\$48,040.00	\$8.00	\$38,432.00				
5	REMOVE 4" STRIPING	75	\$2.50	LF	\$187.50	\$15.00	\$1,125.00	\$5.00	\$375.00				
6	REMOVE 12" STRIPING	565	\$4.25	LF	\$2,401.25	\$5.00	\$2,825.00	\$4.00	\$2,260.00				
7	REMOVE 24" STRIPING	420	\$5.00	LF	\$2,100.00	\$10.00	\$4,200.00	\$6.00	\$2,520.00				
8	CURB MARKINGS (ONE-COAT PAINT)	300	\$2.50	LF	\$750.00	\$15.00	\$4,500.00	\$8.00	\$2,400.00				
9	REMOVE PAVEMENT MARKINGS (THERMOPLASTIC)	12760	\$1.90	SF	\$24,244.00	\$5.00	\$63,800.00	\$9.60	\$122,496.00				
10	REMOVE CURB MARKINGS (PAINT)	25	\$2.50	SF	\$62.50	\$100.00	\$2,500.00	\$10.00	\$250.00				
11	SIGN PANEL	614	\$100.00	EA	\$61,400.00	\$150.00	\$92,100.00	\$220.00	\$135,080.00				
12	RELOCATE SIGN	73	\$120.00	EA	\$8,760.00	\$250.00	\$18,250.00	\$100.00	\$7,300.00				
13	REMOVE SIGN	307	\$30.00	EA	\$9,210.00	\$100.00	\$30,700.00	\$25.00	\$7,675.00				
14	SIGN POST (ROADSIDE SIGN)	206	\$150.00	EA	\$30,900.00	\$175.00	\$36,050.00	\$265.00	\$54,590.00				
15	TRAFFIC CONTROL - SD1	1	\$50,000.00	LS	\$50,000.00	\$92,000.00	\$92,000.00	\$46,000.00	\$46,000.00				
16	TRAFFIC CONTROL - SD2	1	\$85,000.00	LS	\$85,000.00	\$144,000.00	\$144,000.00	\$82,800.00	\$82,800.00				
17	TRAFFIC CONTROL- SD4	1	\$15,000.00	LS	\$15,000.00	\$32,000.00	\$32,000.00	\$20,000.00	\$20,000.00				
18	TRAFFIC CONTROL- SD5	1	\$50,000.00	LS	\$50,000.00	\$44,000.00	\$44,000.00	\$30,000.00	\$30,000.00				
Unit Price Total					\$420,233.35	\$706,775.00		\$708,991.00					

Project Name: Uncontrolled Marked Crosswalk Improvements  
Project ID: RDC0015960  
Bids Opened: 12/18/2018  
Office Engineer: Anoush Hovsepian 626-458-3139

Addenda: 1  
Duration: 60 Day(s)

Engineer's Estimate					(1) Sterndahl Enterprises, Inc.			(2) P C I					
(1) Preliminary Bid Amount					\$706,775.00			\$708,991.00					
(2) Unit Price Detail													
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$0.00			\$0.00					
(4) LSBE Adjusted Amount					\$706,775.00			\$708,991.00					
Comments					APPARENT LOW BIDDER								