



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Pedestrian Safety Upgrade at Signalized Intersections.

Project ID: RDC0015965

Bids Opened: 7/12/2016

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 0
Duration: 100 Working Day(s)

Engineer's Estimate						(1) Siemens Industry, Inc.	(2) California Professional Electrical Engineering	(3) VT Electric, Inc.	(4) Servitek Solutions Inc				
(1) Preliminary Bid Amount						\$596,021.30	\$712,070.00	\$776,080.00	\$789,989.20				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500.00/MTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
3	CONSTRUCTION SCHEDULE (AS BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	REMOVE PEDESTRIAN TS MODULE	3460	\$30.00	EA	\$103,800.00	\$24.26	\$83,939.60	\$38.50	\$133,210.00	\$62.00	\$214,520.00	\$65.26	\$225,799.60
5	FURNISH COUNTDOWN PED TS MODULE	3460	\$170.00	EA	\$588,200.00	\$111.94	\$387,312.40	\$121.00	\$418,660.00	\$100.00	\$346,000.00	\$96.50	\$333,890.00
6	INSTALL COUNTDOWN PED TS MODULE	3460	\$40.00	EA	\$138,400.00	\$34.76	\$120,269.60	\$45.00	\$155,700.00	\$61.00	\$211,060.00	\$65.26	\$225,799.60
Unit Price Total					\$834,900.00	\$596,021.60	\$712,070.00	\$776,080.00	\$789,989.20				
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$0.00	\$0.00	\$0.00	\$0.00				
(4) LSBE Adjusted Amount						\$596,021.60	\$712,070.00	\$776,080.00	\$789,989.20				
Comments						NON RESPONSIVE	APPARENT LOW BIDDER						



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Pedestrian Safety Upgrade at Signalized Intersections.

Project ID: RDC0015965

Bids Opened: 7/12/2016

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 0
Duration: 100 Working Day(s)

Engineer's Estimate (5) Elecnor Belco Electric, Inc.

(1) Preliminary Bid Amount						\$834,900.00					
(2) Unit Price Detail											
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00				
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500.00/MTH)	5	\$500.00	MTH	\$2,500.00	\$500.00	\$2,500.00				
3	CONSTRUCTION SCHEDULE (AS BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00				
4	REMOVE PEDESTRIAN TS MODULE	3460	\$30.00	EA	\$103,800.00	\$58.00	\$200,680.00				
5	FURNISH COUNTDOWN PED TS MODULE	3460	\$170.00	EA	\$588,200.00	\$124.00	\$429,040.00				
6	INSTALL COUNTDOWN PED TS MODULE	3460	\$40.00	EA	\$138,400.00	\$58.00	\$200,680.00				
Unit Price Total					\$834,900.00		\$834,900.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$0.00					
(4) LSBE Adjusted Amount						\$834,900.00					

Comments