



Los Angeles County Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Latigo Canyon Road, et al. Guardrail Replacement Off-System (2018WOOLSEYFIRE)

Project ID: RDC0016374

Bids Opened: 1/24/2019

Office Engineer: Robert Eisenhamer 626-458-3155


Addenda: 1
Duration: 90 Day(s)

Engineer's Estimate					(1) Landscape Support Services		(2) Ferreira Coastal Construction, Co.		(3) Coral Construction Company		(4) C & W Construction Specialties, Inc.		
(1) Preliminary Bid Amount					\$1,615,773.93		\$2,074,209.35		\$2,188,888.00		\$2,606,596.96		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$25,000.00	LS	\$25,000.00	\$41,630.00	\$41,630.00	\$26,760.00	\$26,760.00	\$25,000.00	\$25,000.00	\$6,000.00	\$6,000.00
2	MOBILIZATION	1	\$50,000.00	LS	\$50,000.00	\$127,041.00	\$127,041.00	\$23,000.00	\$23,000.00	\$218,067.95	\$218,067.95	\$40,000.00	\$40,000.00
3	EXPLORATORY EXCAVATION OF UTILITIES (ALLOWANCE OF \$40,000)	40000	\$1.00	AL	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
4	CLEARING AND GRUBBING	1	\$40,000.00	LS	\$40,000.00	\$11,475.00	\$11,475.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00
5	SHOULDER GRADING	15502	\$3.39	LF	\$52,551.78	\$2.20	\$34,104.40	\$12.50	\$193,775.00	\$16.00	\$248,032.00	\$26.78	\$415,143.56
6	UNCLASSIFIED EXCAVATION	119	\$536.75	CY	\$63,873.25	\$308.00	\$36,652.00	\$74.00	\$8,806.00	\$120.00	\$14,280.00	\$1,695.75	\$201,794.25
7	UNCLASSIFIED FILL	30	\$621.50	CY	\$18,645.00	\$203.00	\$6,090.00	\$354.00	\$10,620.00	\$275.00	\$8,250.00	\$1,690.50	\$50,715.00
8	AC PAVEMENT	149	\$1,130.00	TON	\$168,370.00	\$336.00	\$50,064.00	\$417.00	\$62,133.00	\$375.00	\$55,875.00	\$1,065.75	\$158,796.75
9	AC DIKE PER CALTRANS STD PLAN A87B	3855	\$21.75	LF	\$83,846.25	\$6.80	\$26,214.00	\$8.50	\$32,767.50	\$10.00	\$38,550.00	\$31.50	\$121,432.50
10	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	12813	\$13.56	LF	\$173,744.28	\$5.60	\$71,752.80	\$12.00	\$153,756.00	\$9.00	\$115,317.00	\$8.50	\$108,910.50
11	TRANSPORTATION AND DISPOSAL OF TREATED WOOD WASTE	213121	\$0.45	LB	\$95,904.45	\$0.13	\$27,705.73	\$0.25	\$53,280.25	\$0.05	\$10,656.05	\$0.25	\$53,280.25
12	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	11532	\$80.80	LF	\$931,785.60	\$39.75	\$458,397.00	\$66.80	\$770,337.60	\$60.00	\$691,920.00	\$55.75	\$642,909.00
13	MIDWEST GUARDRAIL SYSTEM (WOOD POST W/ WOOD BLOCK)	888	\$80.80	LF	\$71,750.40	\$40.00	\$35,520.00	\$44.50	\$39,516.00	\$55.00	\$48,840.00	\$48.75	\$43,290.00

Project Name: Latigo Canyon Road, et al. Guardrail Replacement Off-System (2018WOOLSEYFIRE)
Project ID: RDC0016374
Bids Opened: 1/24/2019
Office Engineer: Robert Eisenhamer 626-458-3155

Addenda: 1
Duration: 90 Day(s)

Engineer's Estimate						(1) Landscape Support Services		(2) Ferreira Coastal Construction, Co.		(3) Coral Construction Company		(4) C & W Construction Specialties, Inc.		
(1) Preliminary Bid Amount						\$1,615,773.93		\$2,074,209.35		\$2,188,888.00		\$2,606,596.96		
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	
14	DELINEATOR PER CALTRANS STD PLAN A73C, CLASS 1, TYPE F	534	\$23.73	EA	\$12,671.82	\$27.50	\$14,685.00	\$82.00	\$43,788.00	\$25.00	\$13,350.00	\$13.60	\$7,262.40	
15	IN-LINE TERMINAL SYSTEM (TYPE MSKT-SP-MGS)	77	\$6,780.00	EA	\$522,060.00	\$4,188.00	\$322,476.00	\$4,450.00	\$342,650.00	\$4,975.00	\$383,075.00	\$3,911.50	\$301,185.50	
16	IN-LINE TERMINAL SYSTEM (TYPE SOFTSTOP-MGS)	3	\$6,780.00	EA	\$20,340.00	\$2,612.00	\$7,836.00	\$5,660.00	\$16,980.00	\$5,225.00	\$15,675.00	\$4,205.55	\$12,616.65	
17	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	15	\$1,615.90	EA	\$24,238.50	\$1,046.00	\$15,690.00	\$1,070.00	\$16,050.00	\$1,500.00	\$22,500.00	\$942.20	\$14,133.00	
18	MIDWEST GUARDRAIL SYSTEM BURIED POST END ANCHOR PER STD PLAN A77T2	9	\$2,361.70	EA	\$21,255.30	\$1,380.00	\$12,420.00	\$2,250.00	\$20,250.00	\$2,500.00	\$22,500.00	\$1,127.40	\$10,146.60	
19	MIDWEST GUARDRAIL SYSTEM END CAP PER CALTRANS STANDARD PLAN A77M1 (TYPE A)	15	\$452.00	EA	\$6,780.00	\$525.00	\$7,875.00	\$400.00	\$6,000.00	\$500.00	\$7,500.00	\$197.00	\$2,955.00	
20	TRANSITION RAILING (TYPE WB)	3	\$5,593.50	EA	\$16,780.50	\$4,742.00	\$14,226.00	\$4,580.00	\$13,740.00	\$6,500.00	\$19,500.00	\$4,341.00	\$13,023.00	
21	TRAFFIC CONTROL	1	\$480,000.00	LS	\$480,000.00	\$253,920.00	\$253,920.00	\$190,000.00	\$190,000.00	\$180,000.00	\$180,000.00	\$346,000.00	\$346,000.00	
Unit Price Total					\$2,919,597.13	\$1,615,773.93		\$2,074,209.35		\$2,188,888.00		\$2,606,593.96		
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00		\$0.00		\$0.00		\$0.00	
(4) LSBE Adjusted Amount							\$1,615,773.93		\$2,074,209.35		\$2,188,888.00		\$2,606,593.96	
Comments							NON RESPONSIVE		NON RESPONSIVE		APPARENT LOW BIDDER			



Los Angeles County Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Latigo Canyon Road, et al. Guardrail Replacement Off-System (2018WOOLSEYFIRE)

Project ID: RDC0016374

Bids Opened: 1/24/2019

Office Engineer: Robert Eisenhamer 626-458-3155

Addenda: 1
Duration: 90 Day(s)

Engineer's Estimate					(5) Ace Fence Company		(6) GMZ Engineering, Inc.						
(1) Preliminary Bid Amount					\$2,872,238.43		\$3,184,130.25						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$25,000.00	LS	\$25,000.00	\$85,000.00	\$85,000.00	\$25,000.00	\$25,000.00				
2	MOBILIZATION	1	\$50,000.00	LS	\$50,000.00	\$75,000.00	\$75,000.00	\$150,000.00	\$150,000.00				
3	EXPLORATORY EXCAVATION OF UTILITIES (ALLOWANCE OF \$40,000)	40000	\$1.00	AL	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00				
4	CLEARING AND GRUBBING	1	\$40,000.00	LS	\$40,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00				
5	SHOULDER GRADING	15502	\$3.39	LF	\$52,551.78	\$25.00	\$387,550.00	\$15.00	\$232,530.00				
6	UNCLASSIFIED EXCAVATION	119	\$536.75	CY	\$63,873.25	\$550.00	\$65,450.00	\$100.00	\$11,900.00				
7	UNCLASSIFIED FILL	30	\$621.50	CY	\$18,645.00	\$575.00	\$17,250.00	\$100.00	\$3,000.00				
8	AC PAVEMENT	149	\$1,130.00	TON	\$168,370.00	\$565.00	\$84,185.00	\$300.00	\$44,700.00				
9	AC DIKE PER CALTRANS STD PLAN A87B	3855	\$21.75	LF	\$83,846.25	\$8.50	\$32,767.50	\$30.00	\$115,650.00				
10	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	12813	\$13.56	LF	\$173,744.28	\$13.00	\$166,569.00	\$15.00	\$192,195.00				
11	TRANSPORTATION AND DISPOSAL OF TREATED WOOD WASTE	213121	\$0.45	LB	\$95,904.45	\$0.33	\$70,329.93	\$0.25	\$53,280.25				
12	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	11532	\$80.80	LF	\$931,785.60	\$68.00	\$784,176.00	\$75.00	\$864,900.00				
13	MIDWEST GUARDRAIL SYSTEM (WOOD POST W/ WOOD BLOCK)	888	\$80.80	LF	\$71,750.40	\$59.00	\$52,392.00	\$75.00	\$66,600.00				

Project Name: Latigo Canyon Road, et al. Guardrail Replacement Off-System (2018WOOLSEYFIRE)
Project ID: RDC0016374
Bids Opened: 1/24/2019
Office Engineer: Robert Eisenhamer 626-458-3155

Addenda: 1
Duration: 90 Day(s)

Engineer's Estimate						(5) Ace Fence Company		(6) GMZ Engineering, Inc.					
(1) Preliminary Bid Amount						\$2,872,238.43		\$3,184,130.25					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
14	DELINEATOR PER CALTRANS STD PLAN A73C, CLASS 1, TYPE F	534	\$23.73	EA	\$12,671.82	\$46.00	\$24,564.00	\$25.00	\$13,350.00				
15	IN-LINE TERMINAL SYSTEM (TYPE MSKT-SP-MGS)	77	\$6,780.00	EA	\$522,060.00	\$5,800.00	\$446,600.00	\$6,000.00	\$462,000.00				
16	IN-LINE TERMINAL SYSTEM (TYPE SOFTSTOP-MGS)	3	\$6,780.00	EA	\$20,340.00	\$5,950.00	\$17,850.00	\$6,000.00	\$18,000.00				
17	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	15	\$1,615.90	EA	\$24,238.50	\$1,150.00	\$17,250.00	\$1,250.00	\$18,750.00				
18	MIDWEST GUARDRAIL SYSTEM BURIED POST END ANCHOR PER STD PLAN A77T2	9	\$2,361.70	EA	\$21,255.30	\$1,150.00	\$10,350.00	\$1,350.00	\$12,150.00				
19	MIDWEST GUARDRAIL SYSTEM END CAP PER CALTRANS STANDARD PLAN A77M1 (TYPE A)	15	\$452.00	EA	\$6,780.00	\$400.00	\$6,000.00	\$475.00	\$7,125.00				
20	TRANSITION RAILING (TYPE WB)	3	\$5,593.50	EA	\$16,780.50	\$5,500.00	\$16,500.00	\$1,000.00	\$3,000.00				
21	TRAFFIC CONTROL	1	\$480,000.00	LS	\$480,000.00	\$322,455.00	\$322,455.00	\$700,000.00	\$700,000.00				
Unit Price Total					\$2,919,597.13	\$2,872,238.43		\$3,184,130.25					
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$0.00		\$0.00					
(4) LSBE Adjusted Amount						\$2,872,238.43		\$3,184,130.25					
Comments													