



County of Los Angeles Department of Public Works  
 Construction Division  
**BID SUMMARY**  
 (sorted by Unit Price Total)

**Project Name: District 29 Tank Recoating & Retrofits, Phase 2**

**Project ID: WWD2900056**

**Bids Opened: 3/31/2015**

**Office Engineer: Colin S McCarter 626-458-3116**

**Addenda: 0**  
**Duration: 110 Working Day(s)**

Engineer's Estimate					(1) Spiess Construction Company, Inc.	(2) Carbon Activiated Corporation	(3) Paso Robles Tank, Inc.	(4) United Engineering and Construction, Inc.					
(1) Preliminary Bid Amount					\$2,231,999.00	\$2,398,060.00	\$2,436,700.00	\$2,509,904.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$6,000)	1	\$6,000.00	LS	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	5	\$540.00	MTH	\$2,700.00	\$900.00	\$4,500.00	\$540.00	\$2,700.00	\$1,500.00	\$7,500.00	\$1,500.00	\$7,500.00
3	IMPLEMENTATION OF BMPS	1	\$3,240.00	LS	\$3,240.00	\$28,800.00	\$28,800.00	\$24,000.00	\$24,000.00	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00
4	OFFICE FACILITIES	1	\$6,480.00	LS	\$6,480.00	\$12,000.00	\$12,000.00	\$18,000.00	\$18,000.00	\$35,000.00	\$35,000.00	\$12,500.00	\$12,500.00
5	MOBILIZATION	1	\$16,200.00	LS	\$16,200.00	\$100,100.00	\$100,100.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$225,000.00	\$225,000.00
6	UNCLASSIFIED EXCAVATION	42	\$560.00	CY	\$23,520.00	\$450.00	\$18,900.00	\$120.00	\$5,040.00	\$75.00	\$3,150.00	\$150.00	\$6,300.00
7	AC PAVEMENT	63	\$324.00	TON	\$20,412.00	\$275.00	\$17,325.00	\$180.00	\$11,340.00	\$225.00	\$14,175.00	\$250.00	\$15,750.00
8	PREPARATION OF ENVIRONMENTAL PLANS (PEPPERDINE 812)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
9	IMPLEMENTATION OF ENVIRONMENTAL PLANS (PEPPERDINE 812)	1	\$9,500.00	LS	\$9,500.00	\$6,700.00	\$6,700.00	\$5,400.00	\$5,400.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
10	2" CONDUIT (SCH 80 PVC)	80	\$45.00	LF	\$3,600.00	\$30.00	\$2,400.00	\$84.00	\$6,720.00	\$80.00	\$6,400.00	\$45.00	\$3,600.00
11	FALL PROTECTION ANCHOR	4	\$540.00	EA	\$2,160.00	\$800.00	\$3,200.00	\$893.00	\$3,572.00	\$500.00	\$2,000.00	\$2,500.00	\$10,000.00
12	MISCELLANEOUS TANK REPAIRS (PEPPERDINE 812)	1	\$17,280.00	LS	\$17,280.00	\$2,950.00	\$2,950.00	\$5,680.00	\$5,680.00	\$30,000.00	\$30,000.00	\$12,500.00	\$12,500.00
13	ROOF HATCH PER STD PLAN W-27	2	\$4,320.00	EA	\$8,640.00	\$4,175.00	\$8,350.00	\$3,650.00	\$7,300.00	\$4,000.00	\$8,000.00	\$7,500.00	\$15,000.00

**Project Name: District 29 Tank Recoating & Retrofits, Phase 2**

**Project ID: WWD2900056**

**Bids Opened: 3/31/2015**

**Office Engineer: Colin S McCarter 626-458-3116**

**Addenda: 0**

**Duration: 110 Working Day(s)**

Engineer's Estimate						(1) Spiess Construction Company, Inc.		(2) Carbon Activated Corporation		(3) Paso Robles Tank, Inc.		(4) United Engineering and Construction, Inc.	
(1) Preliminary Bid Amount						\$2,231,999.00		\$2,398,060.00		\$2,436,700.00		\$2,509,904.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
14	WELDED STEEL HANDRAIL	66	\$216.00	LF	\$14,256.00	\$155.00	\$10,230.00	\$238.00	\$15,708.00	\$290.00	\$19,140.00	\$200.00	\$13,200.00
15	INTERIOR LADDER AND PLATFORMS (PEPPERDINE 812)	1	\$27,000.00	LS	\$27,000.00	\$15,300.00	\$15,300.00	\$18,770.00	\$18,770.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00
16	TANK INTERIOR RECOATING (PEPPERDINE 812)	1	\$410,400.00	LS	\$410,400.00	\$446,500.00	\$446,500.00	\$503,940.00	\$503,940.00	\$470,000.00	\$470,000.00	\$495,000.00	\$495,000.00
17	TANK ROOF EXTERIOR RECOATING (PEPPERDINE 812)	1	\$90,000.00	LS	\$90,000.00	\$55,900.00	\$55,900.00	\$61,120.00	\$61,120.00	\$82,000.00	\$82,000.00	\$122,000.00	\$122,000.00
18	MODIFY 14" INLET/OUTLET (PEPPERDINE 812)	1	\$70,000.00	LS	\$70,000.00	\$56,700.00	\$56,700.00	\$67,160.00	\$67,160.00	\$75,000.00	\$75,000.00	\$58,500.00	\$58,500.00
19	MODIFY 12" OVERFLOW DRAIN (PEPPERDINE 812)	1	\$17,280.00	LS	\$17,280.00	\$22,300.00	\$22,300.00	\$33,880.00	\$33,880.00	\$21,000.00	\$21,000.00	\$25,000.00	\$25,000.00
20	72" TANK ROOF CENTER VENT	1	\$9,720.00	LS	\$9,720.00	\$9,400.00	\$9,400.00	\$5,920.00	\$5,920.00	\$6,900.00	\$6,900.00	\$7,500.00	\$7,500.00
21	36" TANK SHELL ACCESS PER STD PLAN W-28, STYLE B	1	\$8,100.00	EA	\$8,100.00	\$10,800.00	\$10,800.00	\$6,880.00	\$6,880.00	\$7,800.00	\$7,800.00	\$7,500.00	\$7,500.00
22	TANK ROOF (PEPPERDINE 812)	1	\$330,000.00	LS	\$330,000.00	\$307,464.00	\$307,464.00	\$327,850.00	\$327,850.00	\$210,000.00	\$210,000.00	\$312,000.00	\$312,000.00
23	SUPPORT COLUMN, A53B (PEPPERDINE 812)	8	\$11,000.00	EA	\$88,000.00	\$7,150.00	\$57,200.00	\$5,790.00	\$46,320.00	\$3,500.00	\$28,000.00	\$6,000.00	\$48,000.00
24	W12 X 14 RAFTER, A36 (PEPPERDINE 812)	64	\$3,300.00	EA	\$211,200.00	\$1,650.00	\$105,600.00	\$2,021.00	\$129,344.00	\$2,400.00	\$153,600.00	\$1,920.00	\$122,880.00
25	W8 X 10 RAFTER, A36 (PEPPERDINE 812)	32	\$2,200.00	EA	\$70,400.00	\$1,500.00	\$48,000.00	\$1,889.00	\$60,448.00	\$2,200.00	\$70,400.00	\$1,750.00	\$56,000.00
26	16W X 36 INTERMED. GIRDER ASSY, A36 (PEPPERDINE 812)	8	\$2,200.00	EA	\$17,600.00	\$3,250.00	\$26,000.00	\$3,250.00	\$26,000.00	\$4,000.00	\$32,000.00	\$3,000.00	\$24,000.00
27	CONCRETE REMOVAL (REINFORCED)	4	\$432.00	CY	\$1,728.00	\$2,650.00	\$10,600.00	\$240.00	\$960.00	\$800.00	\$3,200.00	\$350.00	\$1,400.00
28	UNCLASSIFIED FILL	3	\$540.00	CY	\$1,620.00	\$1,150.00	\$3,450.00	\$264.00	\$792.00	\$575.00	\$1,725.00	\$150.00	\$450.00
29	AC CURB, TYPE D1-6	61	\$97.20	LF	\$5,929.20	\$80.00	\$4,880.00	\$24.00	\$1,464.00	\$50.00	\$3,050.00	\$50.00	\$3,050.00

**Project Name: District 29 Tank Recoating & Retrofits, Phase 2**

**Project ID: WWD2900056**

**Bids Opened: 3/31/2015**

**Office Engineer: Colin S McCarter 626-458-3116**

**Addenda: 0**

**Duration: 110 Working Day(s)**

Engineer's Estimate						(1) Spiess Construction Company, Inc.	(2) Carbon Activated Corporation	(3) Paso Robles Tank, Inc.	(4) United Engineering and Construction, Inc.				
(1) Preliminary Bid Amount						\$2,231,999.00	\$2,398,060.00	\$2,436,700.00	\$2,509,904.00				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
30	AC PAVEMENT	20	\$302.40	TON	\$6,048.00	\$465.00	\$9,300.00	\$240.00	\$4,800.00	\$225.00	\$4,500.00	\$250.00	\$5,000.00
31	PCC CURB, TYPE A1-8	6	\$216.00	LF	\$1,296.00	\$800.00	\$4,800.00	\$48.00	\$288.00	\$150.00	\$900.00	\$50.00	\$300.00
32	16' DOUBLE DRIVE GATE	1	\$3,240.00	EA	\$3,240.00	\$6,000.00	\$6,000.00	\$9,600.00	\$9,600.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
33	REMOVE EXISTING CHAIN LINK FENCE	20	\$150.00	LF	\$3,000.00	\$45.00	\$900.00	\$48.00	\$960.00	\$65.00	\$1,300.00	\$50.00	\$1,000.00
34	CHAIN LINK FENCE, 10' HIGH	20	\$280.00	LF	\$5,600.00	\$200.00	\$4,000.00	\$210.00	\$4,200.00	\$200.00	\$4,000.00	\$120.00	\$2,400.00
35	PREPARATION OF ENVIRONMENTAL PLANS (TOPANGA OAKS)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
36	IMPLEMENTATION OF ENVIRONMENTAL PLANS (TOPANGA OAKS)	1	\$9,500.00	LS	\$9,500.00	\$5,400.00	\$5,400.00	\$4,200.00	\$4,200.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
37	MISCELLANEOUS TANK REPAIRS (TOPANGA OAKS)	1	\$23,760.00	LS	\$23,760.00	\$700.00	\$700.00	\$4,540.00	\$4,540.00	\$30,000.00	\$30,000.00	\$8,000.00	\$8,000.00
38	INSTALL INTERIOR LADDER AND PLATFORMS PER STD PLAN W-26, SUPPLIED BY AGENCY (TOPANGA OAKS)	1	\$5,400.00	LS	\$5,400.00	\$8,850.00	\$8,850.00	\$18,770.00	\$18,770.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
39	INSTALL 48" ROOF VENT PER STD PLAN W-31, SUPPLIED BY AGENCY (TOPANGA OAKS)	1	\$3,240.00	EA	\$3,240.00	\$4,850.00	\$4,850.00	\$5,180.00	\$5,180.00	\$7,800.00	\$7,800.00	\$5,500.00	\$5,500.00
40	INSTALL ROOF HATCH PER STD PLAN W-27, SUPPLIED BY AGENCY (TOPANGA OAKS)	2	\$2,160.00	EA	\$4,320.00	\$3,175.00	\$6,350.00	\$3,650.00	\$7,300.00	\$4,000.00	\$8,000.00	\$3,800.00	\$7,600.00
41	36" TANK SHELL ACCESS PER STD PLAN W-28, STYLE B	1	\$8,100.00	EA	\$8,100.00	\$10,800.00	\$10,800.00	\$6,880.00	\$6,880.00	\$7,800.00	\$7,800.00	\$7,800.00	\$7,800.00
42	8" HDPE PIPE	70	\$108.00	LF	\$7,560.00	\$185.00	\$12,950.00	\$72.00	\$5,040.00	\$260.00	\$18,200.00	\$50.00	\$3,500.00
43	WELDED STEEL HANDRAIL	80	\$216.00	LF	\$17,280.00	\$130.00	\$10,400.00	\$204.00	\$16,320.00	\$290.00	\$23,200.00	\$200.00	\$16,000.00

**Project Name: District 29 Tank Recoating & Retrofits, Phase 2**

**Project ID: WWD2900056**

**Bids Opened: 3/31/2015**

**Office Engineer: Colin S McCarter 626-458-3116**

**Addenda: 0  
Duration: 110 Working Day(s)**

Engineer's Estimate						(1) Spiess Construction Company, Inc.	(2) Carbon Activated Corporation	(3) Paso Robles Tank, Inc.	(4) United Engineering and Construction, Inc.				
(1) Preliminary Bid Amount						\$2,231,999.00	\$2,398,060.00	\$2,436,700.00	\$2,509,904.00				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
44	TANK INTERIOR RECOATING (TOPANGA OAKS)	1	\$54,000.00	LS	\$54,000.00	\$44,400.00	\$44,400.00	\$48,120.00	\$48,120.00	\$45,000.00	\$45,000.00	\$35,000.00	\$35,000.00
45	TANK ROOF EXTERIOR RECOATING (TOPANGA OAKS)	1	\$20,000.00	LS	\$20,000.00	\$15,300.00	\$15,300.00	\$14,920.00	\$14,920.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
46	MODIFY 8" INLET/OUTLET (TOPANGA OAKS)	1	\$24,840.00	LS	\$24,840.00	\$35,400.00	\$35,400.00	\$53,870.00	\$53,870.00	\$28,000.00	\$28,000.00	\$49,500.00	\$49,500.00
47	RELOCATE 4" ALTITUDE VALVE	1	\$9,045.00	LS	\$9,045.00	\$6,700.00	\$6,700.00	\$18,770.00	\$18,770.00	\$4,000.00	\$4,000.00	\$20,000.00	\$20,000.00
48	TANK ROOF (TOPANGA OAKS)	1	\$42,000.00	LS	\$42,000.00	\$33,550.00	\$33,550.00	\$42,200.00	\$42,200.00	\$95,000.00	\$95,000.00	\$42,000.00	\$42,000.00
49	CENTER COLUMN (TOPANGA OAKS)	1	\$6,000.00	EA	\$6,000.00	\$8,100.00	\$8,100.00	\$7,540.00	\$7,540.00	\$8,000.00	\$8,000.00	\$7,500.00	\$7,500.00
50	C-CHANNEL RAFTER (TOPANGA OAKS)	14	\$1,440.00	EA	\$20,160.00	\$1,000.00	\$14,000.00	\$1,566.00	\$21,924.00	\$1,600.00	\$22,400.00	\$1,500.00	\$21,000.00
51	MODIFY 8" OVERFLOW DRAIN AND 6" DRAIN (TOPANGA OAKS)	1	\$31,320.00	LS	\$31,320.00	\$28,700.00	\$28,700.00	\$40,940.00	\$40,940.00	\$21,000.00	\$21,000.00	\$25,000.00	\$25,000.00
52	AC PAVEMENT	10	\$378.00	TON	\$3,780.00	\$670.00	\$6,700.00	\$300.00	\$3,000.00	\$280.00	\$2,800.00	\$400.00	\$4,000.00
53	PREPARATION OF ENVIRONMENTAL PLANS (TRANCAS)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
54	IMPLEMENTATION OF ENVIRONMENTAL PLANS (TRANCAS)	1	\$9,500.00	LS	\$9,500.00	\$5,400.00	\$5,400.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
55	FALL PROTECTION ANCHOR	4	\$540.00	EA	\$2,160.00	\$800.00	\$3,200.00	\$893.00	\$3,572.00	\$500.00	\$2,000.00	\$1,000.00	\$4,000.00
56	MISCELLANEOUS TANK REPAIRS (TRANCAS)	1	\$9,720.00	LS	\$9,720.00	\$700.00	\$700.00	\$4,540.00	\$4,540.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
57	48" ROOF VENT PER STD PLAN W-31	1	\$6,480.00	EA	\$6,480.00	\$9,400.00	\$9,400.00	\$8,590.00	\$8,590.00	\$4,000.00	\$4,000.00	\$9,500.00	\$9,500.00

**Project Name: District 29 Tank Recoating & Retrofits, Phase 2**

**Project ID: WWD2900056**

**Bids Opened: 3/31/2015**

**Office Engineer: Colin S McCarter 626-458-3116**

**Addenda: 0**

**Duration: 110 Working Day(s)**

		Engineer's Estimate				(1) Spiess Construction Company, Inc.		(2) Carbon Activated Corporation		(3) Paso Robles Tank, Inc.		(4) United Engineering and Construction, Inc.	
(1) Preliminary Bid Amount						\$2,231,999.00		\$2,398,060.00		\$2,436,700.00		\$2,509,904.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
58	36" TANK SHELL ACCESS PER STD PLAN W-28, STYLE B	2	\$8,100.00	EA	\$16,200.00	\$10,800.00	\$21,600.00	\$6,880.00	\$13,760.00	\$7,800.00	\$15,600.00	\$8,000.00	\$16,000.00
59	WELDED STEEL HANDRAIL	37	\$216.00	LF	\$7,992.00	\$210.00	\$7,770.00	\$204.00	\$7,548.00	\$290.00	\$10,730.00	\$200.00	\$7,400.00
60	INTERIOR LADDER AND PLATFORMS (TRANCAS)	1	\$10,800.00	LS	\$10,800.00	\$15,800.00	\$15,800.00	\$18,770.00	\$18,770.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
61	TANK INTERIOR RECOATING (TRANCAS)	1	\$97,200.00	LS	\$97,200.00	\$158,100.00	\$158,100.00	\$177,140.00	\$177,140.00	\$130,000.00	\$130,000.00	\$160,000.00	\$160,000.00
62	AC CURB, TYPE D1-6	68	\$54.00	LF	\$3,672.00	\$80.00	\$5,440.00	\$24.00	\$1,632.00	\$60.00	\$4,080.00	\$45.00	\$3,060.00
63	AC PAVEMENT	40	\$324.00	TON	\$12,960.00	\$445.00	\$17,800.00	\$180.00	\$7,200.00	\$235.00	\$9,400.00	\$250.00	\$10,000.00
64	PREPARATION OF ENVIRONMENTAL PLANS (HUME)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
65	IMPLEMENTATION OF ENVIRONMENTAL PLANS (HUME)	1	\$9,500.00	LS	\$9,500.00	\$5,400.00	\$5,400.00	\$3,600.00	\$3,600.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
66	TANK INTERIOR RECOATING (HUME)	1	\$70,200.00	LS	\$70,200.00	\$72,000.00	\$72,000.00	\$79,390.00	\$79,390.00	\$92,500.00	\$92,500.00	\$85,000.00	\$85,000.00
67	TANK ROOF EXTERIOR RECOATING (HUME)	1	\$28,000.00	LS	\$28,000.00	\$6,800.00	\$6,800.00	\$5,450.00	\$5,450.00	\$21,000.00	\$21,000.00	\$30,000.00	\$30,000.00
68	ROOF HATCH PER STD PLAN W-27	2	\$4,320.00	EA	\$8,640.00	\$4,175.00	\$8,350.00	\$3,650.00	\$7,300.00	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00
69	48" TANK ROOF CENTER VENT (HUME)	1	\$6,480.00	EA	\$6,480.00	\$9,400.00	\$9,400.00	\$5,180.00	\$5,180.00	\$7,800.00	\$7,800.00	\$5,000.00	\$5,000.00
70	36" TANK SHELL ACCESS PER STD PLAN W-28, STYLE B	1	\$8,100.00	EA	\$8,100.00	\$10,800.00	\$10,800.00	\$6,880.00	\$6,880.00	\$7,800.00	\$7,800.00	\$7,500.00	\$7,500.00
71	WELDED STEEL HANDRAIL	110	\$162.00	LF	\$17,820.00	\$206.00	\$22,660.00	\$204.00	\$22,440.00	\$290.00	\$31,900.00	\$200.00	\$22,000.00
72	INSTALL INTERIOR LADDER AND PLATFORMS, SUPPLIED BY AGENCY (HUME)	1	\$5,400.00	LS	\$5,400.00	\$8,850.00	\$8,850.00	\$18,470.00	\$18,470.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
73	MISCELLANEOUS TANK REPAIRS (HUME)	1	\$22,680.00	LS	\$22,680.00	\$700.00	\$700.00	\$6,240.00	\$6,240.00	\$39,000.00	\$39,000.00	\$7,500.00	\$7,500.00

Project Name: District 29 Tank Recoating & Retrofits, Phase 2

Project ID: WWD2900056

Bids Opened: 3/31/2015

Office Engineer: Colin S McCarter 626-458-3116

Addenda: 0  
Duration: 110 Working Day(s)

Engineer's Estimate						(1) Spiess Construction Company, Inc.		(2) Carbon Activated Corporation		(3) Paso Robles Tank, Inc.		(4) United Engineering and Construction, Inc.	
						\$2,231,999.00		\$2,398,060.00		\$2,436,700.00		\$2,509,904.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
74	1" CONDUIT (GALVANIZED STEEL)	50	\$54.00	LF	\$2,700.00	\$50.00	\$2,500.00	\$30.00	\$1,500.00	\$75.00	\$3,750.00	\$55.00	\$2,750.00
75	TANK ROOF (HUME)	1	\$49,560.00	LS	\$49,560.00	\$55,750.00	\$55,750.00	\$92,480.00	\$92,480.00	\$115,000.00	\$115,000.00	\$10,000.00	\$10,000.00
76	CENTER COLUMN (HUME)	1	\$5,900.00	EA	\$5,900.00	\$8,100.00	\$8,100.00	\$6,990.00	\$6,990.00	\$9,000.00	\$9,000.00	\$1,500.00	\$1,500.00
77	C-CHANNEL RAFTER (HUME)	18	\$1,416.00	EA	\$25,488.00	\$1,225.00	\$22,050.00	\$1,476.00	\$26,568.00	\$1,600.00	\$28,800.00	\$1,500.00	\$27,000.00
78	MODIFY 8" OVERFLOW DRAIN AND FLOOR DRAIN (HUME)	1	\$27,540.00	LS	\$27,540.00	\$28,700.00	\$28,700.00	\$37,470.00	\$37,470.00	\$22,000.00	\$22,000.00	\$27,500.00	\$27,500.00
79	CONSTRUCT 8" INLET/OUTLET AND REINFORCED CONCRETE PADS (HUME)	1	\$36,330.00	LS	\$36,330.00	\$35,400.00	\$35,400.00	\$60,680.00	\$60,680.00	\$37,000.00	\$37,000.00	\$48,000.00	\$48,000.00
Unit Price Total					\$2,313,476.20	\$2,232,369.00	\$2,398,060.00	\$2,446,300.00	\$2,509,940.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00	\$0.00	\$0.00	\$50,000.00			
(4) LSBE Adjusted Amount							\$2,232,369.00	\$2,398,060.00	\$2,446,300.00	\$2,459,940.00			
Comments						APPARENT LOW BIDDER	NON RESPONSIVE	NON RESPONSIVE					

