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Reclamation Objective: Site contoured to surrounding mining areas and graded toward water detention pond
areas.

Please note: Equipment rates used in this Financial Assurance Estimate utilize Caltrans "Labor Surcharge
Equipment Rental Rates". Labor Rates are reflective of California Prevailing Wages obtained from the
California Division of Labor Statistics & Reasearch.

I. PRIMARY RECLAMATION ACTIVITIES

Task: General Grading. (Quarry Surfaces, Roads and Processing Area)

Applicability: General grading of quarry surfaces, processing areas and roads will be necessary to prepare the
site.

Method: General grading and scarifying for approximately 36 acres to gently slope/grade the land and
approximately 1.0 acres of road areas. Total acres equal 37.

Calculation Basis and Other Miscellaneous Information: D8R Dozer with a 14' blade (2ft. Overlap); Avg. Speed:
2.5 mph; 50 minute hour; Production Rate: 3.0 Acres/Hr.

Miscellaneous Information:

A. Equipment List

Eciuioment Quantit $/Hour # of Hours Cost
Caterpillar D8 Dozer 1 $142 12 $1,704
Water Truck 1 $47 3 $141

Total Equipment Cost for this Task:

B. Labor List

$1,845

Labor Cate o Quantity $/Hour # of Hours Cost
Operating Engineer 1 $53 12 $636
Truck Driver 1 $43 3 $129
Supervisor 1 $65 8 $520

Total Labor Cost for this Task:
C. Materials List

$1,285

1N/A
Item Quantity

01
$/Unit

01
Cost ($)

$0

Total Material Cost for this Task: $0

D. Direct Cost for this Task
Equipment Cost + Labor Cost + Materials Cost: $3,130



C. Materials List (Ave. Quoted Cost Per)
Item

1N/A
$/Unit

oJ $01
Cost ($)

$01
Quantity
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Task: Grade quarry pit slopes to meet final reclamation slope angle(s) into water detention pond area.

Applicability: General grading of quarry pit slopes is necessary to meet final reclamation slope angles.

Method: Contour quarry pit slopes with D8 dozer (Active Quarry Area) to rouch grade.

Calculation Basis and Other Miscellaneous Information: 500 ft. of quarry wall x 15 ft. avg. depth = 4,200 Cu.
yards. Caterpillar D8R Dozer: Production Rate: 750 cu. Yds/hr. or 6 hours (use 8). Grade slopes surrounding
quarry pit.

A. Equipment List

Equipment Quantit $/Hour # of Hours Cost $
Caterpillar D8 Dozer 1 $142 8 $1,136
Water Truck 1 $47 2 $94

Total Equipment Cost for this Task:

B. Labor List

$1,136

Labor Cate o Quantity $/Hour # of Hours Cost $
Operating Engineer 1 $45 8 $360
Truck Driver 1 $29 2 $58
Supervisor 1 $65 8 $520

Total Labor Cost for this Task: $938

Total Material Cost for this Task: $0

D. Direct Cost for this Task
Equipment Cost + Labor Cost + Materials Cost: $2,074
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II. REVEGETATION

Description of Task: Revegetate mining and slope areas.

Applicability: Revegetation of slopes to control erosion. Revegetation is specified in mining and processing
areas, as the site will be returned to contoured space and blended into surrounding topography and vegetated
areas.

Methods to be Used: Revegetation tasks are aimed at controlling erosion on slopes and berms.

Calculation Basis and Other Miscellaneous Information: 37 Acres of former quarry, operations areas and slopes
at $400/Acre for broadcast seeding includes labor and materials. Assumes follow up seeding will be required on
25% of site's original 37 acres.

A. Equipment List

E ui ment Quantit $/Hour # of Acres Cost
Seeding 1 $400 37

,
$14,800

Seeding (Year 2 Follow Up) 1 $400 9 $3,600

Total Equipment Cost for this Task:

D. Direct Cost for this Task

$18,400

Equipment Cost + Labor Cost + Materials Cost: $18,400
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III. PLANT STRUCTURES AND EQUIPMENT REMOVAL

Description of Task : Remove any stationary equipment and facilities and concrete foundations.

Applicability: Equipment and facilities associated with mining and processing, as well as concrete and asphalt,
will be removed. This task primarily addresses removal of remaining concrete buttresses onsite.

Methods to be Used: Use backhoe and dumpster bins to remove and dispose materials.

Calculation Basis and Other Miscellaneous Information: Demolition/removal costs. Disposal costs are per
dumpster including hauling and tipping fees. Concrete (10 cy dumpster).

A. Equipment List

Equipment Quantity $/Hour # of Hours Cost ($)
CAT 436 FEL w/Backhoe 1 $36 24 $861

Total Equipment Cost for this Task: $861

B. Labor List
Labor Cate co Quantit $/Hour # of Hours Cost

Operating Engineer 1 $53 24
„

$1,272
Supervisor 1 $65 8 $520
Laborer 1 $38 24 $912

Total Labor Cost for this Task: $2,704

C. Disposal
Type of Volume/Cubic Unit Cost Disposal

Structure/Eciuioment Material ard Basis Cost Cos
Concrete Buttress Concrete 16 350

. .
$5,600

. ,
$5,600

Road asphlat 0 350 $0 $0
General Site Cleanup Misc. 30 10 $300 $300

Total Material Cost for this Task:

D. Direct Cost for this Task
Equipment Cost + Labor Cost + Materials Cost:

$5,900

$9,465
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IV. MISCELLANEOUS COSTS

Electrical Power Closure, Fencing, and Well Closure.

Applicability: Restoring sites to open space requires removal of telephone poles.

Method: Public utilities contracted for power removal. Contractors to install fencing and close well.

Calculation Basis and Other Miscellaneous Information: SCE/SDG&E fees for closure estimated at
usual rates of $5,000. Fencing estimated at 1,000 ft. at $10 per foot installation. Well closure based
on historical/usual closure costs.

Item / Task Quantit $/Unit # of Units Cost
Power Removal 1 $5,000 1

• ,
$5,000

Fencing 1 $10 1,000 $10,000
Close Well 1 $5,000 1 $5,000

Total Miscellaneous Costs $20,000
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V. MONITORING

Applicability: Applicable to slopes and general mining areas that are revegetated.

Method: Monitor for successful revegetation and maintenance. Prepare closure report.

Calculation Basis and Other Miscellaneous Information: Revegetation monitoring estimated at $1,600 per visit
for two years. Preparation of closure report estimated at $1,600/year.

# of Monitoring
Monitorin Task $Nisit #Visits/Year Years Cost $

Revegetation Monitoring $1,600 1 2 $3,200
Closure Report $1,600 1 1 $1,600

Total Monitoring Costs: $4,800



BIG ROCK CREEK FAE

VU. SUMMARY OF COST

Total of all Primary Reclamation Activities Costs $5,204 
Total of all Revegetation Costs $18,400 
Total of all Plant Structures and
Equipment Removal Costs $9,465 
Total of all Miscellaneous Costs $20,000 
Total of all Monitoring Costs $4,800 

Total of Direct Costs $57,869

Supervision (5% of Direct Costs) $2,893 
Profit/Overhead (10%) $5,787 
Contingencies (10%) $5,787 
Mobilization (3%) $1,736 

Total of Indirect Costs $16,203

Total of Direct and Indirect Costs $74,072
(Calculated at 5% of Direct Costs) Lead Agency Administrative Cost* $2,893

Total Estimated Cost of Reclamation $76,966

"Estimated at 5% of Direct Costs


