



## FINAL BID RESULTS

### CLERK OF COURTS OFFICE BUILDING IMPROVEMENTS / BICYCLE PATH BYPASS PROJECT

**Specs. No. 7583**  
**07/9/2020 @ 3:30 P.M.**

**Estimate:     \$1,400,000.00**

**SBE Deduction 7% of Lowest Bid**

\$113,050.00

NO.	CONTRACTOR	BASE BID	DAILY OVERHEAD RATE	MULTIPLY BY 30 DAYS	LUMP SUM TOTAL	SMALL BUSINESS PREFERENCE	FINAL BID RESULT
1	Simgel	\$1,647,000.00	\$750.00	\$22,500.00	\$1,669,500.00	y	\$1,556,450.00
2	Harry H. Joh Construction	\$1,615,000.00	\$100.00	\$3,000.00	\$1,618,000.00		\$1,618,000.00
3	SJD&B	\$1,626,000.00	\$1,500.00	\$45,000.00	\$1,671,000.00		\$1,671,000.00
4	MTM Construction	\$1,669,000.00	\$250.00	\$7,500.00	\$1,676,500.00		\$1,676,500.00
5	PCN3	\$1,812,000.00	\$500.00	\$15,000.00	\$1,827,000.00		\$1,827,000.00
6	Monet Construction	\$1,974,000.00	\$100.00	\$3,000.00	\$1,977,000.00	y	\$1,863,950.00
7	New Creation Builders	\$1,832,000.00	\$1,800.00	\$54,000.00	\$1,886,000.00		\$1,886,000.00
8	C.S. Legacy Construction	\$2,377,000.00	\$0.00	\$0.00	\$2,377,000.00		\$2,377,000.00
9	MIK Construction	\$2,480,008.00	\$1,500.00	\$45,000.00	\$2,525,008.00	y	\$2,411,958.00
10	G2K Construction	\$2,490,000.00	\$1,500.00	\$45,000.00	\$2,535,000.00		\$2,535,000.00