



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2118CP BID RESULTS
May 13, 2021**

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		Specialty Construction	Specialty Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		(Composite - Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Access Pacific, Inc.	0.9100	0.9200	0.8900	0.9000	0.9050	\$ 4,751,250.00	\$ 150,000.00	\$ 4,601,250.00	0.8764
2	Angeles Contractors, Inc.	0.9200	0.9300	0.9000	0.9100	0.9150	\$ 4,803,750.00		\$ 4,803,750.00	0.9150
3	Bitech Construction Co., Inc.	1.4300	1.4800	1.3500	1.4200	1.4200	\$ 7,455,000.00		\$ 7,455,000.00	1.4200
4	Exbon Development, Inc.	0.8800	0.8900	0.8600	0.8700	0.8750	\$ 4,593,750.00		\$ 4,593,750.00	0.8750
5	MIK Construction, Inc.	1.1000	1.1100	1.0500	1.0600	1.0800	\$ 5,670,000.00	\$ 150,000.00	\$ 5,520,000.00	1.0514
6	MTM Construction, Inc.	0.8200	0.8300	0.8000	0.8100	0.8150	\$ 4,278,750.00		\$ 4,278,750.00	0.8150
7	New Creation Builders	0.8800	0.8900	0.8700	0.8800	0.8800	\$ 4,620,000.00		\$ 4,620,000.00	0.8800

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference \$150,000