



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2221 PRELIMINARY BID RESULTS
December 14, 2021

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite	COMPOSITE *
		Specialty Projects	Specialty Projects	General Projects	General Projects					
		Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE	
1		1.0000	1.0100	0.9300	0.9400	0.9700	\$ 5,092,500.00	\$ -	\$ -	
2	Angeles Contractor, Inc.	1.0000	1.0100	0.9300	0.9400	0.9700	\$ 5,092,500.00		\$ 5,092,500.00	0.9700
3	MIK Construction	1.0300	1.0400	1.0100	1.0200	1.0250	\$ 5,381,250.00		\$ 5,381,250.00	1.0250
4	MTM Construction	1.1100	1.1200	1.1000	1.1100	1.1100	\$ 5,827,500.00		\$ 5,827,500.00	1.1100
5	New Creation Builders	0.8800	0.8900	0.8700	0.8800	0.8800	\$ 4,620,000.00		\$ 4,620,000.00	0.8800
6	Olympos Construction	0.2700	0.2800	0.2600	0.2700	0.2700	\$ 1,417,500.00		\$ 1,417,500.00	0.2700
7										
8										
9										
10										

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D