
 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2301CP BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8300 0.8400 0.8200 0.8300 0.8300 4,731,000.00$  4,731,000.00$  0.8300
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8100 0.8200 0.8000 0.8100 0.8100 4,617,000.00$  4,617,000.00$  0.8100
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2302CP BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8300 0.8400 0.8200 0.8300 0.8300 4,731,000.00$  4,731,000.00$  0.8300
2 MTM Construction, Inc. 0.7900 0.8000 0.7800 0.7900 0.7900 4,503,000.00$  4,503,000.00$  0.7900
3 New Creation Builders 0.8100 0.8200 0.8000 0.8100 0.8100 4,617,000.00$  4,617,000.00$  0.8100
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2303CP BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8400 0.8500 0.8300 0.8400 0.8400 4,788,000.00$  4,788,000.00$  0.8400
2 MTM Construction, Inc. 0.7900 0.8000 0.7800 0.7900 0.7900 4,503,000.00$  4,503,000.00$  0.7900
3 New Creation Builders 0.8200 0.8300 0.8100 0.8200 0.8200 4,674,000.00$  4,674,000.00$  0.8200
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2304CP BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8600 0.8700 0.8200 0.8300 0.8450 4,816,500.00$  4,816,500.00$  0.8450
2 MTM Construction, Inc. 0.7900 0.8000 0.7800 0.7900 0.7900 4,503,000.00$  4,503,000.00$  0.7900
3 New Creation Builders 0.8500 0.8600 0.8000 0.8100 0.8300 4,731,000.00$  4,731,000.00$  0.8300
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

July 12, 2022



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2305CP BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8600 0.8700 0.8200 0.8300 0.8450 4,816,500.00$  4,816,500.00$  0.8450
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8500 0.8600 0.8000 0.8100 0.8300 4,731,000.00$  4,731,000.00$  0.8300
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2306GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8400 0.8500 0.8300 0.8400 0.8400 4,788,000.00$  4,788,000.00$  0.8400
2 MTM Construction, Inc. 0.7900 0.8000 0.7800 0.7900 0.7900 4,503,000.00$  4,503,000.00$  0.7900
3 New Creation Builders 0.8300 0.8400 0.8100 0.8200 0.8250 4,702,500.00$  4,702,500.00$  0.8250
4 Vincor Construction, Inc. 1.3700 1.3800 1.2500 1.2600 1.3150 7,495,500.00$  7,495,500.00$  1.3150
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2307GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8400 0.8500 0.8300 0.8400 0.8400 4,788,000.00$  4,788,000.00$  0.8400
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8500 0.8600 0.8200 0.8300 0.8400 4,788,000.00$  4,788,000.00$  0.8400
4 Vincor Construction, Inc. 1.3700 1.3800 1.2500 1.2600 1.3150 7,495,500.00$  7,495,500.00$  1.3150
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2308GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8400 0.8500 0.8300 0.8400 0.8400 4,788,000.00$  4,788,000.00$  0.8400
2 MTM Construction, Inc. 0.7900 0.8000 0.7800 0.7900 0.7900 4,503,000.00$  4,503,000.00$  0.7900
3 New Creation Builders 0.8500 0.8600 0.8200 0.8300 0.8400 4,788,000.00$  4,788,000.00$  0.8400
4 Vincor Construction, Inc. 1.3500 1.3600 1.2300 1.2400 1.2950 7,381,500.00$  7,381,500.00$  1.2950
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2309GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8500 0.8600 0.8300 0.8400 0.8450 4,816,500.00$  4,816,500.00$  0.8450
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8300 0.8400 0.8100 0.8200 0.8250 4,702,500.00$  4,702,500.00$  0.8250
4 Vincor Construction, Inc. 1.3500 1.3600 1.2300 1.2400 1.2950 7,381,500.00$  7,381,500.00$  1.2950
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2310GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8600 0.8700 0.8200 0.8300 0.8450 4,816,500.00$  4,816,500.00$  0.8450
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8900 0.9000 0.8200 0.8300 0.8600 4,902,000.00$  4,902,000.00$  0.8600
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2311GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8600 0.8700 0.8200 0.8300 0.8450 4,816,500.00$  4,816,500.00$  0.8450
2 MTM Construction, Inc. 0.8300 0.8400 0.8200 0.8300 0.8300 4,731,000.00$  4,731,000.00$  0.8300
3 New Creation Builders 0.8500 0.8600 0.8000 0.8100 0.8300 4,731,000.00$  4,731,000.00$  0.8300
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2312GG BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8600 0.8700 0.8200 0.8300 0.8450 4,816,500.00$    4,816,500.00$    0.8450
2 MTM Construction, Inc. 0.8400 0.8500 0.8300 0.8400 0.8400 4,788,000.00$    4,788,000.00$    0.8400
3 New Creation Builders 0.8500 0.8600 0.8000 0.8100 0.8300 4,731,000.00$    4,731,000.00$    0.8300
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$    7,666,500.00$    1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2313JS BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8700 0.8800 0.8400 0.8500 0.8600 4,902,000.00$  4,902,000.00$  0.8600
2 MTM Construction, Inc. 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
3 New Creation Builders 0.8100 0.8200 0.8000 0.8100 0.8100 4,617,000.00$  4,617,000.00$  0.8100
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2314JS BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

Specialty Projects Specialty Projects General Projects General Projects COMPOSITE * COMPSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8700 0.8800 0.8400 0.8500 0.8600 4,902,000.00$  4,902,000.00$  0.8600
2 MTM Construction, Inc. 0.7800 0.7900 0.7700 0.7800 0.7800 4,446,000.00$  4,446,000.00$  0.7800
3 New Creation Builders 0.8000 0.8100 0.7900 0.8000 0.8000 4,560,000.00$  4,560,000.00$  0.8000
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450
5 0.0000 -$                  -$                  #DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A

County Preference 150,000 D > C
B > C
B > D

June 13, 2023



 

LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2315JS BID RESULTS

Factor A Factor B Factor C Factor D Revised
County Max Value

OSHPD Construction OSHPD Construction General Projects General Projects COMPOSITE * COMPOSITE Preference (Composite COMPOSITE *

NO. CONTRACTOR Normal Working Hours
Other Than Normal 

Working Hours  Normal Working Hours
 Other Than Normal 

Working Hours ADJUSTMENT FACTOR X Max Value - Preference)
ADJUSTMENT FACTOR 

WITH SBE PREFERENCE

1 Angeles Contractor, Inc. 0.8900 0.9000 0.8400 0.8500 0.8700 4,959,000.00$  4,959,000.00$  0.8700
2 MTM Construction, Inc. 0.8300 0.8400 0.8200 0.8300 0.8300 4,731,000.00$  4,731,000.00$  0.8300
3 New Creation Builders 0.8500 0.8600 0.8000 0.8100 0.8300 4,731,000.00$  4,731,000.00$  0.8300
4 Vincor Construction, Inc. 1.4000 1.4100 1.2800 1.2900 1.3450 7,666,500.00$  7,666,500.00$  1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25 FACTOR RULE:
B > A
D > C

County Preference 150,000 B > C
B > D

June 13, 2023


