PERMIT NEEDED HFIA

Pole located c/s ONS. 7th 540 FT SW FROM CLARK

HACIENDA HEIGHTS / LACD




## VICINITY MAP

NOT TO SCALE




P JS 6-24-14

c/s concrete

NOTE:

- HARDSET NORTH-CK
- TRAFFIC CONTROL REQ.
- P.T.C. REQ.
- E TO C-12', LTD, PB
- MOD BUTT POLE
- JOINT OWNER VZ
- CONCRETE REPAIR REQ. (4' X 4')

REQUIRED PERMITS:
- TRAFFIC CONTROL PERMIT REQ.
- EXCAVATION PERMIT REQ.

SOUTHERN CALIFORNIA EDISON
An EDISON INTERNATIONAL Company

NOT TO SCALE

*ATHENA 12KV % PROCTOR SUB*

| | | | | | |
|---|---|---|---|---|---|
| DISTRICT 26 – COVINA | PROJ. MGR. JOHN RODRIGUEZ PHONE 909-469-0219 | PLANNER KEVIN PIVOVAROFF PHONE 909-303-3493 | | BUDGET ITEM 480 | YEAR 2014 |
| FOREMAN | TRUCK NO. / P/E | INVENTORY MAP NO. 120-4290-1 | THOMAS GUIDE 678-A1 | GRID NO. 000 | DESIGN NO. 569300_0.01 |
| CSD 140 Y___ N___ | BY-PASS CODE / EXISTING / CHANGE TO | TLM CHECKED / %LOAD | J.P.A. NO. E6026-405957989 | | ASSOCIATED DESIGN NO. |
| PRODUCT/SAP NO. 815037- DET POLE REPLACEMENT | PRODUCT/SAP NO. | | | PRODUCT/SAP NO. | |

| TYPE | APPROVED BY | DATE | CHECKED BY | DRAWN BY | PAX # |
|---|---|---|---|---|---|
| | | 3/13/14 | | IMS/SR | 909-303-3493 |

Southern California Edison Company

PROPOSED CONSTRUCTION (LOCATION)
DETERIORATED POLE REPLACEMENT
8TH AVE. W/S 500' S/O CLARK AVE.
LA PUENTE

SHEET ___ OF ___

JOB NO. 569300_0.01

NOTES:

HAND SET: NO
JOINT MEET: NO
TRUCK ACCESS: YES
CONTACT CATV: NO
PAVEMENT REPAIR: YES
JOINT ANCHOR: NO
ENVIRONMENTAL/ REAL PROP. REVIEW: NO

If changes to JPA are req'd i.e., Cut vs. PTD, or location change *contact Joint Utility prior to construction

UTILITY: VZ
ENGINEER: ALICIA SMITH
PHONE: 818-898-2352
DATE:
INSPECTED BY:
DATE INSPECTED: ____ STA: 1 & 2

# AUTHORIZATION FOR JOINT POLE TRANSACTION

J.P. FORM 2-1 Preliminary 1/65

This authorization is in accordance with Joint Pole Agreement and Routine. The undersigned have agreed on joint work as specified hereon.

JPA/Form 7 submitted to JPO on 5/06

Date Prepared: 5/1/2014

Date Sent:

Confirming Agreement:

In Field ☐ By Telephone ☐

Est. Const. Start:

No. of Pages: 4

J.P. Auth.No.: E6026-405957989

| UTILITY | REPRESENTATIVE | DISTRICT-DIVISION-EXCHANGE | APPROVED | TAXING INSTRUCTIONS | ACCOUNTING DATA |
|---|---|---|---|---|---|
| E | C.VILLALOBOS (909)303-3493 | COVINA | JOHN RODRIGUEZ/ CV. | SAN DIMAS | TD815037 |
| | | | | | |
| VZ | | | | | |
| NG | | | | | |
| | | | | | |

| POLE NO. | Pole Length / Anchor Size | Year Set | Pole Tit / Class / Anchor Direct. | Record 12KV E | Record VZ | Record NG | Record | Proposed 12KV E | Proposed VZ | Proposed NG | Proposed | Proposed | Item No. | LOCATION AND NATURE OF WORK If not in accordance with Joint Pole agreement and routine-state reasons. | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 1 | | | | | | | | C-12' | | | | | | E TO REPLACE POLE SEC. 7.11, 7.4, 1.2, 19.6, 10.8 | 1 |
| 1160797E | 45 | 58 | FT | | 24' | | | PB LTD | | | | | | 8TH AV W/S 500' S/O CLARK AV, LA PUENTE | 2 |
| | | | | | | | | 1/2(1) | | | | | 19A | CUT & KICK | 3 |
| | | | | | | | | 1/2(1) | | | | | 13C | TRAFFIC CONTROL REQ'D- COST TO FOLLOW | 4 |
| | | | | | | | | 1/2(1) | | | | | 10C | CC REPAIR (4'X4') | 5 |
| | | | | | | | | 2 | | | | | 83 | CATV W/MESS (TWC) (VZ-TN) | 6 |
| | | | | | | | | 2 | | | | | 83 | COMM W/MESS (VZ) | 7 |
| | | | | | | | | | | | | | | | 8 |
| | | | | | | | | | | | | | | | 9 |
| 2 | | | | | | | | | | | | | | | 10 |
| 1160797E | 45 | | FT 2 | | | | | 38-14 | 24-6 | | | | | 8TH AV W/S 501' S/O CLARK AV, LA PUENTE | 11 |
| | | | | | | | | | | | | | | HARDSET NORTH-CK | 12 |
| | | | | | | | | | | | | | | | 13 |

POLE LEGEND:
P = PULL
PB = PULL BUTT
T = TRANSPORT
S = SALVAGE
D = DISPOSE
IN = TENANT

L = LOWER CUT
C(XX)= FOOTAGE CUT
SCZ = SAFETY CLEARANCE ZONE

ANCHOR LEGEND:
AR = ANCHOR/ARM REMOVED
AT = ANCHOR/ARM TRANSFERRED

Show Quantity of Items to be billed In the Column of Party to be Paid.

GEOGRAPHICAL LOCATION

LA PUENTE

COMMUNITY

VP/J.P.-03

Rev. Jan 2010