					Martin Luther	King, Jr. Medical	Campus Clin	ical Laboratory	and Red-Bag Storage Proje	ect (BRC0000243)	ESTIMATE: \$8,500,000
					SPECS. NO. 7	644	-		<u> </u>	,	. , ,
Dublic 1061 ha			Final Bid Resu	: APRIL 22, 2021 ılts							
	Public Works										
									COUNTY OF LOS ANGELES		
									LSBE/DVBE/SE PREFERENCE	470.000	
									DEDUCTION	150,000	
						MULTIPLY					
						EXTENDED OVERHEAD DAILY		COUNTY OF LOS			
					EXTENDED	RATE TIMES 30 DAYS OF		ANGELES LSBE/DVBE/SE	COUNTY OF LOS ANGELES		
	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	ADDITIVE ALTERNATE1	DEDUCT ALTERNATE 2		COMPENSABLE DELAY	SUBTOTAL	PREFERENCE PROGRAM	LSBE/DVBE/SE PREFERENCE (DEDUCTION)	FINAL RESULT	
1									,		
'	PCN3, Inc. *	\$20,000.00	\$7,790,083.00	\$4,252.00	\$1,000.00	\$30,000.00	\$7,835,831.00	N	\$0.00	\$7,835,831.00	
2	AWI Builders, Inc.	\$8,488,500.00	\$180,000.00	\$5,000.00	\$1,200.00	\$36,000.00	\$8,699,500.00	N	\$0.00	\$8,699,500.00	
3			·								
	Cal-City Construction, Inc.	\$8,814,400.00	\$272,100.00	\$4,300.00	\$500.00	\$15,000.00	\$9,097,200.00	Y	\$150,000.00	\$8,947,200.00	
4	Angeles Contractor, Inc.	\$9,468,831.00	\$236,000.00	\$4,252.00	\$1,500.00	\$45,000.00	\$9,745,579.00	N	\$0.00	\$9,745,579.00	
5	The DENTA Duilding Coors	\$0.700.400.00	* 044 * 000 * 00	* 2.400.00	#4.040.00	64.47.000.00	\$40.005.700.00	N.	***	\$40.005.700.00	
	The PENTA Building Group Harry H. Joh Construction,	\$9,736,189.00	\$344,693.00	\$2,400.00	\$4,910.00	\$147,300.00	\$10,225,782.00	N	\$0.00	\$10,225,782.00	
_	Inc.	\$10,125,816.00	\$500,000.00	\$5,000.00	\$1,500.00	\$45,000.00	\$10,665,816.00	N	\$0.00	\$10,665,816.00	
7	Royal Construction Corp.	\$11,518,000.00	\$300,000.00	\$4,000.00	\$1,800.00	\$54,000,00	\$11,868,000.00	Y	\$150,000.00	\$11,718,000.00	
	Nationwide Contracting Services, Inc. DBA Nationwide General	\$11,010,000.00	\$000,000.00	ψ1,000.00	ψ1,300.00	ψο 1,000.00	411,000,000.00		\$100,000.00	\$11,110,000.00	
_	Construction Services	\$11,597,600.00	\$425,000.00	\$25,000.00	\$1,000.00	\$30,000.00	\$12,027,600.00	N**	\$0.00	\$12,027,600.00	
Contr	contractor's Lump Sum Bid + Additive Alternate 1 - Deduct Alternate 2 + (Extended Overhead Daily Rate * 30 Days) - County of Los Angeles Local Small Business Enterprise Preference = Final Result										
* Bidder has withdrawn their bid.											
++1 ~											
`*LS	LSBE certification not included with bid nor available on the vendor verification website. Therefore, deduction was removed.										