



PRELIMINARY BID RESULTS

ESTIMATE: \$14,500,000

BRC0000440 Treasurer and Tax Collector Warehouse Deferred Maintenance Repairs
SPECS. NO. 7793
BID OPENING: July 13, 2023

County of Los Angeles Certified Local Small Business Enterprise (LSBE), Disabled Veterans Business Enterprise (DVBE), and Social Enterprise (SE) Bid Preference is 7%-15% of Lowest Bid and shall not exceed \$150,000.

Lowest Bid #REF!

LSBE, SE, DVBE Deduction 7%-15% of Lowest Bid or NTE \$150,000 \$150,000.00

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	EXTENDED OVERHEAD DAILY RATE	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 30 DAYS OF COMPENSABLE DELAY	SUBTOTAL	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE PROGRAM: YES OR NO	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE (DEDUCTION)	FINAL RESULT
1	Angeles Contractor, Inc.	\$14,159,000.00	\$4,000.00	\$120,000.00	\$14,279,000.00	N	\$0.00	\$14,279,000.00
2	New Creation Builders	\$12,940,000.00	\$500.00	\$15,000.00	\$12,955,000.00	N	\$0.00	\$12,955,000.00
3	PCN3, Inc.	\$11,878,000.00	\$2,500.00	\$75,000.00	\$11,953,000.00	N	\$0.00	\$11,953,000.00

Contractor's Total Lump Sum Bid +(Extended Overhead Daily Rate x 30 Days) - County of Los Angeles Preference (If applicable) = Final Result