



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2301CP BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 4,617,000.00		\$ 4,617,000.00	0.8100
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2302CP BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
2	MTM Construction, Inc.	0.7900	0.8000	0.7800	0.7900	0.7900	\$ 4,503,000.00		\$ 4,503,000.00	0.7900
3	New Creation Builders	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 4,617,000.00		\$ 4,617,000.00	0.8100
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2303CP BID RESULTS
June 13, 2023


NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
2	MTM Construction, Inc.	0.7900	0.8000	0.7800	0.7900	0.7900	\$ 4,503,000.00		\$ 4,503,000.00	0.7900
3	New Creation Builders	0.8200	0.8300	0.8100	0.8200	0.8200	\$ 4,674,000.00		\$ 4,674,000.00	0.8200
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2304CP BID RESULTS
July 12, 2022

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	
			Other Than Normal		Other Than Normal				(Composite	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Working Hours	Normal Working Hours	Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8600	0.8700	0.8200	0.8300	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450
2	MTM Construction, Inc.	0.7900	0.8000	0.7800	0.7900	0.7900	\$ 4,503,000.00		\$ 4,503,000.00	0.7900
3	New Creation Builders	0.8500	0.8600	0.8000	0.8100	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A

D > C

B > C

B > D

County Preference

150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2305CP BID RESULTS
June 13, 2023

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	
			Other Than Normal		Other Than Normal				(Composite	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Working Hours	Normal Working Hours	Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8600	0.8700	0.8200	0.8300	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8500	0.8600	0.8000	0.8100	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference

150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2306GG BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
2	MTM Construction, Inc.	0.7900	0.8000	0.7800	0.7900	0.7900	\$ 4,503,000.00		\$ 4,503,000.00	0.7900
3	New Creation Builders	0.8300	0.8400	0.8100	0.8200	0.8250	\$ 4,702,500.00		\$ 4,702,500.00	0.8250
4	Vincor Construction, Inc.	1.3700	1.3800	1.2500	1.2600	1.3150	\$ 7,495,500.00		\$ 7,495,500.00	1.3150
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2307GG BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8500	0.8600	0.8200	0.8300	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
4	Vincor Construction, Inc.	1.3700	1.3800	1.2500	1.2600	1.3150	\$ 7,495,500.00		\$ 7,495,500.00	1.3150
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2308GG BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
2	MTM Construction, Inc.	0.7900	0.8000	0.7800	0.7900	0.7900	\$ 4,503,000.00		\$ 4,503,000.00	0.7900
3	New Creation Builders	0.8500	0.8600	0.8200	0.8300	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400
4	Vincor Construction, Inc.	1.3500	1.3600	1.2300	1.2400	1.2950	\$ 7,381,500.00		\$ 7,381,500.00	1.2950
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2309GG BID RESULTS
June 13, 2023


NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8500	0.8600	0.8300	0.8400	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8300	0.8400	0.8100	0.8200	0.8250	\$ 4,702,500.00		\$ 4,702,500.00	0.8250
4	Vincor Construction, Inc.	1.3500	1.3600	1.2300	1.2400	1.2950	\$ 7,381,500.00		\$ 7,381,500.00	1.2950
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2310GG BID RESULTS
June 13, 2023

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	
			Other Than Normal		Other Than Normal				(Composite	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Working Hours	Normal Working Hours	Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8600	0.8700	0.8200	0.8300	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8900	0.9000	0.8200	0.8300	0.8600	\$ 4,902,000.00		\$ 4,902,000.00	0.8600
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference

150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2311GG BID RESULTS
June 13, 2023

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		(Composite - Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8600	0.8700	0.8200	0.8300	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450
2	MTM Construction, Inc.	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
3	New Creation Builders	0.8500	0.8600	0.8000	0.8100	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450


* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference

150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2312GG BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised	COMPOSITE *	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects				Max Value		ADJUSTMENT FACTOR
		Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours				(Composite - Preference)		WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8600	0.8700	0.8200	0.8300	0.8450	\$ 4,816,500.00		\$ 4,816,500.00	0.8450	
2	MTM Construction, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 4,788,000.00		\$ 4,788,000.00	0.8400	
3	New Creation Builders	0.8500	0.8600	0.8000	0.8100	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300	
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450	

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2313JS BID RESULTS
June 13, 2023

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8700	0.8800	0.8400	0.8500	0.8600	\$ 4,902,000.00		\$ 4,902,000.00	0.8600
2	MTM Construction, Inc.	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
3	New Creation Builders	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 4,617,000.00		\$ 4,617,000.00	0.8100
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2314JS BID RESULTS
June 13, 2023**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	0.8700	0.8800	0.8400	0.8500	0.8600	\$ 4,902,000.00		\$ 4,902,000.00	0.8600
2	MTM Construction, Inc.	0.7800	0.7900	0.7700	0.7800	0.7800	\$ 4,446,000.00		\$ 4,446,000.00	0.7800
3	New Creation Builders	0.8000	0.8100	0.7900	0.8000	0.8000	\$ 4,560,000.00		\$ 4,560,000.00	0.8000
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450
5						0.0000	\$ -		\$ -	#DIV/0!

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference 150,000



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2315JS BID RESULTS
June 13, 2023

		Factor A	Factor B	Factor C	Factor D			County	Revised	
		OSHPD Construction	OSHPD Construction	General Projects	General Projects	COMPOSITE *	COMPOSITE	Preference	Max Value	COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		(Composite - Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	0.8900	0.9000	0.8400	0.8500	0.8700	\$ 4,959,000.00		\$ 4,959,000.00	0.8700
2	MTM Construction, Inc.	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
3	New Creation Builders	0.8500	0.8600	0.8000	0.8100	0.8300	\$ 4,731,000.00		\$ 4,731,000.00	0.8300
4	Vincor Construction, Inc.	1.4000	1.4100	1.2800	1.2900	1.3450	\$ 7,666,500.00		\$ 7,666,500.00	1.3450

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference

150,000