



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2013CP BID RESULTS
December 17, 2020

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Projects Normal Working Hours	OSHPD Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Access Pacific, Inc.	1.0500	1.0000	0.8900	0.9000	0.9600	\$ 5,040,000.00	\$ 150,000.00	\$ 4,890,000.00	0.9314
2	Angeles Contractor, Inc.	0.8800	0.8900	0.8200	0.8300	0.8550	\$ 4,488,750.00	\$ -	\$ 4,488,750.00	0.8550
3	MIK Construction, Inc.	1.1500	1.2500	1.0500	1.1000	1.1375	\$ 5,971,875.00	\$ 150,000.00	\$ 5,821,875.00	1.1089
4	MTM Construction, Inc.	0.9300	0.9400	0.9100	0.9200	0.9250	\$ 4,856,250.00	\$ -	\$ 4,856,250.00	0.9250
5	New Creation Builders	1.1500	1.1700	1.0500	1.1000	1.1175	\$ 5,866,875.00	\$ -	\$ 5,866,875.00	1.1175
6	Exbon	0.8900	0.9000	0.8800	0.8900	0.8900	\$ 4,672,500.00	\$ -	\$ 4,672,500.00	0.8900

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D

County Preference	
Lowest Bid	\$ 4,488,750.00
LSBE Deduction 7% of Lowest Bid	\$ 314,212.50
DVBE or SE 7% of Lowest Bid	
Total	\$ 314,212.50

