



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2501FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Construction Normal Working Hours	OSHPD Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.1300	1.1400	1.0000	1.0100	1.0700	\$ 6,634,000.00		\$ 6,634,000.00	1.0700
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	0.9500	0.9600	0.9200	0.9300	0.9400	\$ 5,828,000.00		\$ 5,828,000.00	0.9400
4	MTM Construction, Inc.	0.9000	0.9100	0.8500	0.8600	0.8800	\$ 5,456,000.00		\$ 5,456,000.00	0.8800
5	New Creation Builders	1.0000	1.1000	0.9500	0.9600	1.0025	\$ 6,215,500.00		\$ 6,215,500.00	1.0025
6	Vincor Construction, Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2502FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Construction	OSHPD Construction	General Projects	General Projects					
		Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.1300	1.1400	1.0000	1.0100	1.0700	\$ 6,634,000.00		\$ 6,634,000.00	1.0700
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	0.9800	0.9900	0.9500	0.9600	0.9700	\$ 6,014,000.00		\$ 6,014,000.00	0.9700
4	MTM Construction, Inc.	1.0500	1.1000	0.9200	0.9800	1.0125	\$ 6,277,500.00		\$ 6,277,500.00	1.0125
5	New Creation Builders	0.9400	0.9500	0.8400	0.8500	0.8950	\$ 5,549,000.00		\$ 5,549,000.00	0.8950
6	Vincor Construction, Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2503FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Construction Normal Working Hours	OSHPD Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.1300	1.1400	1.0000	1.0100	1.0700	\$ 6,634,000.00		\$ 6,634,000.00	1.0700
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	0.9500	0.9600	0.9200	0.9300	0.9400	\$ 5,828,000.00		\$ 5,828,000.00	0.9400
4	MTM Construction, Inc.	0.9000	0.9100	0.8500	0.8600	0.8800	\$ 5,456,000.00		\$ 5,456,000.00	0.8800
5	New Creation Builders	0.9900	1.0900	0.8900	0.9800	0.9875	\$ 6,122,500.00		\$ 6,122,500.00	0.9875
6	Vincor Construction, Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2504FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	(Y/N)		- Preference)	
1	Angeles Contractor, Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00	N		\$ 6,479,000.00	1.0450
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00	n		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	1.0100	1.0200	0.9800	0.9900	1.0000	\$ 6,200,000.00	N		\$ 6,200,000.00	1.0000
4	MTM Construction, Inc.	0.9200	0.9300	0.9100	0.9200	0.9200	\$ 5,704,000.00	n		\$ 5,704,000.00	0.9200
5	New Creation Builders	0.8200	0.8400	0.8100	0.8300	0.8250	\$ 5,115,000.00			\$ 5,115,000.00	0.8250
6	Vincor Construction, Inc.	1.0000	1.0100	0.9300	0.9400	0.9700	\$ 6,014,000.00			\$ 6,014,000.00	0.9700

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2505FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE X Max Value	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR			- Preference)	
1	Angeles Contractor, Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9400	0.9500	0.8900	0.9000	0.9200	\$ 5,704,000.00		\$ 5,704,000.00	0.9200
5	New Creation Builders	0.8200	0.8300	0.8100	0.8200	0.8200	\$ 5,084,000.00		\$ 5,084,000.00	0.8200
6	Vincor Construction, Inc.	0.9500	0.9600	0.9400	0.9500	0.9500	\$ 5,890,000.00		\$ 5,890,000.00	0.9500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2506FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
2	Harry H. Joh Construction Inc.	1.2000	1.2100	1.0100	1.0200	1.1100	\$ 6,882,000.00		\$ 6,882,000.00	1.1100
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 5,146,000.00		\$ 5,146,000.00	0.8300
5	New Creation Builders	0.9700	1.0700	0.8700	0.9600	0.9675	\$ 5,998,500.00		\$ 5,998,500.00	0.9675
6	Vincor Construction, Inc.	0.9800	0.9900	0.9700	0.9600	0.9750	\$ 6,045,000.00		\$ 6,045,000.00	0.9750

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2507FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE X Max Value	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR			- Preference)	
1	Angeles Contractor, Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
2	Harry H. Joh Construction Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.8500	0.8600	0.8400	0.8500	0.8500	\$ 5,270,000.00		\$ 5,270,000.00	0.8500
5	New Creation Builders	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00		\$ 5,952,000.00	0.9600
6	Vincor Construction, Inc.	1.0200	1.0300	0.9500	0.9600	0.9900	\$ 6,138,000.00		\$ 6,138,000.00	0.9900

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2508FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE X Max Value	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR			- Preference)	
1	Angeles Contractor, Inc.	1.0400	1.0500	0.9700	0.9800	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550
3	MIK Construction Inc.	1.0100	1.0200	0.9800	0.9900	1.0000	\$ 6,200,000.00		\$ 6,200,000.00	1.0000
4	MTM Construction, Inc.	0.9000	0.9100	0.8900	0.9000	0.9000	\$ 5,580,000.00		\$ 5,580,000.00	0.9000
5	New Creation Builders	0.9400	0.9500	0.9300	0.9400	0.9400	\$ 5,828,000.00		\$ 5,828,000.00	0.9400
6	Vincor Construction, Inc.	0.9900	1.0000	0.9500	0.9600	0.9750	\$ 6,045,000.00		\$ 6,045,000.00	0.9750

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2509FOS BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE X Max Value	County Preference	Revised Max Value (Composite	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR			- Preference)	
1	Angeles Contractor, Inc.	1.0400	1.0500	0.9700	0.9800	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550
3	MIK Construction Inc.	0.9800	0.9900	0.9500	0.9600	0.9700	\$ 6,014,000.00		\$ 6,014,000.00	0.9700
4	MTM Construction, Inc.	0.9200	0.9300	0.9100	0.9200	0.9200	\$ 5,704,000.00		\$ 5,704,000.00	0.9200
5	New Creation Builders	0.8400	0.8500	0.8200	0.8300	0.8350	\$ 5,177,000.00		\$ 5,177,000.00	0.8350
6	Vincor Construction, Inc.	1.0200	1.0300	0.9500	0.9600	0.9900	\$ 6,138,000.00		\$ 6,138,000.00	0.9900

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2510FOS BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised	COMPOSITE *
		Specialty Projects	Specialty Projects	General Projects	General Projects				Max Value	
		Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours				(Composite	
						ADJUSTMENT FACTOR	X Max Value		- Preference)	WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	1.0400	1.0500	0.9700	0.9800	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1000	1.1100	1.0000	1.0100	1.0550	\$ 6,541,000.00		\$ 6,541,000.00	1.0550
3	MIK Construction Inc.	0.9400	0.9500	0.9100	0.9200	0.9300	\$ 5,766,000.00		\$ 5,766,000.00	0.9300
4	MTM Construction, Inc.	0.9100	0.9200	0.9000	0.9100	0.9100	\$ 5,642,000.00		\$ 5,642,000.00	0.9100
5	New Creation Builders	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 5,022,000.00		\$ 5,022,000.00	0.8100
6	Vincor Construction, Inc.	0.9500	0.9600	0.9400	0.9500	0.9500	\$ 5,890,000.00		\$ 5,890,000.00	0.9500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2511GG BID RESULTS
July 15, 2025**

		Factor A	Factor B	Factor C	Factor D			County Preference	Revised Max Value (Composite	
		Specialty Projects	Specialty Projects Other Than Normal Working Hours	General Projects	General Projects Other Than Normal Working Hours	COMPOSITE *	COMPSITE			COMPOSITE *
NO.	CONTRACTOR	Normal Working Hours		Normal Working Hours		ADJUSTMENT FACTOR	X Max Value		- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9700	0.9800	1.0050	\$ 6,231,000.00		\$ 6,231,000.00	1.0050
2	Harry H. Joh Construction Inc.	1.1500	1.1600	1.0000	1.0100	1.0800	\$ 6,696,000.00		\$ 6,696,000.00	1.0800
3	MIK Construction Inc.	0.9400	0.9500	0.9100	0.9200	0.9300	\$ 5,766,000.00		\$ 5,766,000.00	0.9300
4	MTM Construction, Inc.	0.8500	0.8600	0.8400	0.8500	0.8500	\$ 5,270,000.00		\$ 5,270,000.00	0.8500
5	New Creation Builders	0.9700	0.9800	0.9500	0.9600	0.9650	\$ 5,983,000.00		\$ 5,983,000.00	0.9650
6	Vincor Construction, Inc.	0.8500	0.8600	0.8400	0.8500	0.8500	\$ 5,270,000.00		\$ 5,270,000.00	0.8500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2512GG BID RESULTS
January 30, 2023**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9700	0.9800	1.0050	\$ 6,231,000.00		\$ 6,231,000.00	1.0050
2	Harry H. Joh Construction Inc.	1.1500	1.1600	1.0000	1.0100	1.0800	\$ 6,696,000.00		\$ 6,696,000.00	1.0800
3	MIK Construction Inc.	0.9800	0.9900	0.9500	0.9600	0.9700	\$ 6,014,000.00		\$ 6,014,000.00	0.9700
4	MTM Construction, Inc.	0.9700	0.9800	0.9500	0.9600	0.9650	\$ 5,983,000.00		\$ 5,983,000.00	0.9650
5	New Creation Builders	0.8400	0.8500	0.8200	0.8300	0.8350	\$ 5,177,000.00		\$ 5,177,000.00	0.8350
6	Vincor Construction, Inc.	0.8800	0.8900	0.8500	0.8600	0.8700	\$ 5,394,000.00		\$ 5,394,000.00	0.8700

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2513GG BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9700	0.9800	1.0050	\$ 6,231,000.00		\$ 6,231,000.00	1.0050
2	Harry H. Joh Construction Inc.	1.0000	1.0100	0.9600	0.9700	0.9850	\$ 6,107,000.00		\$ 6,107,000.00	0.9850
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9000	0.9100	0.8900	0.9000	0.9000	\$ 5,580,000.00		\$ 5,580,000.00	0.9000
5	New Creation Builders	0.9800	0.9900	0.9700	0.9800	0.9800	\$ 6,076,000.00		\$ 6,076,000.00	0.9800
6	Vincor Construction, Inc.	0.9000	0.9100	0.8600	0.8700	0.8850	\$ 5,487,000.00		\$ 5,487,000.00	0.8850

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2514GG BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9500	0.9600	0.9950	\$ 6,169,000.00		\$ 6,169,000.00	0.9950
2	Harry H. Joh Construction Inc.	1.0000	1.0100	0.9600	0.9700	0.9850	\$ 6,107,000.00		\$ 6,107,000.00	0.9850
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9900	1.0000	0.9200	0.9300	0.9600	\$ 5,952,000.00		\$ 5,952,000.00	0.9600
5	New Creation Builders	0.9000	0.9100	0.8600	0.8700	0.8850	\$ 5,487,000.00		\$ 5,487,000.00	0.8850
6	Vincor Construction, Inc.	0.8800	0.8900	0.8600	0.8700	0.8750	\$ 5,425,000.00		\$ 5,425,000.00	0.8750

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2515GG BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9500	0.9600	0.9950	\$ 6,169,000.00		\$ 6,169,000.00	0.9950
2	Harry H. Joh Construction Inc.	1.0000	1.0100	0.9600	0.9700	0.9850	\$ 6,107,000.00		\$ 6,107,000.00	0.9850
3	MIK Construction Inc.	1.0100	1.0200	0.9800	0.9900	1.0000	\$ 6,200,000.00		\$ 6,200,000.00	1.0000
4	MTM Construction, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 5,208,000.00		\$ 5,208,000.00	0.8400
5	New Creation Builders	0.9900	1.0000	0.9800	0.9900	0.9900	\$ 6,138,000.00		\$ 6,138,000.00	0.9900
6	Vincor Construction, Inc.	0.8500	0.8600	0.8400	0.8500	0.8500	\$ 5,270,000.00		\$ 5,270,000.00	0.8500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2516GG BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0300	1.0400	0.9500	0.9600	0.9950	\$ 6,169,000.00		\$ 6,169,000.00	0.9950
2	Harry H. Joh Construction Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
3	MIK Construction Inc.	1.0100	1.0200	0.9800	0.9900	1.0000	\$ 6,200,000.00		\$ 6,200,000.00	1.0000
4	MTM Construction, Inc.	0.8200	0.8300	0.8100	0.8200	0.8200	\$ 5,084,000.00		\$ 5,084,000.00	0.8200
5	New Creation Builders	0.9800	0.9900	0.9700	0.9800	0.9800	\$ 6,076,000.00		\$ 6,076,000.00	0.9800
6	Vincor Construction, Inc.	0.8400	0.8500	0.8300	0.8400	0.8400	\$ 5,208,000.00		\$ 5,208,000.00	0.8400

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2517GG BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0100	1.0200	0.9500	0.9600	0.9850	\$ 6,107,000.00		\$ 6,107,000.00	0.9850
2	Harry H. Joh Construction Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9700	0.9800	0.9500	0.9600	0.9650	\$ 5,983,000.00		\$ 5,983,000.00	0.9650
5	New Creation Builders	0.8200	0.8400	0.8000	0.8100	0.8175	\$ 5,068,500.00		\$ 5,068,500.00	0.8175
6	Vincor Construction, Inc.	0.9200	0.9300	0.9100	0.9200	0.9200	\$ 5,704,000.00		\$ 5,704,000.00	0.9200

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2518GG BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0100	1.0200	0.9500	0.9600	0.9850	\$ 6,107,000.00		\$ 6,107,000.00	0.9850
2	Harry H. Joh Construction Inc.	1.0800	1.0900	1.0000	1.0100	1.0450	\$ 6,479,000.00		\$ 6,479,000.00	1.0450
3	MIK Construction Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9500	0.9800	0.9400	0.9600	0.9575	\$ 5,936,500.00		\$ 5,936,500.00	0.9575
5	New Creation Builders	0.8200	0.8400	0.8000	0.8100	0.8175	\$ 5,068,500.00		\$ 5,068,500.00	0.8175
6	Vincor Construction, Inc.	0.9300	0.9400	0.9000	0.9100	0.9200	\$ 5,704,000.00		\$ 5,704,000.00	0.9200

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2519GG BID RESULTS
July 15, 2025**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Construction	OSHPD Construction	General Projects	General Projects					
		Normal Working Hours	Other Than Normal Working Hours	Normal Working Hours	Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0600	1.0700	0.9500	0.9600	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1500	1.1600	1.0000	1.0100	1.0800	\$ 6,696,000.00		\$ 6,696,000.00	1.0800
3	MIK Construction Inc.	0.9500	0.9600	0.9200	0.9300	0.9400	\$ 5,828,000.00		\$ 5,828,000.00	0.9400
4	MTM Construction, Inc.	1.2000	1.2500	1.0000	1.0100	1.1150	\$ 6,913,000.00		\$ 6,913,000.00	1.1150
5	New Creation Builders	0.9500	0.9600	0.8700	0.8800	0.9150	\$ 5,673,000.00		\$ 5,673,000.00	0.9150
6	Vincor Construction, Inc.	1.1000	1.1100	0.9000	0.9100	1.0050	\$ 6,231,000.00		\$ 6,231,000.00	1.0050

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2520GG BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite	COMPOSITE *
		OSHPD Construction Normal Working Hours	OSHPD Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	ADJUSTMENT FACTOR WITH SBE PREFERENCE
1	Angeles Contractor, Inc.	1.0600	1.0700	0.9500	0.9600	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1500	1.1600	1.0000	1.0100	1.0800	\$ 6,696,000.00		\$ 6,696,000.00	1.0800
3	MIK Construction Inc.	0.9800	0.9900	0.9500	0.9600	0.9700	\$ 6,014,000.00		\$ 6,014,000.00	0.9700
4	MTM Construction, Inc.	0.8600	0.8700	0.8500	0.8600	0.8600	\$ 5,332,000.00		\$ 5,332,000.00	0.8600
5	New Creation Builders	1.1800	1.2400	0.9800	0.9900	1.0975	\$ 6,804,500.00		\$ 6,804,500.00	1.0975
6	Vincor Construction, Inc.	1.0000	1.0100	0.9000	0.9100	0.9550	\$ 5,921,000.00		\$ 5,921,000.00	0.9550

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D



LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2521GG BID RESULTS
July 15, 2025

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	County Preference	Revised Max Value (Composite)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Construction Normal Working Hours	OSHPD Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value		- Preference)	
1	Angeles Contractor, Inc.	1.0600	1.0700	0.9500	0.9600	1.0100	\$ 6,262,000.00		\$ 6,262,000.00	1.0100
2	Harry H. Joh Construction Inc.	1.1500	1.1600	1.0000	1.0100	1.0800	\$ 6,696,000.00		\$ 6,696,000.00	1.0800
3	MIK Construction Inc.	0.9500	0.9600	0.9200	0.9300	0.9400	\$ 5,828,000.00		\$ 5,828,000.00	0.9400
4	MTM Construction, Inc.	0.8700	0.8800	0.8600	0.8700	0.8700	\$ 5,394,000.00		\$ 5,394,000.00	0.8700
5	New Creation Builders	0.9300	0.9600	0.8400	0.8500	0.8950	\$ 5,549,000.00		\$ 5,549,000.00	0.8950
6	Vincor Construction, Inc.	1.0300	1.0400	0.9000	0.9100	0.9700	\$ 6,014,000.00		\$ 6,014,000.00	0.9700

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

B > A
D > C
B > C
B > D