



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2611GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE * ADJUSTMENT FACTOR	COMPOSITE X Max Value	LSBE (Y/N)	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Construction Normal Working Hours	Specialty Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9400	0.9500	0.9200	0.9300	0.9350	\$ 5,797,000.00	N		\$ 5,797,000.00	0.9350
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	0.8700	0.9200	0.9000	0.9100	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
4	New Creation Builders	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
5	SJD&B, Inc.	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 5,022,000.00	N		\$ 5,022,000.00	0.8100
6	Vincor Construction, Inc.	0.9100	0.9200	0.8600	0.8700	0.8900	\$ 5,518,000.00	N		\$ 5,518,000.00	0.8900

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2612GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Construction Normal Working Hours	Specialty Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	(Y/N)			
1	Angeles Contractor, Inc.	0.9400	0.9500	0.9200	0.9300	0.9350	\$ 5,797,000.00	N		\$ 5,797,000.00	0.9350
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	1.0000	1.0100	0.9800	0.9900	0.9950	\$ 6,169,000.00	N		\$ 6,169,000.00	0.9950
4	New Creation Builders	0.8400	0.8500	0.8200	0.8300	0.8350	\$ 5,177,000.00	N		\$ 5,177,000.00	0.8350
5	SJD&B, Inc.	0.8700	0.9200	0.8400	0.8500	0.8700	\$ 5,394,000.00	N		\$ 5,394,000.00	0.8700
6	Vincor Construction, Inc.	0.8600	0.8700	0.8500	0.8600	0.8600	\$ 5,332,000.00	N		\$ 5,332,000.00	0.8600

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2613GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Construction Normal Working Hours	Specialty Construction Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9400	0.9500	0.9200	0.9300	0.9350	\$ 5,797,000.00	N		\$ 5,797,000.00	0.9350
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	0.9800	0.9900	0.9700	0.9800	0.9800	\$ 6,076,000.00	N		\$ 6,076,000.00	0.9800
4	New Creation Builders	0.8800	0.9000	0.8400	0.8600	0.8700	\$ 5,394,000.00	N		\$ 5,394,000.00	0.8700
5	SJD&B, Inc.	0.9200	0.9700	0.8900	0.9000	0.9200	\$ 5,704,000.00	N		\$ 5,704,000.00	0.9200
6	Vincor Construction, Inc.	0.8700	0.8800	0.8500	0.8600	0.8650	\$ 5,363,000.00	N		\$ 5,363,000.00	0.8650

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2614GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPSITE	LSBE	County Preference	Revised	COMPOSITE *
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours					(Composite - Preference)	
1	Angeles Contractor, Inc.	0.9100	0.9200	0.8800	0.8900	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	0.8900	0.9000	0.8800	0.8900	0.8900	\$ 5,518,000.00	N		\$ 5,518,000.00	0.8900
4	New Creation Builders	0.9800	0.9900	0.9500	0.9600	0.9700	\$ 6,014,000.00	N		\$ 6,014,000.00	0.9700
5	SJD&B, Inc.	0.9200	0.9700	0.8900	0.9000	0.9200	\$ 5,704,000.00	N		\$ 5,704,000.00	0.9200
6	Vincor Construction, Inc.	0.8800	0.8900	0.8400	0.8500	0.8650	\$ 5,363,000.00	N		\$ 5,363,000.00	0.8650

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2615GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9100	0.9200	0.8800	0.8900	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	0.9500	0.9600	0.9400	0.9500	0.9500	\$ 5,890,000.00	N		\$ 5,890,000.00	0.9500
4	New Creation Builders	0.8200	0.8300	0.8100	0.8200	0.8200	\$ 5,084,000.00	N		\$ 5,084,000.00	0.8200
5	SJD&B, Inc.	0.8700	0.9200	0.8400	0.8500	0.8700	\$ 5,394,000.00	N		\$ 5,394,000.00	0.8700
6	Vincor Construction, Inc.	0.9000	0.9100	0.8600	0.8700	0.8850	\$ 5,487,000.00	N		\$ 5,487,000.00	0.8850

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2616GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	(Y/N)			
1	Angeles Contractor, Inc.	0.9100	0.9200	0.8800	0.8900	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
2	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
3	MTM Construction, Inc.	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
4	New Creation Builders	0.8200	0.8300	0.8100	0.8200	0.8200	\$ 5,084,000.00	N		\$ 5,084,000.00	0.8200
5	SJD&B, Inc.	0.8100	0.8200	0.8000	0.8100	0.8100	\$ 5,022,000.00	N		\$ 5,022,000.00	0.8100
6	Vincor Construction, Inc.	0.9200	0.9300	0.9000	0.9100	0.9150	\$ 5,673,000.00	N		\$ 5,673,000.00	0.9150

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2617GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Projects Normal Working Hours	OSHPD Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	1.0400	1.0500	0.8600	0.8700	0.9550	\$ 5,921,000.00	N		\$ 5,921,000.00	0.9550
2	Harry H. Joh Construction, Inc.	1.3000	1.3500	1.1500	1.2000	1.2500	\$ 7,750,000.00	N		\$ 7,750,000.00	1.2500
3	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9300	0.9400	0.8600	0.8700	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
5	New Creation Builders	1.2000	1.2500	0.9600	0.9700	1.0950	\$ 6,789,000.00	N		\$ 6,789,000.00	1.0950
6	SJD&B, Inc.	0.8700	0.9200	0.8400	0.8500	0.8700	\$ 5,394,000.00	N		\$ 5,394,000.00	0.8700
7	Vincor Construction, Inc.	1.0500	1.0600	0.8800	0.8900	0.9700	\$ 6,014,000.00	N		\$ 6,014,000.00	0.9700

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2618GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Projects Normal Working Hours	OSHPD Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	1.0400	1.0500	0.8600	0.8700	0.9550	\$ 5,921,000.00	N		\$ 5,921,000.00	0.9550
2	Harry H. Joh Construction, Inc.	1.3000	1.3500	1.1500	1.2000	1.2500	\$ 7,750,000.00	N		\$ 7,750,000.00	1.2500
3	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	1.2000	1.3000	0.9500	0.9600	1.1025	\$ 6,835,500.00	N		\$ 6,835,500.00	1.1025
5	New Creation Builders	1.0300	1.0700	0.8100	0.8200	0.9325	\$ 5,781,500.00	N		\$ 5,781,500.00	0.9325
6	SJD&B, Inc.	1.0500	1.1000	1.0200	1.0300	1.0500	\$ 6,510,000.00	N		\$ 6,510,000.00	1.0500
7	Vincor Construction, Inc.	1.0000	1.0100	0.8900	0.9000	0.9500	\$ 5,890,000.00	N		\$ 5,890,000.00	0.9500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2619GG BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Projects Normal Working Hours	OSHPD Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	(Y/N)			
1	Angeles Contractor, Inc.	1.0400	1.0500	0.8600	0.8700	0.9550	\$ 5,921,000.00	N		\$ 5,921,000.00	0.9550
2	Harry H. Joh Construction, Inc.	1.3000	1.3500	1.1500	1.2000	1.2500	\$ 7,750,000.00	N		\$ 7,750,000.00	1.2500
3	MIK Construction, Inc.	1.0500	1.0600	0.9800	0.9900	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
4	MTM Construction, Inc.	0.9300	0.9400	0.8400	0.8500	0.8900	\$ 5,518,000.00	N		\$ 5,518,000.00	0.8900
5	New Creation Builders	1.2000	1.2500	0.9600	0.9700	1.0950	\$ 6,789,000.00	N		\$ 6,789,000.00	1.0950
6	SJD&B, Inc.	1.0500	1.1000	1.0200	1.0300	1.0500	\$ 6,510,000.00	N		\$ 6,510,000.00	1.0500
7	Vincor Construction, Inc.	1.0500	1.0600	0.9000	0.9100	0.9800	\$ 6,076,000.00	N		\$ 6,076,000.00	0.9800

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2620FOS BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		OSHPD Projects Normal Working Hours	OSHPD Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	1.1300	1.1400	0.9000	0.9100	1.0200	\$ 6,324,000.00	N		\$ 6,324,000.00	1.0200
2	Harry H. Joh Construction, Inc.	1.4000	1.4500	1.2000	1.2500	1.3250	\$ 8,215,000.00	N		\$ 8,215,000.00	1.3250
3	MIK Construction, Inc.	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
4	MTM Construction, Inc.	0.8900	0.9000	0.8800	0.8900	0.8900	\$ 5,518,000.00	N		\$ 5,518,000.00	0.8900
5	New Creation Builders	1.0500	1.1000	0.9400	0.9500	1.0100	\$ 6,262,000.00	N		\$ 6,262,000.00	1.0100
6	SJD&B, Inc.	1.1000	1.1500	1.0700	1.0800	1.1000	\$ 6,820,000.00	N		\$ 6,820,000.00	1.1000
7	Vincor Construction, Inc.	1.1000	1.1100	0.9500	0.9600	1.0300	\$ 6,386,000.00	N		\$ 6,386,000.00	1.0300

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2621FOS BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours	ADJUSTMENT FACTOR	X Max Value	(Y/N)			
1	Angeles Contractor, Inc.	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
2	MIK Construction, Inc.	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
3	MTM Construction, Inc.	0.9600	0.9700	0.9400	0.9500	0.9550	\$ 5,921,000.00	N		\$ 5,921,000.00	0.9550
4	New Creation Builders	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 5,146,000.00	N		\$ 5,146,000.00	0.8300
5	SJD&B, Inc.	0.9000	0.9500	0.8700	0.8800	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
6	Vincor Construction, Inc.	1.0000	1.0100	0.9400	0.9500	0.9750	\$ 6,045,000.00	N		\$ 6,045,000.00	0.9750

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2622FOS BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
2	MIK Construction, Inc.	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
3	MTM Construction, Inc.	0.9700	0.9800	0.9500	0.9600	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
4	New Creation Builders	0.8300	0.8400	0.8200	0.8300	0.8300	\$ 5,146,000.00	N		\$ 5,146,000.00	0.8300
5	SJD&B, Inc.	0.9000	0.9500	0.8700	0.8800	0.9000	\$ 5,580,000.00	N		\$ 5,580,000.00	0.9000
6	Vincor Construction, Inc.	0.9700	0.9800	0.9500	0.9600	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2623FOS BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
2	MIK Construction, Inc.	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
3	MTM Construction, Inc.	0.8300	0.8800	0.8600	0.8700	0.8600	\$ 5,332,000.00	N		\$ 5,332,000.00	0.8600
4	New Creation Builders	0.9900	1.0000	0.9200	0.9400	0.9625	\$ 5,967,500.00	N		\$ 5,967,500.00	0.9625
5	SJD&B, Inc.	0.9500	1.0000	0.9200	0.9300	0.9500	\$ 5,890,000.00	N		\$ 5,890,000.00	0.9500
6	Vincor Construction, Inc.	0.9500	0.9600	0.9400	0.9500	0.9500	\$ 5,890,000.00	N		\$ 5,890,000.00	0.9500

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D



**LOS ANGELES DEPARTMENT OF PUBLIC WORKS
JOC 2624FOS BID RESULTS
January 22, 2026**

NO.	CONTRACTOR	Factor A	Factor B	Factor C	Factor D	COMPOSITE *	COMPOSITE	LSBE	County Preference	Revised Max Value (Composite - Preference)	COMPOSITE * ADJUSTMENT FACTOR WITH SBE PREFERENCE
		Specialty Projects Normal Working Hours	Specialty Projects Other Than Normal Working Hours	General Projects Normal Working Hours	General Projects Other Than Normal Working Hours						
1	Angeles Contractor, Inc.	0.9600	0.9700	0.9500	0.9600	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
2	MIK Construction, Inc.	0.9800	0.9900	0.9400	0.9500	0.9650	\$ 5,983,000.00	N		\$ 5,983,000.00	0.9650
3	MTM Construction, Inc.	0.8400	0.8900	0.8700	0.8800	0.8700	\$ 5,394,000.00	N		\$ 5,394,000.00	0.8700
4	New Creation Builders	0.9800	1.0000	0.9200	0.9400	0.9600	\$ 5,952,000.00	N		\$ 5,952,000.00	0.9600
5	SJD&B, Inc.	0.9500	1.0000	0.9200	0.9300	0.9500	\$ 5,890,000.00	N		\$ 5,890,000.00	0.9500
6	Vincor Construction, Inc.	1.0000	1.0100	0.9500	0.9600	0.9800	\$ 6,076,000.00	N		\$ 6,076,000.00	0.9800

* Composite Adjustment Factor = Factor A x .25 + Factor B x .25 + Factor C x .25 + Factor D x .25

FACTOR RULE:

- B > A
- D > C
- B > C
- B > D