



ESTIMATE: \$14,000,000

FINAL BID RESULTS



BRC000450 Century Regional Detention Facility Roof, Elevator, and Fire Projection DM Repairs
SPECS. NO. 7684
BID OPENING: November 30, 2023 @ 3:00 p.m.

County of Los Angeles Certified Local Small Business Enterprise (LSBE), Disabled Veterans Business Enterprise (DVBE), and Social Enterprise (SE) Bid Preference is 15% of Lowest Bid and shall not exceed \$150,000.

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID (1)	EXTENDED OVERHEAD DAILY RATE(2)	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 60 DAYS OF COMPENSABLE DELAY	BID ALTERNATE 1 (3)	BID ALTERNATE 2 (4)	BID ALTERNATE 3 (5)	BID ALTERNATE 4 (6)	SUBTOTAL	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE PROGRAM: YES OR NO	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE (DEDUCTION)	FINAL RESULT
1	PR Construction	\$13,966,196.00	\$500.00	\$30,000.00	\$132,480.00	\$132,480.00	\$913,500.00	\$329,088.00	\$15,503,744.00		\$0.00	\$15,503,744.00 Lowest Bidder
2				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
3				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
4				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
5				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
6				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
7				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
8				\$0.00			\$0.00	\$0.00	\$0.00		\$0.00	\$0.00

Contractor's Total Lump Sum Bid (1) + (Extended Overhead Daily Rate x 60 Days)(2) + Bid Alternate 1 (3) + Bid Alternate 2 (4) + Bid Alternate 3 (5) + Bid Alternate 4 (6) - County of Los Angeles Preference (If applicable) = Final Result