



FINAL BID RESULTS

FORMER HIGH DESERT HOSPITAL SITE DEMOLITION PROJECT
SPECS. NO. 7991
BID OPENING: October 6, 2025

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	Total Unit Price (1-15)	EXTENDED OVERHEAD DAILY RATE	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 30 DAYS OF COMPENSABLE DELAY	SUBTOTAL	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE PROGRAM Yes/No	FINAL RESULT	
1	Resource Environmental, Inc,	\$3,126,728.00	\$40,728.00	\$1,000.00	\$30,000.00	\$3,198,456.00	Y	\$3,048,456.00	
2	Interior Demolition, Inc.	\$3,777,168.00	\$49,050.00	\$100.00	\$3,000.00	\$3,829,318.00	Y	\$3,679,318.00	
3	Penkor Wrecking	\$3,950,000.00	\$47,000.00	\$100.00	\$3,000.00	\$4,000,100.00	N	\$4,000,100.00	
4	Integrated Demolition and Remediation, Inc.	\$4,877,800.00	\$130,500.00	\$1,500.00	\$45,000.00	\$5,053,300.00	N	\$5,053,300.00	
5	Precision Environmental	\$5,900,000.00	\$47,800.00	\$1,200.00	\$36,000.00	\$5,985,000.00	Y	\$5,835,000.00	
6	WC Maloney	\$10,061,710.00	\$136,150.00	\$5,000.00	\$150,000.00	\$10,352,860.00	N	\$10,352,860.00	
7	Legion Contractors, Inc.	\$10,378,000.00	\$474,000.00	\$5,000.00	\$150,000.00	\$11,007,000.00	N	\$11,007,000.00	
	LSBE PREFERENCE CALCULATION - 7% of Lowest Bid not to exceed \$150,000								