County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**
PROJECT ID **RDC0011330**
BIDS OPENED **04/14/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **1**
WORKING DAYS **180**

	Engineer's Estimate	(1) John S. Meek Company, Inc.	(2) Beador Construction Company, Inc.	(3) Powell Constructors	(4) T.T. Polich & Associates, Joint Venture
(1) Preliminary Bid Amount		2,605,662.00	*2,959,300.00*	*3,043,435.00*	*3,097,311.61*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	48,000.00	LS	48,000.00	5,000.00	5,000.00	15,000.00	15,000.00	35,000.00	35,000.00	23,000.00	23,000.00	23,891.50
2	TRAFFIC CONTROL	1	39,829.00	LS	39,829.00	20,000.00	20,000.00	35,000.00	35,000.00	40,000.00	40,000.00	54,000.00	54,000.00	56,846.70
3	TEMPORARY CRASH CUSHION	2	4,400.00	EA	8,800.00	3,900.00	7,800.00	1,750.00	3,500.00	2,500.00	5,000.00	1,650.00	3,300.00	3,337.50
4	TEMPORARY RAILING (TYPE K)	1275	30.00	LF	38,250.00	26.00	33,150.00	27.00	34,425.00	15.00	19,125.00	19.00	24,225.00	27.30
5	FLASHING ARROW SIGN	3	5,500.00	EA	16,500.00	2,500.00	7,500.00	550.00	1,650.00	2,000.00	6,000.00	1,800.00	5,400.00	4,335.90
6	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	10,000.00	10,000.00	16,500.00	16,500.00	12,000.00	12,000.00	25,000.00	25,000.00	25,065.00
7	MOBILIZATION	1	300,000.00	LS	300,000.00	87,000.00	87,000.00	214,350.20	214,350.20	300,000.00	300,000.00	300,000.00	300,000.00	255,995.43
8	STRUCTURE EXCAVATION	582	100.00	CY	58,200.00	90.00	52,380.00	85.00	49,470.00	80.00	46,560.00	35.00	20,370.00	98.90
9	STRUCTURE BACKFILL	264	100.00	CY	26,400.00	150.00	39,600.00	185.00	48,840.00	150.00	39,600.00	94.00	24,816.00	126.90
10	STRUCTURE CONCRETE (BRID	763	1,000.00	CY	763,000.00	710.00	541,730.00	950.00	724,850.00	780.00	595,140.00	972.00	741,636.00	974.10
11	STRUCTURE CONCRETE (FOOTI	299	450.00	CY	134,550.00	460.00	137,540.00	330.00	98,670.00	400.00	119,600.00	610.00	182,390.00	634.40
12	BAR REINFORCING STEEL	304713	1.50	LB	457,069.50	1.00	304,713.00	0.80	243,770.40	1.00	304,713.00	0.75	228,534.75	0.94
13	ASPHALT MEMBRANE WATERP	700	9.30	SF	6,510.00	11.00	7,700.00	11.00	7,700.00	8.00	5,600.00	5.00	3,500.00	11.52
14	REMOVE EXISTING PAINT SYST	850	25.00	SF	21,250.00	13.00	11,050.00	90.00	76,500.00	80.00	68,000.00	8.00	6,800.00	103.40
15	CLEAN AND PAINT EXISTING ST	350	30.00	SF	10,500.00	10.00	3,500.00	90.00	31,500.00	50.00	17,500.00	10.00	3,500.00	101.53
16	BLAST CLEAN AND PAINT NEW	1	16,200.00	LS	16,200.00	35,000.00	35,000.00	37,500.00	37,500.00	37,000.00	37,000.00	25,000.00	25,000.00	45,748.00
17	COLUMN CASINGS (STEEL)	159230	5.50	LB	875,765.00	2.80	445,844.00	3.00	477,690.00	2.20	350,306.00	2.91	463,359.30	2.92
18	CORE CONCRETE (2" DIA)	1736	60.00	LF	104,160.00	24.00	41,664.00	24.00	41,664.00	30.00	52,080.00	15.00	26,040.00	25.25
19	CORE CONCRETE (3" DIA)	1344	70.00	LF	94,080.00	26.00	34,944.00	33.00	44,352.00	60.00	80,640.00	20.00	26,880.00	32.00
20	CORE CONCRETE (4" DIA)	178	90.00	LF	16,020.00	43.00	7,654.00	50.00	8,900.00	85.00	15,130.00	35.00	6,230.00	57.50
21	CORE CONCRETE (10" DIA)	88	180.00	LF	15,840.00	76.00	6,688.00	77.00	6,776.00	100.00	8,800.00	100.00	8,800.00	92.15
22	DRILL AND BOND DOWEL	2930	30.00	LF	87,900.00	21.00	61,530.00	17.00	49,810.00	20.00	58,600.00	20.00	58,600.00	17.55
23	DRILL AND BOND DOWEL (EPOX	750	43.00	LF	32,250.00	29.00	21,750.00	22.00	16,500.00	60.00	45,000.00	40.00	30,000.00	29.85
24	MISCELLANEOUS METAL (BRID	42424	6.00	LB	254,544.00	4.25	180,302.00	5.35	226,968.40	5.50	233,332.00	5.84	247,756.16	5.72
25	MISCELLANEOUS METAL (ROD	3940	8.00	LB	31,520.00	13.75	54,175.00	21.60	85,104.00	7.00	27,580.00	1.11	4,373.40	13.54
26	24" DIA CIDH PILES	1521	400.00	LF	608,400.00	188.00	285,948.00	110.00	167,310.00	140.00	212,940.00	143.00	217,503.00	148.00
27	PIN PILES	22	10,350.00	EA	227,700.00	5,500.00	121,000.00	500.00	11,000.00	7,500.00	165,000.00	10,000.00	220,000.00	7,071.10
28	RESTORATION OF EXISTING FA	1	80,000.00	LS	80,000.00	37,000.00	37,000.00	45,000.00	45,000.00	100,000.00	100,000.00	114,000.00	114,000.00	112,901.60
29	DRILL STEEL (4" DIA)	1	6,600.00	LS	6,600.00	3,500.00	3,500.00	40,000.00	40,000.00	3,500.00	3,500.00	2,700.00	2,700.00	8,888.50

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**
PROJECT ID **RDC0011330**
BIDS OPENED **04/14/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **1**
WORKING DAYS **180**

	Engineer's Estimate	(1) John S. Meek Company, Inc.	(2) Beador Construction Company, Inc.	(3) Powell Constructors	(4) T.T. Polich & Associates, Joint Venture	
(1) Preliminary Bid Amount		2,605,662.00	*2,959,300.00*	*3,043,435.00*	*3,097,311.61*	
(2) Unit Price Detail						
ITEM DESCRIPTION QTY UNIT PRICE UNIT AMOUNT		UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	AVG UNIT PRICE
Total Amount	4,389,837.50	2,605,662.00	2,860,300.00	3,003,746.00	3,097,713.61	
(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00	
(4) LSBE Adjusted Amount		2,605,662.00	2,860,300.00	3,003,746.00	3,097,713.61	
(5) Comments		APPARENT LOW BIDDER				

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**
PROJECT ID **RDC0011330**
BIDS OPENED **04/14/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **1**
WORKING DAYS **180**

	Engineer's Estimate	(5) Accent Builders, Inc.	(6) G. B. Cooke, Inc.	(7) Griffith Company	(8) Triton Structure Concrete
(1) Preliminary Bid Amount		*3,294,386.25*	*3,334,294.00*	3,520,558.00	3,588,139.20

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	48,000.00	LS	48,000.00	16,000.00	16,000.00	7,950.00	7,950.00	60,000.00	60,000.00	20,000.00	20,000.00	
2	TRAFFIC CONTROL	1	39,829.00	LS	39,829.00	70,000.00	70,000.00	69,317.00	69,317.00	60,000.00	60,000.00	120,000.00	120,000.00	
3	TEMPORARY CRASH CUSHION	2	4,400.00	EA	8,800.00	4,000.00	8,000.00	3,850.00	7,700.00	2,500.00	5,000.00	5,000.00	10,000.00	
4	TEMPORARY RAILING (TYPE K)	1275	30.00	LF	38,250.00	28.00	35,700.00	38.00	48,450.00	45.00	57,375.00	13.00	16,575.00	
5	FLASHING ARROW SIGN	3	5,500.00	EA	16,500.00	5,000.00	15,000.00	4,059.00	12,177.00	12,000.00	36,000.00	2,500.00	7,500.00	
6	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	17,000.00	17,000.00	25,320.00	25,320.00	30,000.00	30,000.00	10,000.00	10,000.00	
7	MOBILIZATION	1	300,000.00	LS	300,000.00	235,000.00	235,000.00	337,284.00	337,284.00	350,000.00	350,000.00	90,000.00	90,000.00	
8	STRUCTURE EXCAVATION	582	100.00	CY	58,200.00	100.00	58,200.00	127.00	73,914.00	120.00	69,840.00	210.00	122,220.00	
9	STRUCTURE BACKFILL	264	100.00	CY	26,400.00	185.00	48,840.00	184.00	48,576.00	100.00	26,400.00	80.00	21,120.00	
10	STRUCTURE CONCRETE (BRID	763	1,000.00	CY	763,000.00	763.00	582,169.00	750.00	572,250.00	600.00	457,800.00	1,100.00	839,300.00	
11	STRUCTURE CONCRETE (FOOTI	299	450.00	CY	134,550.00	550.00	164,450.00	420.00	125,580.00	800.00	239,200.00	450.00	134,550.00	
12	BAR REINFORCING STEEL	304713	1.50	LB	457,069.50	0.95	289,477.35	0.92	280,335.96	1.00	304,713.00	1.00	304,713.00	
13	ASPHALT MEMBRANE WATERP	700	9.30	SF	6,510.00	16.00	11,200.00	10.00	7,000.00	7.00	4,900.00	18.00	12,600.00	
14	REMOVE EXISTING PAINT SYST	850	25.00	SF	21,250.00	59.00	50,150.00	209.00	177,650.00	210.00	178,500.00	210.00	178,500.00	
15	CLEAN AND PAINT EXISTING ST	350	30.00	SF	10,500.00	248.00	86,800.00	99.00	34,650.00	100.00	35,000.00	100.00	35,000.00	
16	BLAST CLEAN AND PAINT NEW	1	16,200.00	LS	16,200.00	55,000.00	55,000.00	37,400.00	37,400.00	100,000.00	100,000.00	40,000.00	40,000.00	
17	COLUMN CASINGS (STEEL)	159230	5.50	LB	875,765.00	3.45	549,343.50	3.46	550,935.80	3.00	477,690.00	3.60	573,228.00	
18	CORE CONCRETE (2" DIA)	1736	60.00	LF	104,160.00	24.00	41,664.00	24.50	42,532.00	27.00	46,872.00	25.00	43,400.00	
19	CORE CONCRETE (3" DIA)	1344	70.00	LF	94,080.00	29.00	38,976.00	26.50	35,616.00	30.00	40,320.00	32.00	43,008.00	
20	CORE CONCRETE (4" DIA)	178	90.00	LF	16,020.00	95.00	16,910.00	69.00	12,282.00	48.00	8,544.00	50.00	8,900.00	
21	CORE CONCRETE (10" DIA)	88	180.00	LF	15,840.00	115.00	10,120.00	77.00	6,776.00	85.00	7,480.00	120.00	10,560.00	
22	DRILL AND BOND DOWEL	2930	30.00	LF	87,900.00	17.00	49,810.00	15.00	43,950.00	11.00	32,230.00	25.00	73,250.00	
23	DRILL AND BOND DOWEL (EPOX	750	43.00	LF	32,250.00	21.00	15,750.00	18.00	13,500.00	19.50	14,625.00	50.00	37,500.00	
24	MISCELLANEOUS METAL (BRID	42424	6.00	LB	254,544.00	5.60	237,574.40	5.00	212,120.00	6.00	254,544.00	4.80	203,635.20	
25	MISCELLANEOUS METAL (ROD	3940	8.00	LB	31,520.00	15.00	59,100.00	21.00	82,740.00	11.00	43,340.00	13.00	51,220.00	
26	24" DIA CIDH PILES	1521	400.00	LF	608,400.00	142.00	215,982.00	124.00	188,604.00	185.00	281,385.00	160.00	243,360.00	
27	PIN PILES	22	10,350.00	EA	227,700.00	8,860.00	194,920.00	7,920.00	174,240.00	10,000.00	220,000.00	9,000.00	198,000.00	
28	RESTORATION OF EXISTING FA	1	80,000.00	LS	80,000.00	132,500.00	132,500.00	101,116.00	101,116.00	75,000.00	75,000.00	130,000.00	130,000.00	
29	DRILL STEEL (4" DIA)	1	6,600.00	LS	6,600.00	8,000.00	8,000.00	3,630.00	3,630.00	3,800.00	3,800.00	10,000.00	10,000.00	

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**						ADDENDA	**1**
PROJECT ID	**RDC0011330**						WORKING DAYS	**180**
BIDS OPENED	**04/14/2009**							
OFFICE ENGR	**ROBERT EISENHAMER (626) 458-3155**	Engineer's Estimate	(5) Accent Builders, Inc.	(6) G. B. Cooke, Inc.	(7) Griffith Company	(8) Triton Structure Concrete		
(1) Preliminary Bid Amount			*3,294,386.25*	*3,334,294.00*	3,520,558.00	3,588,139.20		
(2) Unit Price Detail								
ITEM	DESCRIPTION	QTY UNIT PRICE UNIT AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT		AVG UNIT PRICE
Total Amount		4,389,837.50	3,313,636.25	3,333,595.76	3,520,558.00	3,588,139.20		
(3) Local Small Business Enterprise(LSBE) Preference Amount			0.00	0.00	0.00	0.00		
(4) LSBE Adjusted Amount			3,313,636.25	3,333,595.76	3,520,558.00	3,588,139.20		
(5) Comments			NON-RESPONSIVE					

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**
PROJECT ID **RDC0011330**
BIDS OPENED **04/14/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **1**
WORKING DAYS **180**

	Engineer's Estimate	(9) Sully-Miller Contracting Company	(10) M S Construction Management Group
(1) Preliminary Bid Amount		*3,836,773.49*	*4,440,325.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	48,000.00	LS	48,000.00	28,965.00	28,965.00	28,000.00	28,000.00					23,891.50
2	TRAFFIC CONTROL	1	39,829.00	LS	39,829.00	54,150.00	54,150.00	46,000.00	46,000.00					56,846.70
3	TEMPORARY CRASH CUSHION	2	4,400.00	EA	8,800.00	3,510.00	7,020.00	4,715.00	9,430.00					3,337.50
4	TEMPORARY RAILING (TYPE K)	1275	30.00	LF	38,250.00	48.00	61,200.00	14.00	17,850.00					27.30
5	FLASHING ARROW SIGN	3	5,500.00	EA	16,500.00	6,050.00	18,150.00	6,900.00	20,700.00					4,335.90
6	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	21,830.00	21,830.00	83,000.00	83,000.00					25,065.00
7	MOBILIZATION	1	300,000.00	LS	300,000.00	406,320.00	406,320.00	240,000.00	240,000.00					255,995.43
8	STRUCTURE EXCAVATION	582	100.00	CY	58,200.00	45.00	26,190.00	97.00	56,454.00					98.90
9	STRUCTURE BACKFILL	264	100.00	CY	26,400.00	44.00	11,616.00	97.00	25,608.00					126.90
10	STRUCTURE CONCRETE (BRID	763	1,000.00	CY	763,000.00	1,166.00	889,658.00	1,950.00	1,487,850.00					974.10
11	STRUCTURE CONCRETE (FOOTI	299	450.00	CY	134,550.00	374.00	111,826.00	1,950.00	583,050.00					634.40
12	BAR REINFORCING STEEL	304713	1.50	LB	457,069.50	0.93	283,383.09	1.00	304,713.00					0.94
13	ASPHALT MEMBRANE WATERP	700	9.30	SF	6,510.00	10.78	7,546.00	18.40	12,880.00					11.52
14	REMOVE EXISTING PAINT SYST	850	25.00	SF	21,250.00	102.12	86,802.00	52.90	44,965.00					103.40
15	CLEAN AND PAINT EXISTING ST	350	30.00	SF	10,500.00	82.86	29,001.00	225.40	78,890.00					101.53
16	BLAST CLEAN AND PAINT NEW	1	16,200.00	LS	16,200.00	40,080.00	40,080.00	50,500.00	50,500.00					45,748.00
17	COLUMN CASINGS (STEEL)	159230	5.50	LB	875,765.00	2.70	429,921.00	2.10	334,383.00					2.92
18	CORE CONCRETE (2" DIA)	1736	60.00	LF	104,160.00	26.50	46,004.00	32.50	56,420.00					25.25
19	CORE CONCRETE (3" DIA)	1344	70.00	LF	94,080.00	29.00	38,976.00	34.50	46,368.00					32.00
20	CORE CONCRETE (4" DIA)	178	90.00	LF	16,020.00	47.50	8,455.00	52.50	9,345.00					57.50
21	CORE CONCRETE (10" DIA)	88	180.00	LF	15,840.00	84.00	7,392.00	87.50	7,700.00					92.15
22	DRILL AND BOND DOWEL	2930	30.00	LF	87,900.00	12.00	35,160.00	17.50	51,275.00					17.55
23	DRILL AND BOND DOWEL (EPOX	750	43.00	LF	32,250.00	20.00	15,000.00	19.00	14,250.00					29.85
24	MISCELLANEOUS METAL (BRID	42424	6.00	LB	254,544.00	9.35	396,664.40	5.50	233,332.00					5.72
25	MISCELLANEOUS METAL (ROD	3940	8.00	LB	31,520.00	18.40	72,496.00	13.50	53,190.00					13.54
26	24" DIA CIDH PILES	1521	400.00	LF	608,400.00	132.00	200,772.00	156.00	237,276.00					148.00
27	PIN PILES	22	10,350.00	EA	227,700.00	5,663.00	124,586.00	5,768.00	126,896.00					7,071.10
28	RESTORATION OF EXISTING FA	1	80,000.00	LS	80,000.00	214,400.00	214,400.00	180,000.00	180,000.00					112,901.60
29	DRILL STEEL (4" DIA)	1	6,600.00	LS	6,600.00	3,980.00	3,980.00	9,775.00	9,775.00					8,888.50

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**AZUSA AVENUE OVER VALLEY BOULEVARD/UPRR**	ADDENDA	**1**
PROJECT ID	**RDC0011330**	WORKING DAYS	**180**
BIDS OPENED	**04/14/2009**		
OFFICE ENGR	**ROBERT EISENHAMER (626) 458-3155**		

	Engineer's Estimate	(9) Sully-Miller Contracting Company	(10) M S Construction Management Group
(1) Preliminary Bid Amount		*3,836,773.49*	*4,440,325.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					4,389,837.50		3,677,543.49		4,450,100.00			

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00
(4) LSBE Adjusted Amount		3,677,543.49	4,450,100.00

(5) Comments