County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SUNSHINE AVENUE**
PROJECT ID **RDC0013880**
BIDS OPENED **05/19/2009**
OFFICE ENGR **EMIL KURLYAND (626) 458-3166**

ADDENDA **1**
WORKING DAYS **40**

	Engineer's Estimate	(1) Pave West	(2) Copp Contracting, Inc.	(3) TORO ENTERPRISES, INC.	(4) Sequel Contractors, Inc.
(1) Preliminary Bid Amount		313,751.10	328,669.40	337,409.30	343,107.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	15,000.00	LS	15,000.00	1,500.00	1,500.00	1,250.00	1,250.00	1,000.00	1,000.00	2,000.00	2,000.00	2,412.50
2	IMPLEMENTATION OF THE SWP	1	9,000.00	LS	9,000.00	1,000.00	1,000.00	4,550.00	4,550.00	3,500.00	3,500.00	3,000.00	3,000.00	3,230.63
3	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	1,000.00	1,000.00	1,700.00	1,700.00	20,000.00	20,000.00	24,800.00	24,800.00	19,828.35
4	OFFICE FACILITIES	1	12,000.00	LS	12,000.00	5,000.00	5,000.00	2,000.00	2,000.00	1,100.00	1,100.00	2,000.00	2,000.00	4,586.25
5	ROOT PRUNE TREE INCL ROOT	3	500.00	EA	1,500.00	150.00	450.00	168.00	504.00	800.00	2,400.00	300.00	900.00	325.83
6	TREE REMOVAL	6	650.00	EA	3,900.00	500.00	3,000.00	333.00	1,998.00	650.00	3,900.00	500.00	3,000.00	543.22
7	CROWN REDUCTION, TREE (1" -	2	500.00	EA	1,000.00	500.00	1,000.00	125.00	250.00	500.00	1,000.00	300.00	600.00	378.63
8	REMOVE EXISTING CHAIN LINK	195	10.00	LF	1,950.00	2.00	390.00	8.00	1,560.00	12.00	2,340.00	15.00	2,925.00	10.07
9	CONCRETE REMOVAL (NON-REI	145	150.00	CY	21,750.00	48.00	6,960.00	90.00	13,050.00	105.00	15,225.00	95.00	13,775.00	114.36
10	UNCLASSIFIED EXCAVATION	1460	40.00	CY	58,400.00	23.00	33,580.00	28.00	40,880.00	22.00	32,120.00	35.00	51,100.00	38.65
11	TRENCH BACKFILL SLURRY (CL	2	350.00	CY	700.00	200.00	400.00	285.00	570.00	400.00	800.00	150.00	300.00	293.75
12	AC PAVEMENT	2435	80.00	TON	194,800.00	68.00	165,580.00	59.00	143,665.00	66.00	160,710.00	60.00	146,100.00	66.74
13	AC PAVEMENT(PATCH BACK)	3	200.00	TON	600.00	125.00	375.00	332.00	996.00	250.00	750.00	150.00	450.00	253.48
14	RECONSTRUCT MANHOLE	12	900.00	EA	10,800.00	550.00	6,600.00	450.00	5,400.00	1,500.00	18,000.00	1,200.00	14,400.00	863.18
15	PCC CURB, TYPE A1-VAR	65	20.00	LF	1,300.00	25.00	1,625.00	20.00	1,300.00	12.00	780.00	20.00	1,300.00	21.94
16	PCC CURB & GUTTER, TYPE A2-	510	30.00	LF	15,300.00	30.00	15,300.00	22.00	11,220.00	17.00	8,670.00	22.00	11,220.00	24.23
17	PCC WALK, DRIVES & CURB RA	9076	7.00	SF	63,532.00	5.50	49,918.00	7.00	63,532.00	3.00	27,228.00	4.00	36,304.00	4.96
18	DETECTABLE WARNING SURFA	330	60.00	SF	19,800.00	25.00	8,250.00	36.00	11,880.00	30.00	9,900.00	30.00	9,900.00	33.38
19	CHAIN LINK FENCE, 6' HIGH	195	30.00	LF	5,850.00	18.00	3,510.00	21.00	4,095.00	84.00	16,380.00	40.00	7,800.00	45.45
20	FURNISH AND PLANT 15 GALLO	3	500.00	EA	1,500.00	500.00	1,500.00	250.00	750.00	300.00	900.00	500.00	1,500.00	309.73
21	PULVERIZED BASE MATERIAL	97330	1.00	SF	97,330.00	0.07	6,813.10	0.18	17,519.40	0.11	10,706.30	0.10	9,733.00	0.19
	Total Amount				546,012.00		313,751.10		328,669.40		337,409.30		343,107.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		313,751.10	328,669.40	337,409.30	343,107.00
(5) Comments		APPARENT LOW BIDDER			

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SUNSHINE AVENUE**
PROJECT ID **RDC0013880**
BIDS OPENED **05/19/2009**
OFFICE ENGR **EMIL KURLYAND (626) 458-3166**

ADDENDA **1**
WORKING DAYS **40**

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	Engineer's Estimate UNIT PRICE	Engineer's Estimate AMOUNT	(5) Palp, Inc. UNIT PRICE	(5) Palp, Inc. AMOUNT	(6) Ruiz Engineering Company UNIT PRICE	(6) Ruiz Engineering Company AMOUNT	(7) All American Asphalt UNIT PRICE	(7) All American Asphalt AMOUNT	(8) Bannaoun Engineers Constructors UNIT PRICE	(8) Bannaoun Engineers Constructors AMOUNT	AVG UNIT PRICE
(1) Preliminary Bid Amount								347,352.75		347,872.55		349,349.00		351,850.30		
(2) Unit Price Detail																
1	STORM WATER POLLUTION PR	1	15,000.00	LS	15,000.00	1,350.00	1,350.00	1,800.00	1,800.00	1,500.00	1,500.00	2,000.00	2,000.00			2,412.50
2	IMPLEMENTATION OF THE SWP	1	9,000.00	LS	9,000.00	4,800.00	4,800.00	1,500.00	1,500.00	2,500.00	2,500.00	1,500.00	1,500.00			3,230.63
3	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	19,712.00	19,712.00	19,400.00	19,400.00	29,671.60	29,671.60	2,500.00	2,500.00			19,828.35
4	OFFICE FACILITIES	1	12,000.00	LS	12,000.00	14,000.00	14,000.00	2,500.00	2,500.00	1,000.00	1,000.00	6,000.00	6,000.00			4,586.25
5	ROOT PRUNE TREE INCL ROOT	3	500.00	EA	1,500.00	213.00	639.00	264.00	792.00	200.00	600.00	295.00	885.00			325.83
6	TREE REMOVAL	6	650.00	EA	3,900.00	613.00	3,678.00	350.00	2,100.00	575.00	3,450.00	350.00	2,100.00			543.22
7	CROWN REDUCTION, TREE (1" -	2	500.00	EA	1,000.00	266.00	532.00	250.00	500.00	250.00	500.00	175.00	350.00			378.63
8	REMOVE EXISTING CHAIN LINK	195	10.00	LF	1,950.00	12.50	2,437.50	5.60	1,092.00	11.00	2,145.00	10.00	1,950.00			10.07
9	CONCRETE REMOVAL (NON-REI	145	150.00	CY	21,750.00	129.00	18,705.00	73.50	10,657.50	148.00	21,460.00	60.00	8,700.00			114.36
10	UNCLASSIFIED EXCAVATION	1460	40.00	CY	58,400.00	26.50	38,690.00	41.00	59,860.00	38.00	55,480.00	40.00	58,400.00			38.65
11	TRENCH BACKFILL SLURRY (CL	2	350.00	CY	700.00	150.00	300.00	225.00	450.00	65.00	130.00	100.00	200.00			293.75
12	AC PAVEMENT	2435	80.00	TON	194,800.00	62.75	152,796.25	60.50	147,317.50	60.00	146,100.00	70.50	171,667.50			66.74
13	AC PAVEMENT(PATCH BACK)	3	200.00	TON	600.00	337.00	1,011.00	175.00	525.00	65.00	195.00	100.00	300.00			253.48
14	RECONSTRUCT MANHOLE	12	900.00	EA	10,800.00	1,068.00	12,816.00	450.00	5,400.00	1,400.00	16,800.00	700.00	8,400.00			863.18
15	PCC CURB, TYPE A1-VAR	65	20.00	LF	1,300.00	19.00	1,235.00	23.22	1,509.30	13.00	845.00	20.00	1,300.00			21.94
16	PCC CURB & GUTTER, TYPE A2-	510	30.00	LF	15,300.00	20.00	10,200.00	18.00	9,180.00	19.50	9,945.00	21.50	10,965.00			24.23
17	PCC WALK, DRIVES & CURB RA	9076	7.00	SF	63,532.00	4.00	36,304.00	3.50	31,766.00	3.50	31,766.00	3.95	35,850.20			4.96
18	DETECTABLE WARNING SURFA	330	60.00	SF	19,800.00	32.00	10,560.00	50.00	16,500.00	30.00	9,900.00	30.00	9,900.00			33.38
19	CHAIN LINK FENCE, 6' HIGH	195	30.00	LF	5,850.00	37.00	7,215.00	38.50	7,507.50	35.00	6,825.00	35.00	6,825.00			45.45
20	FURNISH AND PLANT 15 GALLO	3	500.00	EA	1,500.00	213.00	639.00	250.00	750.00	250.00	750.00	215.00	645.00			309.73
21	PULVERIZED BASE MATERIAL	97330	1.00	SF	97,330.00	0.10	9,733.00	0.28	26,765.75	0.08	7,786.40	0.22	21,412.60			0.19
Total Amount					546,012.00		347,352.75		347,872.55		349,349.00		351,850.30			
(3) Local Small Business Enterprise(LSBE) Preference Amount							0.00		0.00		0.00		0.00			
(4) LSBE Adjusted Amount							347,352.75		347,872.55		349,349.00		351,850.30			

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SUNSHINE AVENUE**
PROJECT ID **RDC0013880**
BIDS OPENED **05/19/2009**
OFFICE ENGR **EMIL KURLYAND (626) 458-3166**

ADDENDA **1**
WORKING DAYS **40**

	Engineer's Estimate	(9) Sully-Miller Contracting Company	(10) Tyner Paving Company	(11) R.J. Noble Company	(12) Elite Bobcat Service, Inc.
(1) Preliminary Bid Amount		356,881.30	*360,186.00*	365,127.70	373,812.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	15,000.00	LS	15,000.00	1,365.00	1,365.00	1,500.00	1,500.00	1,600.00	1,600.00	1,000.00	1,000.00	2,412.50
2	IMPLEMENTATION OF THE SWP	1	9,000.00	LS	9,000.00	2,950.00	2,950.00	1,420.00	1,420.00	1,600.00	1,600.00	2,000.00	2,000.00	3,230.63
3	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	13,700.00	13,700.00	8,500.00	8,500.00	25,000.00	25,000.00	20,000.00	20,000.00	19,828.35
4	OFFICE FACILITIES	1	12,000.00	LS	12,000.00	5,000.00	5,000.00	1,500.00	1,500.00	250.00	250.00	6,000.00	6,000.00	4,586.25
5	ROOT PRUNE TREE INCL ROOT	3	500.00	EA	1,500.00	220.00	660.00	505.00	1,515.00	210.00	630.00	250.00	750.00	325.83
6	TREE REMOVAL	6	650.00	EA	3,900.00	630.00	3,780.00	658.00	3,948.00	600.00	3,600.00	600.00	3,600.00	543.22
7	CROWN REDUCTION, TREE (1" -	2	500.00	EA	1,000.00	275.00	550.00	317.00	634.00	260.00	520.00	300.00	600.00	378.63
8	REMOVE EXISTING CHAIN LINK	195	10.00	LF	1,950.00	6.27	1,222.65	5.00	975.00	12.00	2,340.00	10.00	1,950.00	10.07
9	CONCRETE REMOVAL (NON-REI	145	150.00	CY	21,750.00	130.00	18,850.00	125.00	18,125.00	245.00	35,525.00	160.00	23,200.00	114.36
10	UNCLASSIFIED EXCAVATION	1460	40.00	CY	58,400.00	40.00	58,400.00	30.84	45,026.40	37.50	54,750.00	40.00	58,400.00	38.65
11	TRENCH BACKFILL SLURRY (CL	2	350.00	CY	700.00	175.00	350.00	250.00	500.00	115.00	230.00	400.00	800.00	293.75
12	AC PAVEMENT	2435	80.00	TON	194,800.00	63.75	155,231.25	67.30	163,875.50	62.00	150,970.00	63.00	153,405.00	66.74
13	AC PAVEMENT(PATCH BACK)	3	200.00	TON	600.00	400.00	1,200.00	250.00	750.00	80.00	240.00	315.00	945.00	253.48
14	RECONSTRUCT MANHOLE	12	900.00	EA	10,800.00	880.00	10,560.00	685.00	8,220.00	475.00	5,700.00	1,200.00	14,400.00	863.18
15	PCC CURB, TYPE A1-VAR	65	20.00	LF	1,300.00	28.00	1,820.00	30.00	1,950.00	20.80	1,352.00	20.00	1,300.00	21.94
16	PCC CURB & GUTTER, TYPE A2-	510	30.00	LF	15,300.00	21.00	10,710.00	35.00	17,850.00	18.70	9,537.00	18.00	9,180.00	24.23
17	PCC WALK, DRIVES & CURB RA	9076	7.00	SF	63,532.00	4.75	43,111.00	5.37	48,738.12	3.65	33,127.40	3.50	31,766.00	4.96
18	DETECTABLE WARNING SURFA	330	60.00	SF	19,800.00	35.00	11,550.00	42.76	14,110.80	31.00	10,230.00	50.00	16,500.00	33.38
19	CHAIN LINK FENCE, 6' HIGH	195	30.00	LF	5,850.00	38.00	7,410.00	38.50	7,507.50	85.00	16,575.00	40.00	7,800.00	45.45
20	FURNISH AND PLANT 15 GALLO	3	500.00	EA	1,500.00	225.00	675.00	296.00	888.00	215.00	645.00	250.00	750.00	309.73
21	PULVERIZED BASE MATERIAL	97330	1.00	SF	97,330.00	0.08	7,786.40	0.13	12,652.90	0.11	10,706.30	0.20	19,466.00	0.19
Total Amount					546,012.00		356,881.30		360,186.22		365,127.70		373,812.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	356,881.30	360,186.22	365,127.70	373,812.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **SUNSHINE AVENUE**
PROJECT ID **RDC0013880**
BIDS OPENED **05/19/2009**
OFFICE ENGR **EMIL KURLYAND (626) 458-3166**

ADDENDA **1**
WORKING DAYS **40**

	Engineer's Estimate	(13) Terra Pave, Inc.	(14) Gentry Brothers, Inc.	(15) E. C. Construction Company, Inc.	(16) Hardy & Harper, Inc.
(1) Preliminary Bid Amount		414,595.75	431,617.70	473,208.47	629,317.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	STORM WATER POLLUTION PR	1	15,000.00	LS	15,000.00	2,500.00	2,500.00	1,500.00	1,500.00	3,735.00	3,735.00	13,000.00	13,000.00	2,412.50
2	IMPLEMENTATION OF THE SWP	1	9,000.00	LS	9,000.00	4,000.00	4,000.00	1,000.00	1,000.00	3,370.00	3,370.00	13,000.00	13,000.00	3,230.63
3	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	22,500.00	22,500.00	20,000.00	20,000.00	8,770.00	8,770.00	80,000.00	80,000.00	19,828.35
4	OFFICE FACILITIES	1	12,000.00	LS	12,000.00	3,000.00	3,000.00	4,000.00	4,000.00	2,030.00	2,030.00	18,000.00	18,000.00	4,586.25
5	ROOT PRUNE TREE INCL ROOT	3	500.00	EA	1,500.00	200.00	600.00	250.00	750.00	188.33	564.99	1,000.00	3,000.00	325.83
6	TREE REMOVAL	6	650.00	EA	3,900.00	350.00	2,100.00	625.00	3,750.00	357.50	2,145.00	1,000.00	6,000.00	543.22
7	CROWN REDUCTION, TREE (1" -	2	500.00	EA	1,000.00	150.00	300.00	275.00	550.00	115.00	230.00	2,000.00	4,000.00	378.63
8	REMOVE EXISTING CHAIN LINK	195	10.00	LF	1,950.00	10.00	1,950.00	14.00	2,730.00	7.82	1,524.90	20.00	3,900.00	10.07
9	CONCRETE REMOVAL (NON-REI	145	150.00	CY	21,750.00	145.00	21,025.00	70.00	10,150.00	106.20	15,399.00	100.00	14,500.00	114.36
10	UNCLASSIFIED EXCAVATION	1460	40.00	CY	58,400.00	64.00	93,440.00	50.00	73,000.00	47.50	69,350.00	55.00	80,300.00	38.65
11	TRENCH BACKFILL SLURRY (CL	2	350.00	CY	700.00	500.00	1,000.00	200.00	400.00	985.00	1,970.00	500.00	1,000.00	293.75
12	AC PAVEMENT	2435	80.00	TON	194,800.00	64.75	157,666.25	70.00	170,450.00	95.21	231,836.35	75.00	182,625.00	66.74
13	AC PAVEMENT(PATCH BACK)	3	200.00	TON	600.00	350.00	1,050.00	300.00	900.00	676.66	2,029.98	150.00	450.00	253.48
14	RECONSTRUCT MANHOLE	12	900.00	EA	10,800.00	900.00	10,800.00	500.00	6,000.00	852.91	10,234.92	1,000.00	12,000.00	863.18
15	PCC CURB, TYPE A1-VAR	65	20.00	LF	1,300.00	18.00	1,170.00	30.00	1,950.00	30.00	1,950.00	22.00	1,430.00	21.94
16	PCC CURB & GUTTER, TYPE A2-	510	30.00	LF	15,300.00	20.00	10,200.00	35.00	17,850.00	45.00	22,950.00	25.00	12,750.00	24.23
17	PCC WALK, DRIVES & CURB RA	9076	7.00	SF	63,532.00	5.35	48,556.60	7.50	68,070.00	7.85	71,246.60	7.00	63,532.00	4.96
18	DETECTABLE WARNING SURFA	330	60.00	SF	19,800.00	35.00	11,550.00	30.00	9,900.00	7.29	2,405.70	40.00	13,200.00	33.38
19	CHAIN LINK FENCE, 6' HIGH	195	30.00	LF	5,850.00	38.00	7,410.00	100.00	19,500.00	39.17	7,638.15	40.00	7,800.00	45.45
20	FURNISH AND PLANT 15 GALLO	3	500.00	EA	1,500.00	375.00	1,125.00	225.00	675.00	391.66	1,174.98	500.00	1,500.00	309.73
21	PULVERIZED BASE MATERIAL	97330	1.00	SF	97,330.00	0.13	12,652.90	0.19	18,492.70	0.13	12,652.90	1.00	97,330.00	0.19
Total Amount					546,012.00		414,595.75		431,617.70		473,208.47		629,317.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	414,595.75	431,617.70	473,208.47	629,317.00

(5) Comments