County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(1) All American Asphalt	(2) Hardy & Harper, Inc.	(3) Sully-Miller Contracting Company	(4) Imperial Paving Company, Inc.
(1) Preliminary Bid Amount		308,505.00	313,000.00	330,360.71	331,565.05

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	3,519.00	3,519.00	2,812.96	2,812.96	1,200.00	1,200.00	5,000.00	5,000.00	4,093.23
2	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	14,000.00	14,000.00	13,000.00	13,000.00	5,000.00	5,000.00	43,000.00	43,000.00	17,867.66
3	TREE REMOVAL	1	500.00	EA	500.00	2,400.00	2,400.00	1,500.00	1,500.00	1,200.00	1,200.00	1,500.00	1,500.00	1,854.30
4	CONCRETE REMOVAL (NON-REI	53	120.00	CY	6,360.00	146.00	7,738.00	127.00	6,731.00	105.00	5,565.00	200.00	10,600.00	146.21
5	UNCLASSIFIED EXCAVATION	76	50.00	CY	3,800.00	146.00	11,096.00	75.00	5,700.00	56.00	4,256.00	65.00	4,940.00	79.04
6	CRUSHED MISCELLANEOUS BA	72	75.00	CY	5,400.00	61.00	4,392.00	75.00	5,400.00	56.00	4,032.00	15.00	1,080.00	74.01
7	TRENCH BACKFILL SLURRY (CL	4	200.00	CY	800.00	308.00	1,232.00	275.00	1,100.00	150.00	600.00	80.00	320.00	336.15
8	COLD MILL AC PAVEMENT	237456	0.50	SF	118,728.00	0.10	23,745.60	0.08	18,996.48	0.15	35,618.40	0.15	35,618.40	0.15
9	AC PAVEMENT	2	300.00	TON	600.00	64.00	128.00	300.00	600.00	97.00	194.00	100.00	200.00	474.34
10	DOUBLE ADJUST MANHOLE	12	600.00	EA	7,200.00	485.00	5,820.00	700.00	8,400.00	920.00	11,040.00	700.00	8,400.00	718.65
11	ASPHALT RUBBER HOT MIX	2227	90.00	TON	200,430.00	81.00	180,387.00	86.25	192,078.75	90.00	200,430.00	75.00	167,025.00	91.48
12	PCC CURB, TYPE A1-8	30	25.00	LF	750.00	17.00	510.00	20.00	600.00	33.00	990.00	20.00	600.00	26.50
13	PCC CURB & GUTTER, TYPE A2-	135	25.00	LF	3,375.00	23.00	3,105.00	35.00	4,725.00	37.00	4,995.00	30.00	4,050.00	31.36
14	PCC WALK, DRIVES & CURB RA	3500	7.00	SF	24,500.00	3.75	13,125.00	4.00	14,000.00	5.25	18,375.00	3.00	10,500.00	4.55
15	DETECTABLE WARNING SURFA	180	60.00	SF	10,800.00	50.00	9,000.00	35.00	6,300.00	35.50	6,390.00	40.00	7,200.00	37.33
16	REMOVE AND DISPOSE OF EXIS	200	15.00	LF	3,000.00	19.00	3,800.00	10.00	2,000.00	21.00	4,200.00	20.00	4,000.00	18.28
17	1-1/2" CONDUIT (SCH 80 PVC)	140	30.00	LF	4,200.00	40.00	5,600.00	50.00	7,000.00	31.00	4,340.00	50.00	7,000.00	46.00
18	DETECTOR LEAD-IN CABLE	475	3.00	LF	1,425.00	4.00	1,900.00	4.00	1,900.00	1.10	522.50	4.00	1,900.00	3.76
19	NO. 5 PULL BOX INCL PCC COV	2	200.00	EA	400.00	250.00	500.00	500.00	1,000.00	610.00	1,220.00	275.00	550.00	459.93
20	INDUCTIVE LOOP DETECTOR A	1670	6.00	LF	10,020.00	5.50	9,185.00	7.00	11,690.00	7.70	12,859.00	6.00	10,020.00	7.08
21	REMOVE WIRING	1	300.00	LS	300.00	700.00	700.00	100.00	100.00	350.00	350.00	420.00	420.00	474.90
22	DETAIL 8 (TWO-COAT PAINT)	18	1.00	LF	18.00	0.25	4.50	0.22	3.96	0.24	4.32	0.25	4.50	0.63
23	DETAIL 9 (TWO-COAT PAINT)	5313	1.00	LF	5,313.00	0.30	1,593.90	0.25	1,328.25	0.28	1,487.64	0.45	2,390.85	0.35
24	DETAIL 21 (TWO-COAT PAINT)	18	0.90	LF	16.20	0.50	9.00	0.45	8.10	0.50	9.00	0.65	11.70	0.98
25	DETAIL 22 (TWO-COAT PAINT)	671	1.00	LF	671.00	0.50	335.50	0.50	335.50	0.56	375.76	0.75	503.25	0.75
26	DETAIL 29 (TWO-COAT PAINT)	718	1.50	LF	1,077.00	0.50	359.00	0.50	359.00	0.56	402.08	0.75	538.50	0.73
27	DETAIL 32 (TWO-COAT PAINT)	1657	1.20	LF	1,988.40	0.50	828.50	0.50	828.50	0.56	927.92	0.65	1,077.05	0.75
28	DETAIL 38 (TWO-COAT PAINT)	812	1.00	LF	812.00	0.50	406.00	0.50	406.00	0.44	357.28	0.65	527.80	0.63
29	DETAIL 38A (TWO-COAT PAINT)	36	0.85	LF	30.60	0.50	18.00	0.50	18.00	0.40	14.40	0.50	18.00	0.61
30	DETAIL 40A (TWO-COAT PAINT)	95	1.00	LF	95.00	0.30	28.50	0.50	47.50	0.27	25.65	0.20	19.00	0.54
31	DETAIL 27B (TWO-COAT PAINT)	930	0.85	LF	790.50	0.25	232.50	0.50	465.00	0.27	251.10	0.10	93.00	0.35
32	PAVEMENT MARKINGS (TWO-C	655	2.00	SF	1,310.00	1.50	982.50	2.00	1,310.00	1.67	1,093.85	1.50	982.50	2.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(1) All American Asphalt	(2) Hardy & Harper, Inc.	(3) Sully-Miller Contracting Company	(4) Imperial Paving Company, Inc.
(1) Preliminary Bid Amount		308,505.00	313,000.00	330,360.71	331,565.05

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	12" STRIPING (TWO-COAT PAINT	863	2.00	LF	1,726.00	1.50	1,294.50	2.00	1,726.00	1.67	1,441.21	1.50	1,294.50	1.87
34	REMOVE PAVEMENT MARKINGS	22	5.00	SF	110.00	10.00	220.00	10.00	220.00	11.20	246.40	4.00	88.00	10.84
35	REMOVE 12" STRIPING (PAINT)	31	5.00	SF	155.00	10.00	310.00	10.00	310.00	11.20	347.20	3.00	93.00	10.69
	Total Amount				431,700.70		308,505.00		313,000.00		330,360.71		331,565.05	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	308,505.00	313,000.00	330,360.71	331,565.05

(5) Comments APPARENT LOW BIDDER

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(5) Palp, Inc.	(6) Bannaoun Engineers Constructors	(7) Gentry Brothers, Inc.	(8) Sequel Contractors, Inc.
(1) Preliminary Bid Amount		340,507.30	345,179.56	349,033.85	*350,975.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	1,790.00	1,790.00	2,500.00	2,500.00	2,000.00	2,000.00	5,000.00	5,000.00	4,093.23
2	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	8,300.00	8,300.00	8,500.00	8,500.00	30,000.00	30,000.00	29,350.00	29,350.00	17,867.66
3	TREE REMOVAL	1	500.00	EA	500.00	1,848.00	1,848.00	1,500.00	1,500.00	2,500.00	2,500.00	2,400.00	2,400.00	1,854.30
4	CONCRETE REMOVAL (NON-REI	53	120.00	CY	6,360.00	117.00	6,201.00	100.00	5,300.00	200.00	10,600.00	120.00	6,360.00	146.21
5	UNCLASSIFIED EXCAVATION	76	50.00	CY	3,800.00	95.75	7,277.00	65.00	4,940.00	50.00	3,800.00	70.00	5,320.00	79.04
6	CRUSHED MISCELLANEOUS BA	72	75.00	CY	5,400.00	132.50	9,540.00	55.00	3,960.00	30.00	2,160.00	60.00	4,320.00	74.01
7	TRENCH BACKFILL SLURRY (CL	4	200.00	CY	800.00	538.00	2,152.00	200.00	800.00	100.00	400.00	150.00	600.00	336.15
8	COLD MILL AC PAVEMENT	237456	0.50	SF	118,728.00	0.15	35,618.40	0.17	40,367.52	0.14	33,243.84	0.15	35,618.40	0.15
9	AC PAVEMENT	2	300.00	TON	600.00	1,077.00	2,154.00	200.00	400.00	200.00	400.00	200.00	400.00	474.34
10	DOUBLE ADJUST MANHOLE	12	600.00	EA	7,200.00	686.00	8,232.00	725.00	8,700.00	300.00	3,600.00	600.00	7,200.00	718.65
11	ASPHALT RUBBER HOT MIX	2227	90.00	TON	200,430.00	93.30	207,779.10	92.00	204,884.00	91.00	202,657.00	85.00	189,295.00	91.48
12	PCC CURB, TYPE A1-8	30	25.00	LF	750.00	21.50	645.00	32.00	960.00	30.00	900.00	30.00	900.00	26.50
13	PCC CURB & GUTTER, TYPE A2-	135	25.00	LF	3,375.00	26.75	3,611.25	38.50	5,197.50	35.00	4,725.00	35.00	4,725.00	31.36
14	PCC WALK, DRIVES & CURB RA	3500	7.00	SF	24,500.00	2.75	9,625.00	5.95	20,825.00	4.00	14,000.00	5.00	17,500.00	4.55
15	DETECTABLE WARNING SURFA	180	60.00	SF	10,800.00	37.00	6,660.00	40.00	7,200.00	30.00	5,400.00	30.00	5,400.00	37.33
16	REMOVE AND DISPOSE OF EXIS	200	15.00	LF	3,000.00	19.00	3,800.00	12.50	2,500.00	15.00	3,000.00	15.00	3,000.00	18.28
17	1-1/2" CONDUIT (SCH 80 PVC)	140	30.00	LF	4,200.00	29.25	4,095.00	45.00	6,300.00	52.00	7,280.00	50.00	7,000.00	46.00
18	DETECTOR LEAD-IN CABLE	475	3.00	LF	1,425.00	1.10	522.50	4.00	1,900.00	4.00	1,900.00	6.00	2,850.00	3.76
19	NO. 5 PULL BOX INCL PCC COV	2	200.00	EA	400.00	577.65	1,155.30	300.00	600.00	500.00	1,000.00	500.00	1,000.00	459.93
20	INDUCTIVE LOOP DETECTOR A	1670	6.00	LF	10,020.00	7.30	12,191.00	6.25	10,437.50	7.25	12,107.50	8.00	13,360.00	7.08
21	REMOVE WIRING	1	300.00	LS	300.00	336.00	336.00	500.00	500.00	440.00	440.00	500.00	500.00	474.90
22	DETAIL 8 (TWO-COAT PAINT)	18	1.00	LF	18.00	0.25	4.50	0.25	4.50	0.24	4.32	2.00	36.00	0.63
23	DETAIL 9 (TWO-COAT PAINT)	5313	1.00	LF	5,313.00	0.30	1,593.90	0.28	1,487.64	0.28	1,487.64	0.30	1,593.90	0.35
24	DETAIL 21 (TWO-COAT PAINT)	18	0.90	LF	16.20	0.50	9.00	0.50	9.00	0.50	9.00	5.00	90.00	0.98
25	DETAIL 22 (TWO-COAT PAINT)	671	1.00	LF	671.00	0.55	369.05	0.55	369.05	0.55	369.05	1.00	671.00	0.75
26	DETAIL 29 (TWO-COAT PAINT)	718	1.50	LF	1,077.00	0.55	394.90	0.55	394.90	0.55	394.90	1.00	718.00	0.73
27	DETAIL 32 (TWO-COAT PAINT)	1657	1.20	LF	1,988.40	0.55	911.35	0.55	911.35	0.55	911.35	1.00	1,657.00	0.75
28	DETAIL 38 (TWO-COAT PAINT)	812	1.00	LF	812.00	0.50	406.00	0.45	365.40	0.45	365.40	1.00	812.00	0.63
29	DETAIL 38A (TWO-COAT PAINT)	36	0.85	LF	30.60	0.50	18.00	0.40	14.40	0.40	14.40	1.00	36.00	0.61
30	DETAIL 40A (TWO-COAT PAINT)	95	1.00	LF	95.00	0.25	23.75	0.28	26.60	0.27	25.65	1.00	95.00	0.54
31	DETAIL 27B (TWO-COAT PAINT)	930	0.85	LF	790.50	0.25	232.50	0.28	260.40	0.27	251.10	0.50	465.00	0.35
32	PAVEMENT MARKINGS (TWO-C	655	2.00	SF	1,310.00	1.60	1,048.00	1.60	1,048.00	1.65	1,080.75	2.00	1,310.00	2.00
33	12" STRIPING (TWO-COAT PAINT	863	2.00	LF	1,726.00	1.60	1,380.80	1.60	1,380.80	1.65	1,423.95	1.00	863.00	1.87

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(5) Palp, Inc.	(6) Bannaoun Engineers Constructors	(7) Gentry Brothers, Inc.	(8) Sequel Contractors, Inc.
(1) Preliminary Bid Amount		340,507.30	345,179.56	349,033.85	*350,975.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	REMOVE PAVEMENT MARKINGS	22	5.00	SF	110.00	11.00	242.00	12.00	264.00	11.00	242.00	10.00	220.00	10.84
35	REMOVE 12" STRIPING (PAINT)	31	5.00	SF	155.00	11.00	341.00	12.00	372.00	11.00	341.00	10.00	310.00	10.69
Total Amount					431,700.70		340,507.30		345,179.56		349,033.85		350,975.30	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	340,507.30	345,179.56	349,033.85	350,975.30

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(9) Silvia Construction, Inc.	(10) Terra Pave, Inc.	(11) Alliance Streetworks, Inc.	(12) DBL Construction Corporation
(1) Preliminary Bid Amount		353,293.15	354,644.85	366,265.84	369,427.15

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	5,400.00	5,400.00	5,000.00	5,000.00	14,000.00	14,000.00	3,467.01	3,467.01	4,093.23
2	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	8,000.00	8,000.00	21,300.00	21,300.00	12,000.00	12,000.00	19,259.24	19,259.24	17,867.66
3	TREE REMOVAL	1	500.00	EA	500.00	1,840.00	1,840.00	3,000.00	3,000.00	950.00	950.00	850.00	850.00	1,854.30
4	CONCRETE REMOVAL (NON-REI	53	120.00	CY	6,360.00	161.00	8,533.00	145.00	7,685.00	150.00	7,950.00	101.95	5,403.35	146.21
5	UNCLASSIFIED EXCAVATION	76	50.00	CY	3,800.00	161.00	12,236.00	95.00	7,220.00	100.00	7,600.00	21.97	1,669.72	79.04
6	CRUSHED MISCELLANEOUS BA	72	75.00	CY	5,400.00	90.00	6,480.00	77.00	5,544.00	35.00	2,520.00	198.35	14,281.20	74.01
7	TRENCH BACKFILL SLURRY (CL	4	200.00	CY	800.00	480.00	1,920.00	450.00	1,800.00	250.00	1,000.00	500.00	2,000.00	336.15
8	COLD MILL AC PAVEMENT	237456	0.50	SF	118,728.00	0.17	40,367.52	0.15	35,618.40	0.14	33,243.84	0.15	35,618.40	0.15
9	AC PAVEMENT	2	300.00	TON	600.00	930.00	1,860.00	500.00	1,000.00	250.00	500.00	250.00	500.00	474.34
10	DOUBLE ADJUST MANHOLE	12	600.00	EA	7,200.00	685.00	8,220.00	680.00	8,160.00	950.00	11,400.00	700.00	8,400.00	718.65
11	ASPHALT RUBBER HOT MIX	2227	90.00	TON	200,430.00	88.00	195,976.00	89.15	198,537.05	89.00	198,203.00	101.33	225,661.91	91.48
12	PCC CURB, TYPE A1-8	30	25.00	LF	750.00	30.00	900.00	20.00	600.00	30.00	900.00	16.00	480.00	26.50
13	PCC CURB & GUTTER, TYPE A2-	135	25.00	LF	3,375.00	38.85	5,244.75	25.00	3,375.00	32.00	4,320.00	18.50	2,497.50	31.36
14	PCC WALK, DRIVES & CURB RA	3500	7.00	SF	24,500.00	5.45	19,075.00	4.75	16,625.00	6.50	22,750.00	3.25	11,375.00	4.55
15	DETECTABLE WARNING SURFA	180	60.00	SF	10,800.00	44.00	7,920.00	30.00	5,400.00	25.00	4,500.00	30.00	5,400.00	37.33
16	REMOVE AND DISPOSE OF EXIS	200	15.00	LF	3,000.00	18.00	3,600.00	18.00	3,600.00	25.00	5,000.00	15.00	3,000.00	18.28
17	1-1/2" CONDUIT (SCH 80 PVC)	140	30.00	LF	4,200.00	42.00	5,880.00	43.00	6,020.00	48.00	6,720.00	50.40	7,056.00	46.00
18	DETECTOR LEAD-IN CABLE	475	3.00	LF	1,425.00	4.20	1,995.00	1.10	522.50	5.70	2,707.50	3.68	1,748.00	3.76
19	NO. 5 PULL BOX INCL PCC COV	2	200.00	EA	400.00	263.00	526.00	625.00	1,250.00	550.00	1,100.00	472.50	945.00	459.93
20	INDUCTIVE LOOP DETECTOR A	1670	6.00	LF	10,020.00	5.75	9,602.50	7.80	13,026.00	6.40	10,688.00	7.09	11,840.30	7.08
21	REMOVE WIRING	1	300.00	LS	300.00	735.00	735.00	125.00	125.00	1,500.00	1,500.00	420.00	420.00	474.90
22	DETAIL 8 (TWO-COAT PAINT)	18	1.00	LF	18.00	2.10	37.80	0.55	9.90	2.00	36.00	0.17	3.06	0.63
23	DETAIL 9 (TWO-COAT PAINT)	5313	1.00	LF	5,313.00	0.22	1,168.86	0.40	2,125.20	0.50	2,656.50	0.42	2,231.46	0.35
24	DETAIL 21 (TWO-COAT PAINT)	18	0.90	LF	16.20	2.10	37.80	0.45	8.10	2.00	36.00	0.63	11.34	0.98
25	DETAIL 22 (TWO-COAT PAINT)	671	1.00	LF	671.00	0.69	462.99	0.80	536.80	2.00	1,342.00	0.71	476.41	0.75
26	DETAIL 29 (TWO-COAT PAINT)	718	1.50	LF	1,077.00	0.94	674.92	0.65	466.70	2.00	1,436.00	0.71	509.78	0.73
27	DETAIL 32 (TWO-COAT PAINT)	1657	1.20	LF	1,988.40	0.75	1,242.75	0.60	994.20	2.00	3,314.00	0.68	1,126.76	0.75
28	DETAIL 38 (TWO-COAT PAINT)	812	1.00	LF	812.00	0.42	341.04	0.70	568.40	1.50	1,218.00	0.61	495.32	0.63
29	DETAIL 38A (TWO-COAT PAINT)	36	0.85	LF	30.60	2.10	75.60	0.35	12.60	1.00	36.00	0.53	19.08	0.61
30	DETAIL 40A (TWO-COAT PAINT)	95	1.00	LF	95.00	2.10	199.50	0.25	23.75	1.00	95.00	0.21	19.95	0.54
31	DETAIL 27B (TWO-COAT PAINT)	930	0.85	LF	790.50	0.29	269.70	0.45	418.50	1.00	930.00	0.11	102.30	0.35
32	PAVEMENT MARKINGS (TWO-C	655	2.00	SF	1,310.00	1.24	812.20	2.45	1,604.75	3.00	1,965.00	1.73	1,133.15	2.00
33	12" STRIPING (TWO-COAT PAINT	863	2.00	LF	1,726.00	0.94	811.22	2.00	1,726.00	3.00	2,589.00	1.42	1,225.46	1.87

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(9) Silvia Construction, Inc.	(10) Terra Pave, Inc.	(11) Alliance Streetworks, Inc.	(12) DBL Construction Corporation
(1) Preliminary Bid Amount		353,293.15	354,644.85	366,265.84	369,427.15

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	REMOVE PAVEMENT MARKINGS	22	5.00	SF	110.00	16.00	352.00	14.00	308.00	20.00	440.00	4.56	100.32	10.84
35	REMOVE 12" STRIPING (PAINT)	31	5.00	SF	155.00	16.00	496.00	14.00	434.00	20.00	620.00	3.23	100.13	10.69
Total Amount					431,700.70		353,293.15		354,644.85		366,265.84		369,427.15	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	353,293.15	354,644.85	366,265.84	369,427.15

(5) Comments

NON-RESPONSIVE

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(13) Ortiz Asphalt Paving, Inc.	(14) Elite Bobcat Service, Inc.	(15) R.J. Noble Company	(16) NPG, Inc.
(1) Preliminary Bid Amount		375,826.80	*379,615.00*	387,783.35	417,400.47

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	1,852.99	1,852.99	1,949.66	1,949.66	5,000.00	5,000.00	5,000.00	5,000.00	4,093.23
2	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	14,673.26	14,673.26	9,500.00	9,500.00	30,000.00	30,000.00	20,000.00	20,000.00	17,867.66
3	TREE REMOVAL	1	500.00	EA	500.00	3,190.85	3,190.85	2,500.00	2,500.00	990.00	990.00	1,500.00	1,500.00	1,854.30
4	CONCRETE REMOVAL (NON-REI	53	120.00	CY	6,360.00	116.40	6,169.20	165.00	8,745.00	210.00	11,130.00	175.00	9,275.00	146.21
5	UNCLASSIFIED EXCAVATION	76	50.00	CY	3,800.00	70.88	5,386.88	65.00	4,940.00	70.00	5,320.00	58.00	4,408.00	79.04
6	CRUSHED MISCELLANEOUS BA	72	75.00	CY	5,400.00	69.27	4,987.44	70.00	5,040.00	62.00	4,464.00	98.00	7,056.00	74.01
7	TRENCH BACKFILL SLURRY (CL	4	200.00	CY	800.00	358.41	1,433.64	235.00	940.00	775.00	3,100.00	529.00	2,116.00	336.15
8	COLD MILL AC PAVEMENT	237456	0.50	SF	118,728.00	0.19	45,116.64	0.17	40,367.52	0.17	40,367.52	0.18	42,742.08	0.15
9	AC PAVEMENT	2	300.00	TON	600.00	822.38	1,644.76	950.00	1,900.00	1,400.00	2,800.00	249.00	498.00	474.34
10	DOUBLE ADJUST MANHOLE	12	600.00	EA	7,200.00	855.42	10,265.04	950.00	11,400.00	890.00	10,680.00	672.00	8,064.00	718.65
11	ASPHALT RUBBER HOT MIX	2227	90.00	TON	200,430.00	99.69	222,009.63	100.00	222,700.00	94.00	209,338.00	109.00	242,743.00	91.48
12	PCC CURB, TYPE A1-8	30	25.00	LF	750.00	42.49	1,274.70	18.00	540.00	36.00	1,080.00	28.00	840.00	26.50
13	PCC CURB & GUTTER, TYPE A2-	135	25.00	LF	3,375.00	16.42	2,216.70	45.00	6,075.00	36.00	4,860.00	29.80	4,023.00	31.36
14	PCC WALK, DRIVES & CURB RA	3500	7.00	SF	24,500.00	5.01	17,535.00	5.75	20,125.00	4.25	14,875.00	4.10	14,350.00	4.55
15	DETECTABLE WARNING SURFA	180	60.00	SF	10,800.00	27.74	4,993.20	35.00	6,300.00	48.00	8,640.00	60.00	10,800.00	37.33
16	REMOVE AND DISPOSE OF EXIS	200	15.00	LF	3,000.00	20.03	4,006.00	21.00	4,200.00	32.00	6,400.00	12.00	2,400.00	18.28
17	1-1/2" CONDUIT (SCH 80 PVC)	140	30.00	LF	4,200.00	51.28	7,179.20	47.00	6,580.00	50.00	7,000.00	57.00	7,980.00	46.00
18	DETECTOR LEAD-IN CABLE	475	3.00	LF	1,425.00	3.74	1,776.50	5.25	2,493.75	3.75	1,781.25	4.50	2,137.50	3.76
19	NO. 5 PULL BOX INCL PCC COV	2	200.00	EA	400.00	480.74	961.48	425.00	850.00	490.00	980.00	540.00	1,080.00	459.93
20	INDUCTIVE LOOP DETECTOR A	1670	6.00	LF	10,020.00	7.21	12,040.70	7.50	12,525.00	7.00	11,690.00	9.45	15,781.50	7.08
21	REMOVE WIRING	1	300.00	LS	300.00	427.32	427.32	105.00	105.00	440.00	440.00	500.00	500.00	474.90
22	DETAIL 8 (TWO-COAT PAINT)	18	1.00	LF	18.00	0.24	4.32	0.60	10.80	0.24	4.32	0.50	9.00	0.63
23	DETAIL 9 (TWO-COAT PAINT)	5313	1.00	LF	5,313.00	0.27	1,434.51	0.40	2,125.20	0.27	1,434.51	0.72	3,825.36	0.35
24	DETAIL 21 (TWO-COAT PAINT)	18	0.90	LF	16.20	0.48	8.64	0.50	9.00	0.49	8.82	0.50	9.00	0.98
25	DETAIL 22 (TWO-COAT PAINT)	671	1.00	LF	671.00	0.53	355.63	0.85	570.35	0.55	369.05	0.96	644.16	0.75
26	DETAIL 29 (TWO-COAT PAINT)	718	1.50	LF	1,077.00	0.53	380.54	0.65	466.70	0.55	394.90	0.72	516.96	0.73
27	DETAIL 32 (TWO-COAT PAINT)	1657	1.20	LF	1,988.40	0.53	878.21	1.00	1,657.00	0.55	911.35	0.96	1,590.72	0.75
28	DETAIL 38 (TWO-COAT PAINT)	812	1.00	LF	812.00	0.43	349.16	0.75	609.00	0.44	357.28	0.72	584.64	0.63
29	DETAIL 38A (TWO-COAT PAINT)	36	0.85	LF	30.60	0.37	13.32	0.40	14.40	0.38	13.68	0.40	14.40	0.61
30	DETAIL 40A (TWO-COAT PAINT)	95	1.00	LF	95.00	0.26	24.70	1.00	95.00	0.26	24.70	0.45	42.75	0.54
31	DETAIL 27B (TWO-COAT PAINT)	930	0.85	LF	790.50	0.26	241.80	0.50	465.00	0.26	241.80	0.36	334.80	0.35
32	PAVEMENT MARKINGS (TWO-C	655	2.00	SF	1,310.00	1.60	1,048.00	2.65	1,735.75	1.65	1,080.75	4.20	2,751.00	2.00
33	12" STRIPING (TWO-COAT PAINT	863	2.00	LF	1,726.00	1.60	1,380.80	2.55	2,200.65	1.65	1,423.95	4.20	3,624.60	1.87

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **FULLERTON ROAD**
PROJECT ID **RDC0013934**
BIDS OPENED **01/06/2009**
OFFICE ENGR **RUSSELL (OWEN) BLAKELY (626) 458-3145**

ADDENDA **0**
WORKING DAYS **40**

	Engineer's Estimate	(13) Ortiz Asphalt Paving, Inc.	(14) Elite Bobcat Service, Inc.	(15) R.J. Noble Company	(16) NPG, Inc.
(1) Preliminary Bid Amount		375,826.80	*379,615.00*	387,783.35	417,400.47

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	REMOVE PAVEMENT MARKINGS	22	5.00	SF	110.00	10.68	234.96	15.00	330.00	10.99	241.78	3.00	66.00	10.84
35	REMOVE 12" STRIPING (PAINT)	31	5.00	SF	155.00	10.68	331.08	15.00	465.00	10.99	340.69	3.00	93.00	10.69
Total Amount					431,700.70		375,826.80		380,529.78		387,783.35		417,400.47	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	375,826.80	380,529.78	387,783.35	417,400.47

(5) Comments