County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount							$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*	
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE	20	$400.00	MTH	$8,000.00		$245.00	$4,900.00	$400.00	$8,000.00	$500.00	$10,000.00	$300.00	$6,000.00
2	PARTNERING (ALLOWANCE OF $10,000)	10000	$1.00	AL	$10,000.00		$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00
3	STORM WATER POLLUTION PREVENTION PLAN	1	$2,600.00	LS	$2,600.00		$2,400.00	$2,400.00	$3,000.00	$3,000.00	$5,000.00	$5,000.00	$10,000.00	$10,000.00
4	IMPLEMENTATION OF THE SWPPP	1	$14,000.00	LS	$14,000.00		$20,000.00	$20,000.00	$15,000.00	$15,000.00	$7,500.00	$7,500.00	$20,000.00	$20,000.00
5	TRAFFIC CONTROL	1	$55,000.00	LS	$55,000.00		$90,000.00	$90,000.00	$85,000.00	$85,000.00	$50,000.00	$50,000.00	$0.00	$0.00
6	FLASHING ARROW SIGN	4	$1,100.00	EA	$4,400.00		$4,700.00	$18,800.00	$1,000.00	$4,000.00	$2,000.00	$8,000.00	$5,000.00	$20,000.00
7	CHANGEABLE MESSAGE SIGN	8	$1,100.00	EA	$8,800.00		$8,800.00	$70,400.00	$1,000.00	$8,000.00	$4,375.00	$35,000.00	$13,000.00	$104,000.00
8	OFFICE FACILITIES	1	$30,000.00	LS	$30,000.00		$40,000.00	$40,000.00	$30,000.00	$30,000.00	$14,000.00	$14,000.00	$50,000.00	$50,000.00
9	MOBILIZATION	1	$150,000.00	LS	$150,000.00		$285,000.00	$285,000.00	$120,000.00	$120,000.00	$236,000.00	$236,000.00	$400,000.00	$400,000.00
10	CLEARING AND GRUBBING	1	$268,192.00	LS	$268,192.00		$95,000.00	$95,000.00	$172,556.31	$172,556.31	$30,000.00	$30,000.00	$100,000.00	$100,000.00
11	ROOT PRUNE TREE INCL ROOT CONTROL BARRIER	4	$900.00	EA	$3,600.00		$900.00	$3,600.00	$850.00	$3,400.00	$1,300.00	$5,200.00	$250.00	$1,000.00
12	TREE REMOVAL	9	$1,000.00	EA	$9,000.00		$1,000.00	$9,000.00	$950.00	$8,550.00	$950.00	$8,550.00	$900.00	$8,100.00
13	CONCRETE REMOVAL (NON-REINFORCED)	9168	$50.00	CY	$458,400.00		$50.00	$458,400.00	$50.00	$458,400.00	$51.00	$467,568.00	$55.00	$504,240.00
14	CONCRETE REMOVAL (REINFORCED)	1	$600.00	CY	$600.00		$400.00	$400.00	$700.00	$700.00	$500.00	$500.00	$200.00	$200.00
15	UNCLASSIFIED EXCAVATION	28378	$28.00	CY	$794,584.00		$22.00	$624,316.00	$23.00	$652,694.00	$20.00	$567,560.00	$25.00	$709,450.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate	(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount							$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
16	CRUSHED MISCELLANEOUS BASE	14784	$36.00	CY	$532,224.00	$28.00	$413,952.00	$36.00	$532,224.00	$39.00	$576,576.00	$30.00	$443,520.00
17	COLD MILL AC PAVEMENT	373899	$0.18	SF	$67,301.82	$0.21	$78,518.79	$0.16	$59,823.84	$0.15	$56,084.85	$0.40	$149,559.60
18	AC PAVEMENT	13424	$70.00	TON	$939,680.00	$57.00	$765,168.00	$63.00	$845,712.00	$67.00	$899,408.00	$70.00	$939,680.00
19	AC PAVEMENT(LEVELING COURSE)	1495	$78.00	TON	$116,610.00	$75.00	$112,125.00	$70.00	$104,650.00	$91.00	$136,045.00	$80.00	$119,600.00
20	RECONSTRUCT MANHOLE	23	$1,400.00	EA	$32,200.00	$1,200.00	$27,600.00	$1,400.00	$32,200.00	$1,375.00	$31,625.00	$800.00	$18,400.00
21	DOUBLE ADJUST MANHOLE	30	$700.00	EA	$21,000.00	$675.00	$20,250.00	$725.00	$21,750.00	$685.00	$20,550.00	$500.00	$15,000.00
22	PCC PAVEMENT	2430	$180.00	CY	$437,400.00	$150.00	$364,500.00	$162.00	$393,660.00	$184.00	$447,120.00	$200.00	$486,000.00
23	ASPHALT RUBBER HOT MIX	8421	$85.00	TON	$715,785.00	$80.00	$673,680.00	$77.00	$648,417.00	$85.00	$715,785.00	$80.00	$673,680.00
24	ASPHALT RUBBER HOT MIX (TEST STRIP)	2000	$86.00	TON	$172,000.00	$85.00	$170,000.00	$79.00	$158,000.00	$92.00	$184,000.00	$80.00	$160,000.00
25	ASPHALT RUBBER AGGREGATE MEMBRANE	42405	$6.30	SY	$267,151.50	$6.70	$284,113.50	$6.45	$273,512.25	$7.00	$296,835.00	$6.45	$273,512.25
26	CATCH BASIN PER STD PLAN 300, W=14	1	$6,200.00	EA	$6,200.00	$7,700.00	$7,700.00	$6,500.00	$6,500.00	$8,000.00	$8,000.00	$5,000.00	$5,000.00
27	CATCH BASIN PER STD PLAN 300, W=7	2	$5,000.00	EA	$10,000.00	$5,500.00	$11,000.00	$5,300.00	$10,600.00	$6,400.00	$12,800.00	$4,000.00	$8,000.00
28	CATCH BASIN PER STD PLAN 301,2 GRATES,W=16	1	$8,400.00	EA	$8,400.00	$8,500.00	$8,500.00	$8,800.00	$8,800.00	$10,000.00	$10,000.00	$15,000.00	$15,000.00
29	JUNCTION STRUCTURE PER STD PLAN 331	2	$1,900.00	EA	$3,800.00	$1,600.00	$3,200.00	$1,800.00	$3,600.00	$2,300.00	$4,600.00	$2,000.00	$4,000.00
30	MANHOLE PER STD PLAN 321	1	$4,300.00	EA	$4,300.00	$5,200.00	$5,200.00	$4,500.00	$4,500.00	$5,900.00	$5,900.00	$4,000.00	$4,000.00
31	CURB DRAIN PER STD PLAN 150, N=1, CASE 2 INLET	73	$900.00	EA	$65,700.00	$900.00	$65,700.00	$850.00	$62,050.00	$329.00	$24,017.00	$200.00	$14,600.00
32	PARKWAY DRAIN PER STD PLAN 151, S=30", INLET II	3	$4,200.00	EA	$12,600.00	$5,000.00	$15,000.00	$4,200.00	$12,600.00	$1,900.00	$5,700.00	$4,500.00	$13,500.00
33	PCC CURB, TYPE A1-VAR	4469	$19.00	LF	$84,911.00	$15.50	$69,269.50	$18.00	$80,442.00	$23.00	$102,787.00	$13.00	$58,097.00
34	PCC CURB, TYPE A1-14 (MOD), PER BIOSWALE DETAILS SHT 29	1712	$23.00	LF	$39,376.00	$15.00	$25,680.00	$22.00	$37,664.00	$22.00	$37,664.00	$21.00	$35,952.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate	(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount							$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
35	PCC CURB & GUTTER, TYPE A2-8	17307	$14.00	LF	$242,298.00	$15.50	$268,258.50	$13.00	$224,991.00	$17.00	$294,219.00	$19.00	$328,833.00
36	PCC CURB & GUTTER, TYPE A3-8	17242	$13.00	LF	$224,146.00	$13.00	$224,146.00	$12.00	$206,904.00	$15.00	$258,630.00	$18.00	$310,356.00
37	PCC CURB, TYPE C1-8	610	$12.00	LF	$7,320.00	$21.00	$12,810.00	$11.00	$6,710.00	$20.50	$12,505.00	$20.00	$12,200.00
38	PCC GUTTER, 1' WIDE	70	$20.00	LF	$1,400.00	$6.00	$420.00	$20.00	$1,400.00	$20.50	$1,435.00	$20.00	$1,400.00
39	PCC WALK & CURB RAMPS, 4" THICK	114051	$4.30	SF	$490,419.30	$3.00	$342,153.00	$4.00	$456,204.00	$3.40	$387,773.40	$3.00	$342,153.00
40	PCC DRIVES, 6" THICK	27734	$5.00	SF	$138,670.00	$3.50	$97,069.00	$4.60	$127,576.40	$5.30	$146,990.20	$5.50	$152,537.00
41	DETECTABLE WARNING SURFACE	1344	$30.00	SF	$40,320.00	$27.00	$36,288.00	$30.00	$40,320.00	$24.00	$32,256.00	$30.00	$40,320.00
42	CROSS GUTTER	425	$285.00	CY	$121,125.00	$235.00	$99,875.00	$260.00	$110,500.00	$265.00	$112,625.00	$220.00	$93,500.00
43	ALLEY INTERSECTION	8	$350.00	CY	$2,800.00	$350.00	$2,800.00	$320.00	$2,560.00	$347.00	$2,776.00	$220.00	$1,760.00
44	RC BLOCK WALL PER STD PLAN 601	28	$72.00	SF	$2,016.00	$22.00	$616.00	$85.00	$2,380.00	$118.00	$3,304.00	$80.00	$2,240.00
45	PCC FOOTING FOR RC BLOCK WALL	1	$1,550.00	CY	$1,550.00	$500.00	$500.00	$900.00	$900.00	$4,000.00	$4,000.00	$1,500.00	$1,500.00
46	18" RCP, 2000 D	160	$90.00	LF	$14,400.00	$125.00	$20,000.00	$120.00	$19,200.00	$250.00	$40,000.00	$160.00	$25,600.00
47	24" RCP, 2000 D	232	$122.00	LF	$28,304.00	$225.00	$52,200.00	$130.00	$30,160.00	$250.00	$58,000.00	$190.00	$44,080.00
48	1-1/2" CONDUIT (SCH 80 PVC)	100	$17.48	LF	$1,748.00	$25.00	$2,500.00	$20.00	$2,000.00	$7.60	$760.00	$40.00	$4,000.00
49	2" CONDUIT (SCH 80 PVC)	1315	$16.19	LF	$21,289.85	$20.00	$26,300.00	$17.00	$22,355.00	$8.60	$11,309.00	$24.00	$31,560.00
50	3" CONDUIT (SCH 80 PVC)	2465	$21.55	LF	$53,120.75	$18.50	$45,602.50	$19.00	$46,835.00	$9.70	$23,910.50	$26.00	$64,090.00
51	2-PAIR DETECTOR LEAD-IN CABLE	6510	$3.68	LF	$23,956.80	$1.00	$6,510.00	$1.50	$9,765.00	$7.50	$48,825.00	$1.40	$9,114.00
52	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	6465	$3.55	LF	$22,950.75	$1.00	$6,465.00	$4.00	$25,860.00	$7.50	$48,487.50	$3.00	$19,395.00
53	3-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	5315	$1.47	LF	$7,813.05	$1.00	$5,315.00	$2.00	$10,630.00	$6.50	$34,547.50	$2.75	$14,616.25
54	5-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	1700	$1.78	LF	$3,026.00	$2.20	$3,740.00	$3.00	$5,100.00	$7.00	$11,900.00	$4.00	$6,800.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount								$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
55	NO. 5 PULL BOX INCL PCC COVER	10	$516.63	EA	$5,166.30		$445.00	$4,450.00	$350.00	$3,500.00	$432.00	$4,320.00	$600.00	$6,000.00
56	NO. 6 PULL BOX INCL PCC COVER	47	$639.45	EA	$30,054.15		$470.00	$22,090.00	$400.00	$18,800.00	$465.00	$21,855.00	$600.00	$28,200.00
57	INDUCTIVE LOOP DETECTOR AND LEADS SAW CUT	1080	$8.60	LF	$9,288.00		$9.00	$9,720.00	$8.00	$8,640.00	$7.50	$8,100.00	$6.00	$6,480.00
58	1-CAMERA VIDEO DETECTION SYSTEM (COMPLETE)	1	$10,580.00	EA	$10,580.00		$7,900.00	$7,900.00	$10,000.00	$10,000.00	$16,217.00	$16,217.00	$8,500.00	$8,500.00
59	4-CAMERA VIDEO DETECTION SYSTEM (COMPLETE)	3	$29,435.00	EA	$88,305.00		$31,000.00	$93,000.00	$28,000.00	$84,000.00	$27,000.00	$81,000.00	$29,000.00	$87,000.00
60	REMOVE CONTROLLER CABINET COMPLETE	5	$568.00	EA	$2,840.00		$640.00	$3,200.00	$800.00	$4,000.00	$760.00	$3,800.00	$300.00	$1,500.00
61	REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)	18	$213.00	EA	$3,834.00		$160.00	$2,880.00	$400.00	$7,200.00	$865.00	$15,570.00	$150.00	$2,700.00
62	REMOVE TYPE 15 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$253.00	EA	$253.00		$425.00	$425.00	$800.00	$800.00	$900.00	$900.00	$400.00	$400.00
63	REMOVE TYPE 16 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$253.00	EA	$253.00		$425.00	$425.00	$800.00	$800.00	$900.00	$900.00	$400.00	$400.00
64	REMOVE TYPE 17 STANDARD (COMPLETE) (EXCL. FOUND.)	9	$253.00	EA	$2,277.00		$425.00	$3,825.00	$800.00	$7,200.00	$900.00	$8,100.00	$400.00	$3,600.00
65	REMOVE TYPE 24 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$304.00	EA	$304.00		$425.00	$425.00	$1,000.00	$1,000.00	$1,325.00	$1,325.00	$400.00	$400.00
66	REMOVE TYPE 26 STANDARD (COMPLETE) (EXCL. FOUND.)	2	$304.00	EA	$608.00		$425.00	$850.00	$1,000.00	$2,000.00	$1,325.00	$2,650.00	$400.00	$800.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount								$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
67	REMOVE TYPE 33 STANDARD (COMPLETE) (EXCL. FOUND.)	2	$304.00	EA	$608.00		$425.00	$850.00	$1,000.00	$2,000.00	$1,777.00	$3,554.00	$400.00	$800.00
68	REMOVE LUMINAIRE	2	$96.00	EA	$192.00		$110.00	$220.00	$100.00	$200.00	$165.00	$330.00	$100.00	$200.00
69	REMOVE VEHICLE HEAD (COMPLETE)	2	$91.00	EA	$182.00		$110.00	$220.00	$100.00	$200.00	$335.00	$670.00	$100.00	$200.00
70	REMOVE ILLUMINATED STREET NAME SIGN	4	$76.00	EA	$304.00		$220.00	$880.00	$300.00	$1,200.00	$55.00	$220.00	$200.00	$800.00
71	REMOVE ELECTRICAL SERVICE	4	$91.00	EA	$364.00		$220.00	$880.00	$800.00	$3,200.00	$277.00	$1,108.00	$300.00	$1,200.00
72	REMOVE TYPE 1 FOUNDATION	18	$223.00	EA	$4,014.00		$270.00	$4,860.00	$300.00	$5,400.00	$1,650.00	$29,700.00	$400.00	$7,200.00
73	REMOVE TYPE 15 FOUNDATION	1	$258.00	EA	$258.00		$270.00	$270.00	$500.00	$500.00	$2,750.00	$2,750.00	$500.00	$500.00
74	REMOVE TYPE 16 FOUNDATION	1	$253.00	EA	$253.00		$270.00	$270.00	$500.00	$500.00	$2,750.00	$2,750.00	$500.00	$500.00
75	REMOVE TYPE 17 FOUNDATION	9	$253.00	EA	$2,277.00		$270.00	$2,430.00	$800.00	$7,200.00	$2,750.00	$24,750.00	$500.00	$4,500.00
76	REMOVE TYPE 24 FOUNDATION	1	$406.00	EA	$406.00		$270.00	$270.00	$800.00	$800.00	$2,750.00	$2,750.00	$800.00	$800.00
77	REMOVE TYPE 26 FOUNDATION	6	$507.00	EA	$3,042.00		$270.00	$1,620.00	$800.00	$4,800.00	$2,750.00	$16,500.00	$800.00	$4,800.00
78	REMOVE TYPE 33 FOUNDATION	2	$507.00	EA	$1,014.00		$270.00	$540.00	$800.00	$1,600.00	$2,700.00	$5,400.00	$500.00	$1,000.00
79	REMOVE CONTROLLER CABINET FOUNDATION	5	$507.00	EA	$2,535.00		$85.00	$425.00	$300.00	$1,500.00	$865.00	$4,325.00	$600.00	$3,000.00
80	REMOVE SERVICE CABINET FOUNDATION	5	$126.00	EA	$630.00		$33.00	$165.00	$300.00	$1,500.00	$540.00	$2,700.00	$600.00	$3,000.00
81	RELOCATE TYPE 170 ATC CONTROLLER	1	$507.00	EA	$507.00		$550.00	$550.00	$200.00	$200.00	$2,700.00	$2,700.00	$1,100.00	$1,100.00
82	RELOCATE TYPE 26 STANDARD (COMPLETE)	4	$3,800.00	EA	$15,200.00		$4,400.00	$17,600.00	$2,000.00	$8,000.00	$3,800.00	$15,200.00	$2,100.00	$8,400.00
83	RELOCATE PEDESTRIAN HEAD (COMPLETE)	4	$126.00	EA	$504.00		$220.00	$880.00	$200.00	$800.00	$1,100.00	$4,400.00	$300.00	$1,200.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount								$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
84	RELOCATE PEDESTRIAN PUSH BUTTON	4	$111.00	EA	$444.00		$80.00	$320.00	$50.00	$200.00	$920.00	$3,680.00	$250.00	$1,000.00
85	INSTALL SERVICE CABINET	5	$3,550.00	EA	$17,750.00		$425.00	$2,125.00	$1,000.00	$5,000.00	$3,800.00	$19,000.00	$600.00	$3,000.00
86	INSTALL TYPE 170 ATC/ HC-11 CONTROLLER AND TYPE 332 CABINET (COMPLETE)	4	$761.00	EA	$3,044.00		$2,400.00	$9,600.00	$1,200.00	$4,800.00	$8,100.00	$32,400.00	$1,200.00	$4,800.00
87	GPS UTB UNIT AND ANTENNA	5	$1,116.00	EA	$5,580.00		$1,300.00	$6,500.00	$1,200.00	$6,000.00	$1,600.00	$8,000.00	$1,400.00	$7,000.00
88	INSTALL TYPE 332 CABINET	1	$507.00	EA	$507.00		$220.00	$220.00	$1,000.00	$1,000.00	$1,300.00	$1,300.00	$300.00	$300.00
89	TYPE 332 CABINET FOUNDATION	4	$380.00	EA	$1,520.00		$1,600.00	$6,400.00	$700.00	$2,800.00	$810.00	$3,240.00	$1,000.00	$4,000.00
90	RELOCATE BBS TO EXTERNAL CABINET	5	$989.00	EA	$4,945.00		$540.00	$2,700.00	$400.00	$2,000.00	$864.00	$4,320.00	$250.00	$1,250.00
91	TYPE III-BF SERVICE CABINET FOUNDATION	5	$253.00	EA	$1,265.00		$1,150.00	$5,750.00	$700.00	$3,500.00	$864.00	$4,320.00	$800.00	$4,000.00
92	EXTERNAL BBS CABINET	5	$938.00	EA	$4,690.00		$1,100.00	$5,500.00	$1,300.00	$6,500.00	$918.00	$4,590.00	$2,000.00	$10,000.00
93	INSTALL TYPE 15 STANDARD	12	$1,116.00	EA	$13,392.00		$215.00	$2,580.00	$1,000.00	$12,000.00	$520.00	$6,240.00	$400.00	$4,800.00
94	INSTALL TYPE 17 STANDARD	1	$1,268.00	EA	$1,268.00		$535.00	$535.00	$1,500.00	$1,500.00	$830.00	$830.00	$300.00	$300.00
95	INSTALL TYPE 18 STANDARD	2	$1,268.00	EA	$2,536.00		$425.00	$850.00	$1,500.00	$3,000.00	$830.00	$1,660.00	$700.00	$1,400.00
96	INSTALL TYPE 24 STANDARD	1	$2,182.00	EA	$2,182.00		$850.00	$850.00	$1,500.00	$1,500.00	$1,250.00	$1,250.00	$750.00	$750.00
97	INSTALL TYPE 26 STANDARD	6	$2,233.00	EA	$13,398.00		$850.00	$5,100.00	$1,500.00	$9,000.00	$1,250.00	$7,500.00	$750.00	$4,500.00
98	INSTALL TYPE 29 STANDARD	5	$2,436.00	EA	$12,180.00		$1,300.00	$6,500.00	$1,500.00	$7,500.00	$1,560.00	$7,800.00	$750.00	$3,750.00
99	TYPE 15 STANDARD FOUNDATION	12	$1,116.00	EA	$13,392.00		$1,400.00	$16,800.00	$1,000.00	$12,000.00	$1,600.00	$19,200.00	$1,300.00	$15,600.00
100	TYPE 17 STANDARD FOUNDATION	1	$1,268.00	EA	$1,268.00		$2,000.00	$2,000.00	$1,000.00	$1,000.00	$200.00	$200.00	$1,400.00	$1,400.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount								$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
101	TYPE 18 STANDARD FOUNDATION	2	$1,268.00	EA	$2,536.00		$1,800.00	$3,600.00	$1,000.00	$2,000.00	$2,200.00	$4,400.00	$1,600.00	$3,200.00
102	TYPE 24 STANDARD FOUNDATION	1	$2,182.00	EA	$2,182.00		$2,800.00	$2,800.00	$1,200.00	$1,200.00	$2,200.00	$2,200.00	$1,600.00	$1,600.00
103	TYPE 26 STANDARD FOUNDATION	10	$1,700.00	EA	$17,000.00		$3,300.00	$33,000.00	$1,200.00	$12,000.00	$2,200.00	$22,000.00	$1,600.00	$16,000.00
104	TYPE 29 STANDARD FOUNDATION	5	$2,436.00	EA	$12,180.00		$3,200.00	$16,000.00	$1,200.00	$6,000.00	$2,200.00	$11,000.00	$1,600.00	$8,000.00
105	8' STRAIGHT MAST ARM FOR STREET NAME SIGN	1	$127.00	EA	$127.00		$1,500.00	$1,500.00	$800.00	$800.00	$1,250.00	$1,250.00	$1,300.00	$1,300.00
106	INSTALL 20' SIGNAL MAST ARM	2	$127.00	EA	$254.00		$320.00	$640.00	$500.00	$1,000.00	$310.00	$620.00	$250.00	$500.00
107	INSTALL 25' SIGNAL MAST ARM	2	$127.00	EA	$254.00		$320.00	$640.00	$500.00	$1,000.00	$310.00	$620.00	$250.00	$500.00
108	INSTALL 30' SIGNAL MAST ARM	2	$127.00	EA	$254.00		$320.00	$640.00	$500.00	$1,000.00	$400.00	$800.00	$250.00	$500.00
109	INSTALL 35' SIGNAL MAST ARM	1	$177.00	EA	$177.00		$375.00	$375.00	$500.00	$500.00	$450.00	$450.00	$250.00	$250.00
110	INSTALL 40' SIGNAL MAST ARM	1	$177.00	EA	$177.00		$330.00	$330.00	$700.00	$700.00	$600.00	$600.00	$250.00	$250.00
111	INSTALL 45' SIGNAL MAST ARM	3	$203.00	EA	$609.00		$425.00	$1,275.00	$700.00	$2,100.00	$700.00	$2,100.00	$250.00	$750.00
112	INSTALL 50' SIGNAL MAST ARM	5	$203.00	EA	$1,015.00		$425.00	$2,125.00	$700.00	$3,500.00	$800.00	$4,000.00	$300.00	$1,500.00
113	INSTALL 12' LUMINAIRE MAST ARM	25	$102.00	EA	$2,550.00		$110.00	$2,750.00	$300.00	$7,500.00	$95.00	$2,375.00	$100.00	$2,500.00
114	200 W HPS LUMINAIRE	23	$560.00	EA	$12,880.00		$275.00	$6,325.00	$500.00	$11,500.00	$165.00	$3,795.00	$350.00	$8,050.00
115	250 W HPS LUMINAIRE	4	$584.00	EA	$2,336.00		$285.00	$1,140.00	$525.00	$2,100.00	$165.00	$660.00	$400.00	$1,600.00
116	BUTTON FOR PREEMPTION	600	$1.00	AL	$600.00		$1.00	$600.00	$1.00	$600.00	$1.00	$600.00	$1.00	$600.00
117	PEDESTRIAN PUSH BUTTON	27	$111.00	EA	$2,997.00		$54.00	$1,458.00	$150.00	$4,050.00	$1,500.00	$40,500.00	$170.00	$4,590.00
118	PEDESTRIAN PUSH BUTTON PLATE	27	$13.00	EA	$351.00		$8.75	$236.25	$25.00	$675.00	$82.00	$2,214.00	$15.00	$405.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount								$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
119	RETROREFLECTIVE STREET NAME SIGN	17	$715.00	EA	$12,155.00		$730.00	$12,410.00	$900.00	$15,300.00	$320.00	$5,440.00	$250.00	$4,250.00
120	3-12" LED VEHICLE HEAD (COMPLETE)	55	$842.00	EA	$46,310.00		$655.00	$36,025.00	$900.00	$49,500.00	$820.00	$45,100.00	$850.00	$46,750.00
121	5-12" LED VEHICLE HEAD WITH MOUNTING (COMPLETE)	2	$1,197.00	EA	$2,394.00		$1,050.00	$2,100.00	$1,300.00	$2,600.00	$935.00	$1,870.00	$1,400.00	$2,800.00
122	LED PEDESTRIAN HEAD (COMPLETE)	22	$621.00	EA	$13,662.00		$430.00	$9,460.00	$700.00	$15,400.00	$750.00	$16,500.00	$700.00	$15,400.00
123	RELOCATE 3-12" VEHICLE HEAD	6	$197.00	EA	$1,182.00		$200.00	$1,200.00	$300.00	$1,800.00	$380.00	$2,280.00	$350.00	$2,100.00
124	RELOCATE 5-12" VEHICLE HEAD	2	$213.00	EA	$426.00		$200.00	$400.00	$300.00	$600.00	$380.00	$760.00	$500.00	$1,000.00
125	WIRE # 10	6606	$0.91	LF	$6,011.46		$1.10	$7,266.60	$1.00	$6,606.00	$2.15	$14,202.90	$1.00	$6,606.00
126	SCE SERVICE CONNECTION (ALLOWANCE)	20000	$1.00	AL	$20,000.00		$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00
127	DETAIL 26	17950	$0.17	LF	$3,051.50		$0.13	$2,333.50	$0.12	$2,154.00	$0.13	$2,333.50	$0.10	$1,795.00
128	DETAIL 9 (THERMOPLASTIC)	21950	$0.31	LF	$6,804.50		$0.33	$7,243.50	$0.30	$6,585.00	$0.33	$7,243.50	$0.45	$9,877.50
129	DETAIL 22 (THERMOPLASTIC)	1715	$0.92	LF	$1,577.80		$0.82	$1,406.30	$0.75	$1,286.25	$0.80	$1,372.00	$1.40	$2,401.00
130	DETAIL 27B (THERMOPLASTIC)	370	$0.76	LF	$281.20		$0.55	$203.50	$0.50	$185.00	$0.55	$203.50	$1.00	$370.00
131	DETAIL 29 (THERMOPLASTIC)	885	$1.53	LF	$1,354.05		$1.65	$1,460.25	$1.50	$1,327.50	$1.65	$1,460.25	$1.50	$1,327.50
132	DETAIL 32 (THERMOPLASTIC)	135	$1.53	LF	$206.55		$1.60	$216.00	$1.45	$195.75	$1.60	$216.00	$2.00	$270.00
133	DETAIL 38 (THERMOPLASTIC)	8935	$0.81	LF	$7,237.35		$0.82	$7,326.70	$0.75	$6,701.25	$0.80	$7,148.00	$1.00	$8,935.00
134	DETAIL 40 (THERMOPLASTIC)	1012	$0.25	LF	$253.00		$1.10	$1,113.20	$1.00	$1,012.00	$1.10	$1,113.20	$1.00	$1,012.00
135	PAVEMENT MARKINGS (THERMOPLASTIC)	2062	$3.93	SF	$8,103.66		$3.20	$6,598.40	$2.85	$5,876.70	$3.10	$6,392.20	$4.00	$8,248.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate	(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount							$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
136	4" STRIPING (THERMOPLASTIC)	1340	$0.76	LF	$1,018.40	$0.55	$737.00	$0.50	$670.00	$0.55	$737.00	$0.40	$536.00
137	12" STRIPING (THERMOPLASTIC)	4985	$1.53	LF	$7,627.05	$1.80	$8,973.00	$1.65	$8,225.25	$1.30	$6,480.50	$2.50	$12,462.50
138	CURB MARKINGS (ONE-COAT PAINT)	5380	$0.66	LF	$3,550.80	$0.60	$3,228.00	$0.55	$2,959.00	$0.60	$3,228.00	$1.00	$5,380.00
139	REMOVE DETAIL 9 (PAINT)	795	$1.02	LF	$810.90	$0.55	$437.25	$0.50	$397.50	$0.55	$437.25	$1.00	$795.00
140	REMOVE DETAIL 38 (PAINT)	50	$1.02	LF	$51.00	$2.20	$110.00	$2.00	$100.00	$2.20	$110.00	$2.00	$100.00
141	REMOVE PAVEMENT MARKINGS (PAINT)	55	$3.82	SF	$210.10	$2.20	$121.00	$2.00	$110.00	$2.20	$121.00	$8.00	$440.00
142	REMOVE 12" STRIPING (PAINT)	20	$3.82	LF	$76.40	$2.20	$44.00	$2.00	$40.00	$2.20	$44.00	$10.00	$200.00
143	IRRIGATION SYSTEM	1	$186,000.00	LS	$186,000.00	$206,000.00	$206,000.00	$185,000.00	$185,000.00	$35,000.00	$35,000.00	$150,000.00	$150,000.00
144	2 FT CURB OPENING AT BIOSWALE	115	$970.00	EA	$111,550.00	$1,100.00	$126,500.00	$950.00	$109,250.00	$175.00	$20,125.00	$670.00	$77,050.00
145	HDPE LINING (AT BIOSWALE)	1660	$4.80	LF	$7,968.00	$6.85	$11,371.00	$4.75	$7,885.00	$8.75	$14,525.00	$12.00	$19,920.00
146	4' PVC SCH 40 STANDPIPE	56	$33.00	LF	$1,848.00	$84.00	$4,704.00	$32.00	$1,792.00	$7.50	$420.00	$15.00	$840.00
147	IRONSMITH MARKET STREET, MODEL M4842 OR APPROVED EQUAL	47	$740.00	EA	$34,780.00	$670.00	$31,490.00	$725.00	$34,075.00	$275.00	$12,925.00	$650.00	$30,550.00
148	DECOMPOSED GRANITE SURFACE (PER DETAIL E, SHEET LI-24)	750	$4.10	SF	$3,075.00	$8.00	$6,000.00	$4.00	$3,000.00	$13.00	$9,750.00	$3.00	$2,250.00
149	IMPORTED BIOSWALE SOIL	369	$31.00	CY	$11,439.00	$40.00	$14,760.00	$30.00	$11,070.00	$75.00	$27,675.00	$105.00	$38,745.00
150	FILTERING MEDIA PER SHEET 29	32	$147.00	CY	$4,704.00	$240.00	$7,680.00	$144.00	$4,608.00	$165.00	$5,280.00	$1,200.00	$38,400.00
151	IMPORTED TOPSOIL	2016	$31.00	CY	$62,496.00	$30.00	$60,480.00	$30.00	$60,480.00	$33.00	$66,528.00	$25.00	$50,400.00
152	WEED ABATEMENT PERIOD	1	$4,000.00	LS	$4,000.00	$5,300.00	$5,300.00	$2,300.00	$2,300.00	$9,800.00	$9,800.00	$2,000.00	$2,000.00
153	DETAIL 21 (ONE-COAT PAINT)	13600	$2.00	LF	$27,200.00	$0.22	$2,992.00	$0.20	$2,720.00	$0.21	$2,856.00	$0.20	$2,720.00
154	DETAIL 24 (ONE-COAT PAINT)	33000	$2.00	LF	$66,000.00	$0.13	$4,290.00	$0.12	$3,960.00	$0.13	$4,290.00	$0.10	$3,300.00

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate	(1) Sully-Miller Contracting Company		(2) All American Asphalt		(3) Griffith Company		(4) Sequel Contractors, Inc.	
(1) Preliminary Bid Amount							$7,120,602.74		$7,188,000.00		*$7,498,520.75*		*$7,860,319.00*
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
155	DETAIL 8 (ONE-COAT PAINT)	1200	$2.00	LF	$2,400.00	$0.14	$168.00	$0.13	$156.00	$0.14	$168.00	$0.40	$480.00
156	DETAIL 38A (ONE-COAT PAINT)	6500	$2.00	LF	$13,000.00	$0.22	$1,430.00	$0.20	$1,300.00	$0.22	$1,430.00	$0.25	$1,625.00
157	DETAIL 27B (ONE-COAT PAINT)	46600	$2.00	LF	$93,200.00	$0.13	$6,058.00	$0.12	$5,592.00	$0.13	$6,058.00	$0.10	$4,660.00
158	PAVEMENT MARKINGS (ONE-COAT PAINT)	1780	$2.00	SF	$3,560.00	$1.30	$2,314.00	$1.15	$2,047.00	$1.25	$2,225.00	$1.30	$2,314.00
159	REMOVE DETAIL 21 (PAINT)	8600	$2.00	LF	$17,200.00	$1.10	$9,460.00	$1.00	$8,600.00	$1.09	$9,374.00	$1.00	$8,600.00
160	REMOVE DETAIL 24 (PAINT)	4500	$2.00	LF	$9,000.00	$0.55	$2,475.00	$0.50	$2,250.00	$0.55	$2,475.00	$0.60	$2,700.00
161	REMOVE DETAIL 8 (PAINT)	2600	$2.00	LF	$5,200.00	$0.16	$416.00	$0.15	$390.00	$0.16	$416.00	$0.60	$1,560.00
162	REMOVE DETAIL 38A (PAINT)	1000	$2.00	LF	$2,000.00	$1.10	$1,100.00	$1.00	$1,000.00	$1.09	$1,090.00	$1.50	$1,500.00
163	REMOVE DETAIL 27B (PAINT)	13100	$2.00	LF	$26,200.00	$0.55	$7,205.00	$0.50	$6,550.00	$0.55	$7,205.00	$0.50	$6,550.00
164	SIGN PANEL	197	$100.00	EA	$19,700.00	$100.00	$19,700.00	$93.00	$18,321.00	$101.00	$19,897.00	$140.00	$27,580.00
165	FURNISH ONE-POST (ROADSIDE SIGN)	57	$100.00	EA	$5,700.00	$77.00	$4,389.00	$70.00	$3,990.00	$75.00	$4,275.00	$200.00	$11,400.00
166	FURNISH TWO-POST (ROADSIDE SIGN)	20	$200.00	EA	$4,000.00	$155.00	$3,100.00	$140.00	$2,800.00	$155.00	$3,100.00	$300.00	$6,000.00
167	INSTALL SIGN (STRAP AND SADDLE BRACKET)	185	$100.00	EA	$18,500.00	$16.50	$3,052.50	$15.00	$2,775.00	$16.50	$3,052.50	$100.00	$18,500.00
168	INSTALL SIGN (MAST-ARM HANGER)	14	$100.00	EA	$1,400.00	$500.00	$7,000.00	$93.00	$1,302.00	$1,500.00	$21,000.00	$300.00	$4,200.00
169	RELOCATE SIGN	2	$150.00	EA	$300.00	$140.00	$280.00	$125.00	$250.00	$137.00	$274.00	$200.00	$400.00
170	REMOVE SIGN	33	$100.00	EA	$3,300.00	$50.00	$1,650.00	$45.00	$1,485.00	$50.00	$1,650.00	$50.00	$1,650.00
Unit Price Total					$8,036,455.99		$7,120,602.74		$7,188,000.00		$7,512,542.25		$7,860,219.60
(3) Local Small Business Enterprise (LBSE) Preference Amount							$0.00		$0.00		$0.00		$0.00
(4) LSBE Adjusted Amount							$7,120,602.74		$7,188,000.00		$7,512,542.25		$7,860,219.60
Comments						APPARENT LOW BIDDER						NON RESPONSIVE	

County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount							*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE	20	$400.00	MTH	$8,000.00	$100.00	$2,000.00	$160.00	$3,200.00	$1,900.00	$38,000.00		
2	PARTNERING (ALLOWANCE OF $10,000)	10000	$1.00	AL	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00		
3	STORM WATER POLLUTION PREVENTION PLAN	1	$2,600.00	LS	$2,600.00	$3,000.00	$3,000.00	$2,200.00	$2,200.00	$3,500.00	$3,500.00		
4	IMPLEMENTATION OF THE SWPPP	1	$14,000.00	LS	$14,000.00	$35,000.00	$35,000.00	$70,400.00	$70,400.00	$45,000.00	$45,000.00		
5	TRAFFIC CONTROL	1	$55,000.00	LS	$55,000.00	$797,000.00	$797,000.00	$205,000.00	$205,000.00	$227,700.37	$227,700.37		
6	FLASHING ARROW SIGN	4	$1,100.00	EA	$4,400.00	$5,000.00	$20,000.00	$510.00	$2,040.00	$2,450.00	$9,800.00		
7	CHANGEABLE MESSAGE SIGN	8	$1,100.00	EA	$8,800.00	$2,000.00	$16,000.00	$260.00	$2,080.00	$12,000.00	$96,000.00		
8	OFFICE FACILITIES	1	$30,000.00	LS	$30,000.00	$20,000.00	$20,000.00	$11,000.00	$11,000.00	$55,000.00	$55,000.00		
9	MOBILIZATION	1	$150,000.00	LS	$150,000.00	$450,000.00	$450,000.00	$530,000.00	$530,000.00	$695,000.00	$695,000.00		
10	CLEARING AND GRUBBING	1	$268,192.00	LS	$268,192.00	$1,000,000.00	$1,000,000.00	$20,000.00	$20,000.00	$9,500.00	$9,500.00		
11	ROOT PRUNE TREE INCL ROOT CONTROL BARRIER	4	$900.00	EA	$3,600.00	$1,000.00	$4,000.00	$710.00	$2,840.00	$1,000.00	$4,000.00		
12	TREE REMOVAL	9	$1,000.00	EA	$9,000.00	$1,000.00	$9,000.00	$600.00	$5,400.00	$1,200.00	$10,800.00		
13	CONCRETE REMOVAL (NON-REINFORCED)	9168	$50.00	CY	$458,400.00	$35.00	$320,880.00	$71.00	$650,928.00	$49.00	$449,232.00		
14	CONCRETE REMOVAL (REINFORCED)	1	$600.00	CY	$600.00	$410.00	$410.00	$190.00	$190.00	$1,500.00	$1,500.00		
15	UNCLASSIFIED EXCAVATION	28378	$28.00	CY	$794,584.00	$17.00	$482,426.00	$16.00	$454,048.00	$34.50	$979,041.00		
16	CRUSHED MISCELLANEOUS BASE	14784	$36.00	CY	$532,224.00	$18.00	$266,112.00	$46.00	$680,064.00	$31.00	$458,304.00		
17	COLD MILL AC PAVEMENT	373899	$0.18	SF	$67,301.82	$0.40	$149,559.60	$0.60	$224,339.40	$0.52	$194,427.48		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

			Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount					*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail												
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
18	AC PAVEMENT	13424	$70.00	TON	$939,680.00	$60.00	$805,440.00	$70.00	$939,680.00	$58.00	$778,592.00		
19	AC PAVEMENT(LEVELING COURSE)	1495	$78.00	TON	$116,610.00	$68.00	$101,660.00	$71.00	$106,145.00	$60.00	$89,700.00		
20	RECONSTRUCT MANHOLE	23	$1,400.00	EA	$32,200.00	$1,000.00	$23,000.00	$1,800.00	$41,400.00	$1,150.00	$26,450.00		
21	DOUBLE ADJUST MANHOLE	30	$700.00	EA	$21,000.00	$500.00	$15,000.00	$810.00	$24,300.00	$625.00	$18,750.00		
22	PCC PAVEMENT	2430	$180.00	CY	$437,400.00	$130.00	$315,900.00	$170.00	$413,100.00	$204.00	$495,720.00		
23	ASPHALT RUBBER HOT MIX	8421	$85.00	TON	$715,785.00	$80.00	$673,680.00	$91.00	$766,311.00	$74.00	$623,154.00		
24	ASPHALT RUBBER HOT MIX (TEST STRIP)	2000	$86.00	TON	$172,000.00	$80.00	$160,000.00	$90.00	$180,000.00	$74.00	$148,000.00		
25	ASPHALT RUBBER AGGREGATE MEMBRANE	42405	$6.30	SY	$267,151.50	$1.00	$42,405.00	$6.90	$292,594.50	$6.45	$273,512.25		
26	CATCH BASIN PER STD PLAN 300, W=14	1	$6,200.00	EA	$6,200.00	$6,000.00	$6,000.00	$6,900.00	$6,900.00	$6,000.00	$6,000.00		
27	CATCH BASIN PER STD PLAN 300, W=7	2	$5,000.00	EA	$10,000.00	$5,000.00	$10,000.00	$6,100.00	$12,200.00	$4,200.00	$8,400.00		
28	CATCH BASIN PER STD PLAN 301,2 GRATES,W=16	1	$8,400.00	EA	$8,400.00	$12,000.00	$12,000.00	$9,000.00	$9,000.00	$7,500.00	$7,500.00		
29	JUNCTION STRUCTURE PER STD PLAN 331	2	$1,900.00	EA	$3,800.00	$4,000.00	$8,000.00	$1,300.00	$2,600.00	$1,000.00	$2,000.00		
30	MANHOLE PER STD PLAN 321	1	$4,300.00	EA	$4,300.00	$7,000.00	$7,000.00	$5,900.00	$5,900.00	$4,900.00	$4,900.00		
31	CURB DRAIN PER STD PLAN 150, N=1, CASE 2 INLET	73	$900.00	EA	$65,700.00	$500.00	$36,500.00	$1,000.00	$73,000.00	$1,100.00	$80,300.00		
32	PARKWAY DRAIN PER STD PLAN 151, S=30", INLET II	3	$4,200.00	EA	$12,600.00	$3,000.00	$9,000.00	$4,200.00	$12,600.00	$2,250.00	$6,750.00		
33	PCC CURB, TYPE A1-VAR	4469	$19.00	LF	$84,911.00	$10.00	$44,690.00	$29.00	$129,601.00	$18.00	$80,442.00		
34	PCC CURB, TYPE A1-14 (MOD), PER BIOSWALE DETAILS SHT 29	1712	$23.00	LF	$39,376.00	$10.00	$17,120.00	$25.00	$42,800.00	$23.50	$40,232.00		
35	PCC CURB & GUTTER, TYPE A2-8	17307	$14.00	LF	$242,298.00	$11.00	$190,377.00	$13.00	$224,991.00	$16.50	$285,565.50		
36	PCC CURB & GUTTER, TYPE A3-8	17242	$13.00	LF	$224,146.00	$11.00	$189,662.00	$11.00	$189,662.00	$15.50	$267,251.00		
37	PCC CURB, TYPE C1-8	610	$12.00	LF	$7,320.00	$15.00	$9,150.00	$11.00	$6,710.00	$21.80	$13,298.00		
38	PCC GUTTER, 1' WIDE	70	$20.00	LF	$1,400.00	$30.00	$2,100.00	$30.00	$2,100.00	$35.00	$2,450.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

			Engineer's Estimate			(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount						*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
39	PCC WALK & CURB RAMPS, 4" THICK	114051	$4.30	SF	$490,419.30	$2.00	$228,102.00	$2.50	$285,127.50	$3.25	$370,665.75		
40	PCC DRIVES, 6" THICK	27734	$5.00	SF	$138,670.00	$2.50	$69,335.00	$3.60	$99,842.40	$4.75	$131,736.50		
41	DETECTABLE WARNING SURFACE	1344	$30.00	SF	$40,320.00	$30.00	$40,320.00	$28.00	$37,632.00	$29.50	$39,648.00		
42	CROSS GUTTER	425	$285.00	CY	$121,125.00	$110.00	$46,750.00	$250.00	$106,250.00	$260.00	$110,500.00		
43	ALLEY INTERSECTION	8	$350.00	CY	$2,800.00	$300.00	$2,400.00	$580.00	$4,640.00	$450.00	$3,600.00		
44	RC BLOCK WALL PER STD PLAN 601	28	$72.00	SF	$2,016.00	$120.00	$3,360.00	$51.00	$1,428.00	$55.00	$1,540.00		
45	PCC FOOTING FOR RC BLOCK WALL	1	$1,550.00	CY	$1,550.00	$1,500.00	$1,500.00	$2,200.00	$2,200.00	$2,500.00	$2,500.00		
46	18" RCP, 2000 D	160	$90.00	LF	$14,400.00	$150.00	$24,000.00	$180.00	$28,800.00	$139.00	$22,240.00		
47	24" RCP, 2000 D	232	$122.00	LF	$28,304.00	$250.00	$58,000.00	$230.00	$53,360.00	$135.00	$31,320.00		
48	1-1/2" CONDUIT (SCH 80 PVC)	100	$17.48	LF	$1,748.00	$20.00	$2,000.00	$45.00	$4,500.00	$18.00	$1,800.00		
49	2" CONDUIT (SCH 80 PVC)	1315	$16.19	LF	$21,289.85	$18.00	$23,670.00	$34.00	$44,710.00	$21.00	$27,615.00		
50	3" CONDUIT (SCH 80 PVC)	2465	$21.55	LF	$53,120.75	$20.00	$49,300.00	$53.00	$130,645.00	$33.00	$81,345.00		
51	2-PAIR DETECTOR LEAD-IN CABLE	6510	$3.68	LF	$23,956.80	$1.50	$9,765.00	$0.90	$5,859.00	$1.50	$9,765.00		
52	12-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	6465	$3.55	LF	$22,950.75	$4.00	$25,860.00	$4.10	$26,506.50	$6.00	$38,790.00		
53	3-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	5315	$1.47	LF	$7,813.05	$2.00	$10,630.00	$2.10	$11,161.50	$2.00	$10,630.00		
54	5-CONDUCTOR SIGNAL CABLE(EXCLUDING CONDUIT)	1700	$1.78	LF	$3,026.00	$3.00	$5,100.00	$3.20	$5,440.00	$3.00	$5,100.00		
55	NO. 5 PULL BOX INCL PCC COVER	10	$516.63	EA	$5,166.30	$400.00	$4,000.00	$360.00	$3,600.00	$275.00	$2,750.00		
56	NO. 6 PULL BOX INCL PCC COVER	47	$639.45	EA	$30,054.15	$425.00	$19,975.00	$630.00	$29,610.00	$405.00	$19,035.00		
57	INDUCTIVE LOOP DETECTOR AND LEADS SAW CUT	1080	$8.60	LF	$9,288.00	$9.00	$9,720.00	$12.00	$12,960.00	$7.50	$8,100.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount							*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
58	1-CAMERA VIDEO DETECTION SYSTEM (COMPLETE)	1	$10,580.00	EA	$10,580.00	$10,000.00	$10,000.00	$7,600.00	$7,600.00	$10,100.00	$10,100.00		
59	4-CAMERA VIDEO DETECTION SYSTEM (COMPLETE)	3	$29,435.00	EA	$88,305.00	$28,000.00	$84,000.00	$30,000.00	$90,000.00	$29,300.00	$87,900.00		
60	REMOVE CONTROLLER CABINET COMPLETE	5	$568.00	EA	$2,840.00	$1,000.00	$5,000.00	$270.00	$1,350.00	$600.00	$3,000.00		
61	REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)	18	$213.00	EA	$3,834.00	$500.00	$9,000.00	$100.00	$1,800.00	$250.00	$4,500.00		
62	REMOVE TYPE 15 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$253.00	EA	$253.00	$1,000.00	$1,000.00	$310.00	$310.00	$500.00	$500.00		
63	REMOVE TYPE 16 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$253.00	EA	$253.00	$1,000.00	$1,000.00	$310.00	$310.00	$550.00	$550.00		
64	REMOVE TYPE 17 STANDARD (COMPLETE) (EXCL. FOUND.)	9	$253.00	EA	$2,277.00	$1,000.00	$9,000.00	$310.00	$2,790.00	$600.00	$5,400.00		
65	REMOVE TYPE 24 STANDARD (COMPLETE) (EXCL. FOUND.)	1	$304.00	EA	$304.00	$1,000.00	$1,000.00	$410.00	$410.00	$850.00	$850.00		
66	REMOVE TYPE 26 STANDARD (COMPLETE) (EXCL. FOUND.)	2	$304.00	EA	$608.00	$1,200.00	$2,400.00	$410.00	$820.00	$1,000.00	$2,000.00		
67	REMOVE TYPE 33 STANDARD (COMPLETE) (EXCL. FOUND.)	2	$304.00	EA	$608.00	$1,200.00	$2,400.00	$310.00	$620.00	$700.00	$1,400.00		
68	REMOVE LUMINAIRE	2	$96.00	EA	$192.00	$150.00	$300.00	$41.00	$82.00	$50.00	$100.00		
69	REMOVE VEHICLE HEAD (COMPLETE)	2	$91.00	EA	$182.00	$150.00	$300.00	$100.00	$200.00	$50.00	$100.00		
70	REMOVE ILLUMINATED STREET NAME SIGN	4	$76.00	EA	$304.00	$400.00	$1,600.00	$200.00	$800.00	$76.00	$304.00		
71	REMOVE ELECTRICAL SERVICE	4	$91.00	EA	$364.00	$1,000.00	$4,000.00	$300.00	$1,200.00	$200.00	$800.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

			Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount					*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail												
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
72	REMOVE TYPE 1 FOUNDATION	18	$223.00	EA	$4,014.00	$350.00	$6,300.00	$300.00	$5,400.00	$400.00	$7,200.00		
73	REMOVE TYPE 15 FOUNDATION	1	$258.00	EA	$258.00	$600.00	$600.00	$410.00	$410.00	$800.00	$800.00		
74	REMOVE TYPE 16 FOUNDATION	1	$253.00	EA	$253.00	$600.00	$600.00	$410.00	$410.00	$900.00	$900.00		
75	REMOVE TYPE 17 FOUNDATION	9	$253.00	EA	$2,277.00	$1,000.00	$9,000.00	$400.00	$3,600.00	$1,000.00	$9,000.00		
76	REMOVE TYPE 24 FOUNDATION	1	$406.00	EA	$406.00	$1,000.00	$1,000.00	$710.00	$710.00	$1,000.00	$1,000.00		
77	REMOVE TYPE 26 FOUNDATION	6	$507.00	EA	$3,042.00	$1,000.00	$6,000.00	$710.00	$4,260.00	$1,000.00	$6,000.00		
78	REMOVE TYPE 33 FOUNDATION	2	$507.00	EA	$1,014.00	$1,000.00	$2,000.00	$400.00	$800.00	$800.00	$1,600.00		
79	REMOVE CONTROLLER CABINET FOUNDATION	5	$507.00	EA	$2,535.00	$400.00	$2,000.00	$680.00	$3,400.00	$300.00	$1,500.00		
80	REMOVE SERVICE CABINET FOUNDATION	5	$126.00	EA	$630.00	$400.00	$2,000.00	$550.00	$2,750.00	$200.00	$1,000.00		
81	RELOCATE TYPE 170 ATC CONTROLLER	1	$507.00	EA	$507.00	$250.00	$250.00	$3,400.00	$3,400.00	$600.00	$600.00		
82	RELOCATE TYPE 26 STANDARD (COMPLETE)	4	$3,800.00	EA	$15,200.00	$2,500.00	$10,000.00	$4,600.00	$18,400.00	$1,050.00	$4,200.00		
83	RELOCATE PEDESTRIAN HEAD (COMPLETE)	4	$126.00	EA	$504.00	$250.00	$1,000.00	$410.00	$1,640.00	$300.00	$1,200.00		
84	RELOCATE PEDESTRIAN PUSH BUTTON	4	$111.00	EA	$444.00	$50.00	$200.00	$220.00	$880.00	$300.00	$1,200.00		
85	INSTALL SERVICE CABINET	5	$3,550.00	EA	$17,750.00	$1,100.00	$5,500.00	$250.00	$1,250.00	$300.00	$1,500.00		
86	INSTALL TYPE 170 ATC/HC-11 CONTROLLER AND TYPE 332 CABINET (COMPLETE)	4	$761.00	EA	$3,044.00	$1,250.00	$5,000.00	$1,100.00	$4,400.00	$1,400.00	$5,600.00		
87	GPS UTB UNIT AND ANTENNA	5	$1,116.00	EA	$5,580.00	$1,300.00	$6,500.00	$1,500.00	$7,500.00	$800.00	$4,000.00		
88	INSTALL TYPE 332 CABINET	1	$507.00	EA	$507.00	$1,200.00	$1,200.00	$200.00	$200.00	$1,000.00	$1,000.00		
89	TYPE 332 CABINET FOUNDATION	4	$380.00	EA	$1,520.00	$800.00	$3,200.00	$1,000.00	$4,000.00	$800.00	$3,200.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

			Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount					*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail												
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
90	RELOCATE BBS TO EXTERNAL CABINET	5	$989.00	EA	$4,945.00	$500.00	$2,500.00	$200.00	$1,000.00	$500.00	$2,500.00		
91	TYPE III-BF SERVICE CABINET FOUNDATION	5	$253.00	EA	$1,265.00	$800.00	$4,000.00	$740.00	$3,700.00	$500.00	$2,500.00		
92	EXTERNAL BBS CABINET	5	$938.00	EA	$4,690.00	$1,400.00	$7,000.00	$2,200.00	$11,000.00	$1,460.00	$7,300.00		
93	INSTALL TYPE 15 STANDARD	12	$1,116.00	EA	$13,392.00	$1,100.00	$13,200.00	$350.00	$4,200.00	$500.00	$6,000.00		
94	INSTALL TYPE 17 STANDARD	1	$1,268.00	EA	$1,268.00	$1,550.00	$1,550.00	$250.00	$250.00	$800.00	$800.00		
95	INSTALL TYPE 18 STANDARD	2	$1,268.00	EA	$2,536.00	$1,550.00	$3,100.00	$510.00	$1,020.00	$800.00	$1,600.00		
96	INSTALL TYPE 24 STANDARD	1	$2,182.00	EA	$2,182.00	$1,500.00	$1,500.00	$710.00	$710.00	$1,200.00	$1,200.00		
97	INSTALL TYPE 26 STANDARD	6	$2,233.00	EA	$13,398.00	$1,550.00	$9,300.00	$710.00	$4,260.00	$1,200.00	$7,200.00		
98	INSTALL TYPE 29 STANDARD	5	$2,436.00	EA	$12,180.00	$1,600.00	$8,000.00	$710.00	$3,550.00	$1,500.00	$7,500.00		
99	TYPE 15 STANDARD FOUNDATION	12	$1,116.00	EA	$13,392.00	$1,100.00	$13,200.00	$1,600.00	$19,200.00	$1,500.00	$18,000.00		
100	TYPE 17 STANDARD FOUNDATION	1	$1,268.00	EA	$1,268.00	$1,100.00	$1,100.00	$2,800.00	$2,800.00	$1,200.00	$1,200.00		
101	TYPE 18 STANDARD FOUNDATION	2	$1,268.00	EA	$2,536.00	$1,100.00	$2,200.00	$2,700.00	$5,400.00	$2,100.00	$4,200.00		
102	TYPE 24 STANDARD FOUNDATION	1	$2,182.00	EA	$2,182.00	$1,250.00	$1,250.00	$2,800.00	$2,800.00	$2,100.00	$2,100.00		
103	TYPE 26 STANDARD FOUNDATION	10	$1,700.00	EA	$17,000.00	$1,250.00	$12,500.00	$2,800.00	$28,000.00	$2,100.00	$21,000.00		
104	TYPE 29 STANDARD FOUNDATION	5	$2,436.00	EA	$12,180.00	$1,250.00	$6,250.00	$2,900.00	$14,500.00	$2,100.00	$10,500.00		
105	8' STRAIGHT MAST ARM FOR STREET NAME SIGN	1	$127.00	EA	$127.00	$900.00	$900.00	$1,300.00	$1,300.00	$1,200.00	$1,200.00		
106	INSTALL 20' SIGNAL MAST ARM	2	$127.00	EA	$254.00	$600.00	$1,200.00	$310.00	$620.00	$300.00	$600.00		
107	INSTALL 25' SIGNAL MAST ARM	2	$127.00	EA	$254.00	$600.00	$1,200.00	$310.00	$620.00	$300.00	$600.00		
108	INSTALL 30' SIGNAL MAST ARM	2	$127.00	EA	$254.00	$600.00	$1,200.00	$420.00	$840.00	$400.00	$800.00		
109	INSTALL 35' SIGNAL MAST ARM	1	$177.00	EA	$177.00	$600.00	$600.00	$480.00	$480.00	$450.00	$450.00		
110	INSTALL 40' SIGNAL MAST ARM	1	$177.00	EA	$177.00	$700.00	$700.00	$630.00	$630.00	$600.00	$600.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount							*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
111	INSTALL 45' SIGNAL MAST ARM	3	$203.00	EA	$609.00	$700.00	$2,100.00	$740.00	$2,220.00	$700.00	$2,100.00		
112	INSTALL 50' SIGNAL MAST ARM	5	$203.00	EA	$1,015.00	$700.00	$3,500.00	$840.00	$4,200.00	$800.00	$4,000.00		
113	INSTALL 12' LUMINAIRE MAST ARM	25	$102.00	EA	$2,550.00	$400.00	$10,000.00	$100.00	$2,500.00	$95.00	$2,375.00		
114	200 W HPS LUMINAIRE	23	$560.00	EA	$12,880.00	$500.00	$11,500.00	$300.00	$6,900.00	$280.00	$6,440.00		
115	250 W HPS LUMINAIRE	4	$584.00	EA	$2,336.00	$600.00	$2,400.00	$320.00	$1,280.00	$300.00	$1,200.00		
116	BUTTON FOR PREEMPTION	600	$1.00	AL	$600.00	$1.00	$600.00	$1.00	$600.00	$1.00	$600.00		
117	PEDESTRIAN PUSH BUTTON	27	$111.00	EA	$2,997.00	$175.00	$4,725.00	$106.00	$2,862.00	$100.00	$2,700.00		
118	PEDESTRIAN PUSH BUTTON PLATE	27	$13.00	EA	$351.00	$30.00	$810.00	$22.00	$594.00	$20.00	$540.00		
119	RETROREFLECTIVE STREET NAME SIGN	17	$715.00	EA	$12,155.00	$1,000.00	$17,000.00	$600.00	$10,200.00	$600.00	$10,200.00		
120	3-12" LED VEHICLE HEAD (COMPLETE)	55	$842.00	EA	$46,310.00	$1,000.00	$55,000.00	$670.00	$36,850.00	$625.00	$34,375.00		
121	5-12" LED VEHICLE HEAD WITH MOUNTING (COMPLETE)	2	$1,197.00	EA	$2,394.00	$1,400.00	$2,800.00	$1,100.00	$2,200.00	$1,000.00	$2,000.00		
122	LED PEDESTRIAN HEAD (COMPLETE)	22	$621.00	EA	$13,662.00	$800.00	$17,600.00	$530.00	$11,660.00	$500.00	$11,000.00		
123	RELOCATE 3-12" VEHICLE HEAD	6	$197.00	EA	$1,182.00	$300.00	$1,800.00	$220.00	$1,320.00	$200.00	$1,200.00		
124	RELOCATE 5-12" VEHICLE HEAD	2	$213.00	EA	$426.00	$300.00	$600.00	$310.00	$620.00	$300.00	$600.00		
125	WIRE # 10	6606	$0.91	LF	$6,011.46	$1.00	$6,606.00	$0.50	$3,303.00	$0.50	$3,303.00		
126	SCE SERVICE CONNECTION (ALLOWANCE)	20000	$1.00	AL	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00		
127	DETAIL 26	17950	$0.17	LF	$3,051.50	$1.00	$17,950.00	$0.26	$4,667.00	$0.25	$4,487.50		
128	DETAIL 9 (THERMOPLASTIC)	21950	$0.31	LF	$6,804.50	$1.00	$21,950.00	$0.41	$8,999.50	$0.40	$8,780.00		
129	DETAIL 22 (THERMOPLASTIC)	1715	$0.92	LF	$1,577.80	$1.00	$1,715.00	$1.00	$1,715.00	$1.00	$1,715.00		
130	DETAIL 27B (THERMOPLASTIC)	370	$0.76	LF	$281.20	$1.00	$370.00	$0.61	$225.70	$0.60	$222.00		
131	DETAIL 29 (THERMOPLASTIC)	885	$1.53	LF	$1,354.05	$1.00	$885.00	$1.50	$1,327.50	$1.50	$1,327.50		
132	DETAIL 32 (THERMOPLASTIC)	135	$1.53	LF	$206.55	$1.00	$135.00	$3.00	$405.00	$3.00	$405.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount							*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
133	DETAIL 38 (THERMOPLASTIC)	8935	$0.81	LF	$7,237.35	$0.80	$7,148.00	$0.79	$7,058.65	$0.78	$6,969.30		
134	DETAIL 40 (THERMOPLASTIC)	1012	$0.25	LF	$253.00	$0.50	$506.00	$1.00	$1,012.00	$1.00	$1,012.00		
135	PAVEMENT MARKINGS (THERMOPLASTIC)	2062	$3.93	SF	$8,103.66	$3.50	$7,217.00	$2.60	$5,361.20	$2.60	$5,361.20		
136	4" STRIPING (THERMOPLASTIC)	1340	$0.76	LF	$1,018.40	$1.00	$1,340.00	$0.51	$683.40	$0.50	$670.00		
137	12" STRIPING (THERMOPLASTIC)	4985	$1.53	LF	$7,627.05	$1.50	$7,477.50	$1.80	$8,973.00	$1.79	$8,923.15		
138	CURB MARKINGS (ONE-COAT PAINT)	5380	$0.66	LF	$3,550.80	$1.00	$5,380.00	$1.00	$5,380.00	$1.00	$5,380.00		
139	REMOVE DETAIL 9 (PAINT)	795	$1.02	LF	$810.90	$1.25	$993.75	$1.50	$1,192.50	$1.50	$1,192.50		
140	REMOVE DETAIL 38 (PAINT)	50	$1.02	LF	$51.00	$2.00	$100.00	$3.00	$150.00	$3.00	$150.00		
141	REMOVE PAVEMENT MARKINGS (PAINT)	55	$3.82	SF	$210.10	$5.00	$275.00	$3.00	$165.00	$3.00	$165.00		
142	REMOVE 12" STRIPING (PAINT)	20	$3.82	LF	$76.40	$10.00	$200.00	$10.10	$202.00	$10.00	$200.00		
143	IRRIGATION SYSTEM	1	$186,000.00	LS	$186,000.00	$150,000.00	$150,000.00	$228,000.00	$228,000.00	$200,000.00	$200,000.00		
144	2 FT CURB OPENING AT BIOSWALE	115	$970.00	EA	$111,550.00	$700.00	$80,500.00	$850.00	$97,750.00	$400.00	$46,000.00		
145	HDPE LINING (AT BIOSWALE)	1660	$4.80	LF	$7,968.00	$15.00	$24,900.00	$6.00	$9,960.00	$4.80	$7,968.00		
146	4' PVC SCH 40 STANDPIPE	56	$33.00	LF	$1,848.00	$30.00	$1,680.00	$15.00	$840.00	$33.00	$1,848.00		
147	IRONSMITH MARKET STREET, MODEL M4842 OR APPROVED EQUAL	47	$740.00	EA	$34,780.00	$700.00	$32,900.00	$820.00	$38,540.00	$825.00	$38,775.00		
148	DECOMPOSED GRANITE SURFACE (PER DETAIL E, SHEET LI-24)	750	$4.10	SF	$3,075.00	$8.00	$6,000.00	$2.10	$1,575.00	$4.10	$3,075.00		
149	IMPORTED BIOSWALE SOIL	369	$31.00	CY	$11,439.00	$100.00	$36,900.00	$110.00	$40,590.00	$31.00	$11,439.00		
150	FILTERING MEDIA PER SHEET 29	32	$147.00	CY	$4,704.00	$1,000.00	$32,000.00	$1,300.00	$41,600.00	$147.00	$4,704.00		
151	IMPORTED TOPSOIL	2016	$31.00	CY	$62,496.00	$30.00	$60,480.00	$25.00	$50,400.00	$31.00	$62,496.00		
152	WEED ABATEMENT PERIOD	1	$4,000.00	LS	$4,000.00	$20,000.00	$20,000.00	$1,800.00	$1,800.00	$4,000.00	$4,000.00		
153	DETAIL 21 (ONE-COAT PAINT)	13600	$2.00	LF	$27,200.00	$0.50	$6,800.00	$0.26	$3,536.00	$0.25	$3,400.00		
154	DETAIL 24 (ONE-COAT PAINT)	33000	$2.00	LF	$66,000.00	$0.50	$16,500.00	$0.72	$23,760.00	$0.70	$23,100.00		
155	DETAIL 8 (ONE-COAT PAINT)	1200	$2.00	LF	$2,400.00	$0.50	$600.00	$0.35	$420.00	$0.35	$420.00		

Project Name: Rosemead Boulevard
Project ID: RDC0014415
Bids Opened: 7/28/2009 **Addenda: 1**
Office Engineer: Hoda Hassan 626-458-4955 **Duration: 400 Working Day(s)**

					Engineer's Estimate		(5) Shawnan		(6) C. A. Rasmussen, Inc.		(7) Palp, Inc.			
(1) Preliminary Bid Amount							*$7,997,671.85*		$8,312,535.25		*$8,399,863.00*			
(2) Unit Price Detail														
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
156	DETAIL 38A (ONE-COAT PAINT)	6500	$2.00	LF	$13,000.00	$0.50	$3,250.00	$0.51	$3,315.00	$0.50	$3,250.00		
157	DETAIL 27B (ONE-COAT PAINT)	46600	$2.00	LF	$93,200.00	$0.50	$23,300.00	$0.26	$12,116.00	$0.25	$11,650.00		
158	PAVEMENT MARKINGS (ONE-COAT PAINT)	1780	$2.00	SF	$3,560.00	$2.00	$3,560.00	$1.50	$2,670.00	$1.50	$2,670.00		
159	REMOVE DETAIL 21 (PAINT)	8600	$2.00	LF	$17,200.00	$1.00	$8,600.00	$1.30	$11,180.00	$1.25	$10,750.00		
160	REMOVE DETAIL 24 (PAINT)	4500	$2.00	LF	$9,000.00	$1.00	$4,500.00	$1.60	$7,200.00	$1.60	$7,200.00		
161	REMOVE DETAIL 8 (PAINT)	2600	$2.00	LF	$5,200.00	$1.00	$2,600.00	$0.80	$2,080.00	$0.79	$2,054.00		
162	REMOVE DETAIL 38A (PAINT)	1000	$2.00	LF	$2,000.00	$1.00	$1,000.00	$1.00	$1,000.00	$1.00	$1,000.00		
163	REMOVE DETAIL 27B (PAINT)	13100	$2.00	LF	$26,200.00	$1.00	$13,100.00	$0.56	$7,336.00	$0.55	$7,205.00		
164	SIGN PANEL	197	$100.00	EA	$19,700.00	$60.00	$11,820.00	$59.00	$11,623.00	$85.00	$16,745.00		
165	FURNISH ONE-POST (ROADSIDE SIGN)	57	$100.00	EA	$5,700.00	$140.00	$7,980.00	$150.00	$8,550.00	$225.00	$12,825.00		
166	FURNISH TWO-POST (ROADSIDE SIGN)	20	$200.00	EA	$4,000.00	$300.00	$6,000.00	$300.00	$6,000.00	$400.00	$8,000.00		
167	INSTALL SIGN (STRAP AND SADDLE BRACKET)	185	$100.00	EA	$18,500.00	$60.00	$11,100.00	$80.00	$14,800.00	$119.00	$22,015.00		
168	INSTALL SIGN (MAST-ARM HANGER)	14	$100.00	EA	$1,400.00	$100.00	$1,400.00	$110.00	$1,540.00	$200.00	$2,800.00		
169	RELOCATE SIGN	2	$150.00	EA	$300.00	$100.00	$200.00	$180.00	$360.00	$100.00	$200.00		
170	REMOVE SIGN	33	$100.00	EA	$3,300.00	$20.00	$660.00	$30.00	$990.00	$75.00	$2,475.00		
Unit Price Total					$8,036,455.99		$7,982,671.85		$8,312,535.25		$8,398,963.00		
(3) Local Small Business Enterprise (LBSE) Preference Amount							$0.00		$0.00		$0.00		
(4) LSBE Adjusted Amount							$7,982,671.85		$8,312,535.25		$8,398,963.00		

Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONSTRUCTION SCHEDULE	30	500.00	MTH	15,000.00	400.00	12,000.00	100.00	3,000.00	800.00	24,000.00	47,960.00	1,438,800.00	6,322.00
2	PARTNERING (ALLOWANCE OF	10000	1.00	AL	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00
3	STORM WATER POLLUTION PR	1	45,000.00	LS	45,000.00	2,600.00	2,600.00	5,000.00	5,000.00	2,650.00	2,650.00	3,815.00	3,815.00	4,145.63
4	IMPLEMENTATION OF THE SWP	1	45,000.00	LS	45,000.00	14,000.00	14,000.00	10,000.00	10,000.00	59,600.00	59,600.00	24,903.23	24,903.23	35,312.91
5	TRAFFIC CONTROL	1	120,000.00	LS	120,000.00	85,000.00	85,000.00	100,000.00	100,000.00	82,600.00	82,600.00	30,310.72	30,310.72	153,363.84
6	FLASHING ARROW SIGN	4	500.00	EA	2,000.00	1,100.00	4,400.00	7,000.00	28,000.00	3,250.00	13,000.00	3,270.00	13,080.00	3,802.50
7	CHANGEABLE MESSAGE SIGN	8	8,000.00	EA	64,000.00	1,100.00	8,800.00	15,000.00	120,000.00	9,100.00	72,800.00	4,905.00	39,240.00	9,348.75
8	OFFICE FACILITIES	1	66,000.00	LS	66,000.00	30,000.00	30,000.00	35,000.00	35,000.00	37,200.00	37,200.00	52,320.00	52,320.00	45,302.50
9	MOBILIZATION	1	200,000.00	LS	200,000.00	150,000.00	150,000.00	150,000.00	150,000.00	293,000.00	293,000.00	170,694.00	170,694.00	400,461.75
10	CLEARING AND GRUBBING	1	20,000.00	LS	20,000.00	268,192.21	268,192.21	160,000.00	160,000.00	26,850.00	26,850.00	45,314.57	45,314.57	146,294.59
11	ROOT PRUNE TREE INCL ROOT	5	600.00	EA	3,000.00	900.00	4,500.00	1,500.00	7,500.00	966.00	4,830.00	953.75	4,768.75	986.97
12	TREE REMOVAL	9	500.00	EA	4,500.00	1,000.00	9,000.00	2,000.00	18,000.00	1,100.00	9,900.00	1,076.92	9,692.28	1,198.37
13	CONCRETE REMOVAL (NON-REI	9171	80.00	CY	733,680.00	50.00	458,550.00	40.00	366,840.00	65.50	600,700.50	18.15	166,453.65	51.27
14	CONCRETE REMOVAL (REINFO	1	1,000.00	CY	1,000.00	600.00	600.00	1,500.00	1,500.00	300.00	300.00	109.00	109.00	569.88
15	UNCLASSIFIED EXCAVATION	28671	35.00	CY	1,003,485.00	28.00	802,788.00	44.00	1,261,524.00	19.80	567,685.80	14.03	402,254.13	27.92
16	CRUSHED MISCELLANEOUS BA	14952	60.00	CY	897,120.00	36.00	538,272.00	30.00	448,560.00	32.80	490,425.60	33.20	496,406.40	35.88
17	COLD MILL AC PAVEMENT	373899	0.55	SF	205,644.45	0.18	67,301.82	0.35	130,864.65	0.38	142,081.62	0.60	224,339.40	0.45
18	AC PAVEMENT	13615	80.00	TON	1,089,200.00	70.00	953,050.00	72.00	980,280.00	77.10	1,049,716.50	72.75	990,491.25	78.88
19	AC PAVEMENT(LEVELING COUR	1495	85.00	TON	127,075.00	78.00	116,610.00	85.00	127,075.00	91.90	137,390.50	82.15	122,814.25	93.63
20	RECONSTRUCT MANHOLE	23	1,200.00	EA	27,600.00	1,400.00	32,200.00	1,000.00	23,000.00	2,097.00	48,231.00	708.50	16,295.50	1,360.06
21	DOUBLE ADJUST MANHOLE	30	1,000.00	EA	30,000.00	700.00	21,000.00	500.00	15,000.00	1,444.00	43,320.00	1,635.00	49,050.00	1,070.50
22	PCC PAVEMENT	2430	250.00	CY	607,500.00	180.00	437,400.00	160.00	388,800.00	171.00	415,530.00	205.64	499,705.20	204.46
23	ASPHALT RUBBER HOT MIX	8485	90.00	TON	763,650.00	85.00	721,225.00	82.00	695,770.00	99.60	845,106.00	88.62	751,940.70	95.72
24	ASPHALT RUBBER HOT MIX (TE	2000	100.00	TON	200,000.00	86.00	172,000.00	82.00	164,000.00	110.00	220,000.00	93.59	187,180.00	97.32
25	ASPHALT RUBBER AGGREGATE	42405	5.50	SY	233,227.50	6.30	267,151.50	6.00	254,430.00	7.90	334,999.50	6.85	290,474.25	6.89
26	CATCH BASIN PER STD PLAN 30	1	8,000.00	EA	8,000.00	6,200.00	6,200.00	8,000.00	8,000.00	8,827.00	8,827.00	7,854.54	7,854.54	8,228.94
27	CATCH BASIN PER STD PLAN 30	2	5,000.00	EA	10,000.00	5,000.00	10,000.00	6,000.00	12,000.00	7,305.00	14,610.00	6,498.58	12,997.16	6,490.45
28	CATCH BASIN PER STD PLAN 30	1	8,000.00	EA	8,000.00	8,400.00	8,400.00	10,000.00	10,000.00	9,986.00	9,986.00	10,852.04	10,852.04	11,029.75
29	TRANSITION STRUCTURE PER	1	5,000.00	EA	5,000.00	2,900.00	2,900.00	2,500.00	2,500.00	3,432.00	3,432.00	3,316.87	3,316.87	2,814.86
30	JUNCTION STRUCTURE PER ST	2	5,000.00	EA	10,000.00	1,900.00	3,800.00	3,000.00	6,000.00	1,710.00	3,420.00	4,024.28	8,048.56	2,432.41
31	MANHOLE PER STD PLAN 321	1	5,000.00	EA	5,000.00	4,300.00	4,300.00	5,000.00	5,000.00	6,272.00	6,272.00	8,982.69	8,982.69	6,313.09
32	CURB DRAIN PER STD PLAN 150	71	250.00	EA	17,750.00	900.00	63,900.00	600.00	42,600.00	974.25	69,171.75	911.24	64,698.04	857.56

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	PARKWAY DRAIN PER STD PLA	2	5,000.00	EA	10,000.00	4,200.00	8,400.00	5,000.00	10,000.00	3,975.00	7,950.00	3,253.65	6,507.30	3,416.08
34	PCC CURB, TYPE A1-VAR	4469	20.00	LF	89,380.00	19.00	84,911.00	12.00	53,628.00	17.50	78,207.50	18.54	82,855.26	21.66
35	PCC CURB, TYPE A1-14 (MOD),	1712	20.00	LF	34,240.00	23.00	39,376.00	15.00	25,680.00	27.00	46,224.00	26.38	45,162.56	23.05
36	PCC CURB & GUTTER, TYPE A2-	17193	20.00	LF	343,860.00	14.00	240,702.00	11.00	189,123.00	18.30	314,631.90	24.96	429,137.28	17.28
37	PCC CURB & GUTTER, TYPE A3-	17242	20.00	LF	344,840.00	13.00	224,146.00	8.00	137,936.00	15.25	262,940.50	22.55	388,807.10	14.41
38	PCC CURB, TYPE C1-8	610	20.00	LF	12,200.00	12.00	7,320.00	10.00	6,100.00	21.50	13,115.00	30.75	18,757.50	17.06
39	PCC GUTTER, 1' WIDE	70	20.00	LF	1,400.00	20.00	1,400.00	30.00	2,100.00	5.70	399.00	54.93	3,845.10	24.02
40	PCC WALK & CURB RAMPS, 4" T	114051	5.50	SF	627,280.50	4.30	490,419.30	2.50	285,127.50	3.50	399,178.50	4.28	488,138.28	3.55
41	PCC DRIVES, 6" THICK	27734	7.00	SF	194,138.00	5.00	138,670.00	6.00	166,404.00	5.70	158,083.80	6.20	171,950.80	5.22
42	DETECTABLE WARNING SURFA	1328	60.00	SF	79,680.00	30.00	39,840.00	25.00	33,200.00	29.20	38,777.60	40.33	53,558.24	30.94
43	CROSS GUTTER	425	250.00	CY	106,250.00	285.00	121,125.00	270.00	114,750.00	275.00	116,875.00	329.18	139,901.50	295.52
44	ALLEY INTERSECTION	8	250.00	CY	2,000.00	350.00	2,800.00	270.00	2,160.00	351.00	2,808.00	644.19	5,153.52	401.02
45	RC BLOCK WALL PER STD PLAN	28	30.00	SF	840.00	72.00	2,016.00	100.00	2,800.00	21.00	588.00	76.30	2,136.40	83.91
46	PCC FOOTING FOR RC BLOCK	1	1,000.00	CY	1,000.00	1,550.00	1,550.00	2,000.00	2,000.00	423.00	423.00	1,635.00	1,635.00	1,338.50
47	18" RCP, 2000 D	160	200.00	LF	32,000.00	90.00	14,400.00	150.00	24,000.00	120.00	19,200.00	138.65	22,184.00	177.33
48	24" RCP, 2000 D	232	250.00	LF	58,000.00	122.00	28,304.00	190.00	44,080.00	143.00	33,176.00	106.41	24,687.12	195.18
49	2'x2' RCB PER CALTRANS STD P	30	300.00	LF	9,000.00	300.00	9,000.00	400.00	12,000.00	341.00	10,230.00	346.22	10,386.60	390.28
50	1-1/2" CONDUIT (SCH 80 PVC)	100	25.00	LF	2,500.00	17.48	1,748.00	30.00	3,000.00	19.87	1,987.00	18.77	1,877.00	22.64
51	2" CONDUIT (SCH 80 PVC)	1315	25.00	LF	32,875.00	16.19	21,289.85	25.00	32,875.00	24.30	31,954.50	17.39	22,867.85	22.30
52	3" CONDUIT (SCH 80 PVC)	2465	35.00	LF	86,275.00	21.55	53,120.75	35.00	86,275.00	23.50	57,927.50	23.14	57,040.10	30.59
53	2-PAIR DETECTOR LEAD-IN CAB	6510	2.00	LF	13,020.00	3.68	23,956.80	2.00	13,020.00	1.70	11,067.00	3.95	25,714.50	2.57
54	12-CONDUCTOR SIGNAL CABLE	6465	5.00	LF	32,325.00	3.55	22,950.75	4.00	25,860.00	6.60	42,669.00	3.82	24,696.30	4.97
55	3-CONDUCTOR SIGNAL CABLE(	5315	3.00	LF	15,945.00	1.47	7,813.05	2.00	10,630.00	2.20	11,693.00	1.58	8,397.70	2.04
56	5-CONDUCTOR SIGNAL CABLE(	1700	4.00	LF	6,800.00	1.78	3,026.00	3.00	5,100.00	3.30	5,610.00	1.91	3,247.00	2.69
57	NO. 5 PULL BOX INCL PCC COV	10	700.00	EA	7,000.00	516.63	5,166.30	500.00	5,000.00	331.00	3,310.00	554.81	5,548.10	423.43
58	NO. 6 PULL BOX INCL PCC COV	47	900.00	EA	42,300.00	639.45	30,054.15	525.00	24,675.00	552.00	25,944.00	686.70	32,274.90	582.27
59	INDUCTIVE LOOP DETECTOR A	1080	15.00	LF	16,200.00	8.60	9,288.00	10.00	10,800.00	7.75	8,370.00	9.23	9,968.40	8.67
60	1-CAMERA VIDEO DETECTION S	1	7,500.00	EA	7,500.00	10,580.00	10,580.00	18,000.00	18,000.00	12,143.00	12,143.00	11,359.98	11,359.98	12,254.12
61	4-CAMERA VIDEO DETECTION S	3	28,000.00	EA	84,000.00	29,435.00	88,305.00	40,000.00	120,000.00	32,200.00	96,600.00	31,610.00	94,830.00	33,718.13
62	REMOVE CONTROLLER CABINE	5	250.00	EA	1,250.00	568.00	2,840.00	400.00	2,000.00	662.00	3,310.00	610.40	3,052.00	548.05
63	REMOVE TYPE 1 STANDARD (C	18	75.00	EA	1,350.00	213.00	3,834.00	150.00	2,700.00	276.00	4,968.00	228.90	4,120.20	218.86
64	REMOVE TYPE 15 STANDARD (	1	100.00	EA	100.00	253.00	253.00	500.00	500.00	552.00	552.00	272.50	272.50	407.94

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	REMOVE TYPE 16 STANDARD (	1	350.00	EA	350.00	253.00	253.00	600.00	600.00	607.00	607.00	272.50	272.50	439.81
66	REMOVE TYPE 17 STANDARD (	9	350.00	EA	3,150.00	253.00	2,277.00	800.00	7,200.00	662.00	5,958.00	272.50	2,452.50	485.44
67	REMOVE TYPE 24 STANDARD (	1	300.00	EA	300.00	304.00	304.00	900.00	900.00	938.00	938.00	327.00	327.00	627.13
68	REMOVE TYPE 26 STANDARD (	2	1,230.00	EA	2,460.00	304.00	608.00	1,000.00	2,000.00	1,104.00	2,208.00	327.00	654.00	708.63
69	REMOVE TYPE 33 STANDARD (	2	350.00	EA	700.00	304.00	608.00	400.00	800.00	773.00	1,546.00	327.00	654.00	499.38
70	REMOVE LUMINAIRE	2	170.00	EA	340.00	96.00	192.00	50.00	100.00	55.20	110.40	103.55	207.10	78.97
71	REMOVE VEHICLE HEAD (COMP	2	175.00	EA	350.00	91.00	182.00	90.00	180.00	55.00	110.00	98.10	196.20	104.76
72	REMOVE ILLUMINATED STREET	4	250.00	EA	1,000.00	76.00	304.00	50.00	200.00	55.00	220.00	81.75	327.00	80.84
73	REMOVE ELECTRICAL SERVICE	4	250.00	EA	1,000.00	91.00	364.00	400.00	1,600.00	221.00	884.00	98.10	392.40	206.39
74	REMOVE TYPE 1 FOUNDATION	18	300.00	EA	5,400.00	223.00	4,014.00	300.00	5,400.00	442.00	7,956.00	239.80	4,316.40	309.73
75	REMOVE TYPE 15 FOUNDATION	1	400.00	EA	400.00	258.00	258.00	600.00	600.00	883.00	883.00	272.50	272.50	548.06
76	REMOVE TYPE 16 FOUNDATION	1	400.00	EA	400.00	253.00	253.00	800.00	800.00	993.00	993.00	272.50	272.50	613.06
77	REMOVE TYPE 17 FOUNDATION	9	400.00	EA	3,600.00	253.00	2,277.00	900.00	8,100.00	1,104.00	9,936.00	272.50	2,452.50	667.56
78	REMOVE TYPE 24 FOUNDATION	1	400.00	EA	400.00	406.00	406.00	1,000.00	1,000.00	1,104.00	1,104.00	436.00	436.00	769.13
79	REMOVE TYPE 26 FOUNDATION	6	400.00	EA	2,400.00	507.00	3,042.00	1,100.00	6,600.00	1,104.00	6,624.00	545.00	3,270.00	820.38
80	REMOVE TYPE 33 FOUNDATION	2	400.00	EA	800.00	507.00	1,014.00	600.00	1,200.00	883.00	1,766.00	545.00	1,090.00	746.38
81	REMOVE CONTROLLER CABINE	5	400.00	EA	2,000.00	507.00	2,535.00	500.00	2,500.00	331.00	1,655.00	545.00	2,725.00	579.13
82	REMOVE SERVICE CABINET FO	5	400.00	EA	2,000.00	126.00	630.00	250.00	1,250.00	221.00	1,105.00	136.25	681.25	300.28
83	RELOCATE TYPE 170 ATC CONT	1	500.00	EA	500.00	507.00	507.00	400.00	400.00	662.00	662.00	545.00	545.00	648.63
84	RELOCATE PEDESTRIAN HEAD	4	300.00	EA	1,200.00	126.00	504.00	150.00	600.00	331.00	1,324.00	136.25	545.00	362.03
85	RELOCATE PEDESTRIAN PUSH	4	100.00	EA	400.00	111.00	444.00	50.00	200.00	331.00	1,324.00	119.90	479.60	201.49
86	INSTALL SERVICE CABINET	5	1,000.00	EA	5,000.00	3,550.00	17,750.00	1,200.00	6,000.00	331.00	1,655.00	3,815.00	19,075.00	1,707.00
87	INSTALL TYPE 170 ATC/HC-11 C	4	1,500.00	EA	6,000.00	761.00	3,044.00	800.00	3,200.00	1,545.00	6,180.00	817.50	3,270.00	1,118.06
88	GPS UTB UNIT AND ANTENNA	5	1,200.00	EA	6,000.00	1,116.00	5,580.00	1,200.00	6,000.00	883.00	4,415.00	1,199.00	5,995.00	1,083.50
89	INSTALL TYPE 332 CABINET	1	1,000.00	EA	1,000.00	507.00	507.00	1,000.00	1,000.00	1,104.00	1,104.00	545.00	545.00	758.13
90	TYPE 332 CABINET FOUNDATIO	4	1,200.00	EA	4,800.00	380.00	1,520.00	900.00	3,600.00	938.00	3,752.00	408.75	1,635.00	715.97
91	RELOCATE BBS TO EXTERNAL	5	1,200.00	EA	6,000.00	989.00	4,945.00	1,000.00	5,000.00	552.00	2,760.00	1,062.75	5,313.75	747.22
92	TYPE III-BF SERVICE CABINET F	5	800.00	EA	4,000.00	253.00	1,265.00	350.00	1,750.00	662.00	3,310.00	272.50	1,362.50	462.31
93	EXTERNAL BBS CABINET	5	4,000.00	EA	20,000.00	938.00	4,690.00	1,000.00	5,000.00	1,656.00	8,280.00	1,008.25	5,041.25	1,272.16
94	INSTALL TYPE 15 STANDARD	12	500.00	EA	6,000.00	1,116.00	13,392.00	350.00	4,200.00	662.00	7,944.00	1,199.00	14,388.00	776.13
95	INSTALL TYPE 17 STANDARD	1	900.00	EA	900.00	1,268.00	1,268.00	500.00	500.00	1,104.00	1,104.00	1,362.50	1,362.50	1,013.69
96	INSTALL TYPE 18 STANDARD	2	900.00	EA	1,800.00	1,268.00	2,536.00	650.00	1,300.00	1,104.00	2,208.00	1,362.50	2,725.00	1,027.44

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	INSTALL TYPE 24 STANDARD	1	1,000.00	EA	1,000.00	2,182.00	2,182.00	900.00	900.00	1,656.00	1,656.00	2,343.50	2,343.50	1,681.31
98	INSTALL TYPE 26 STANDARD	6	1,000.00	EA	6,000.00	2,233.00	13,398.00	1,000.00	6,000.00	1,656.00	9,936.00	2,398.00	14,388.00	1,713.25
99	INSTALL TYPE 29 STANDARD	5	1,200.00	EA	6,000.00	2,436.00	12,180.00	1,200.00	6,000.00	1,987.00	9,935.00	2,216.00	11,080.00	1,890.38
100	TYPE 15 STANDARD FOUNDATI	12	900.00	EA	10,800.00	1,116.00	13,392.00	900.00	10,800.00	1,876.00	22,512.00	1,199.00	14,388.00	1,401.88
101	TYPE 17 STANDARD FOUNDATI	1	1,400.00	EA	1,400.00	1,268.00	1,268.00	1,300.00	1,300.00	2,318.00	2,318.00	1,362.50	1,362.50	1,779.56
102	TYPE 24 STANDARD FOUNDATI	1	1,500.00	EA	1,500.00	2,182.00	2,182.00	1,500.00	1,500.00	2,650.00	2,650.00	2,343.50	2,343.50	2,273.56
103	TYPE 26 STANDARD FOUNDATI	10	1,700.00	EA	17,000.00	2,233.00	22,330.00	1,800.00	18,000.00	2,650.00	26,500.00	2,398.00	23,980.00	2,339.38
104	TYPE 29 STANDARD FOUNDATI	5	1,700.00	EA	8,500.00	2,436.00	12,180.00	2,000.00	10,000.00	2,650.00	13,250.00	2,616.00	13,080.00	2,444.50
105	8' STRAIGHT MAST ARM FOR ST	1	200.00	EA	200.00	127.00	127.00	1,800.00	1,800.00	13,325.00	13,325.00	136.25	136.25	2,393.28
106	INSTALL 20' SIGNAL MAST ARM	2	100.00	EA	200.00	127.00	254.00	500.00	1,000.00	331.00	662.00	136.25	272.50	250.16
107	INSTALL 30' SIGNAL MAST ARM	2	150.00	EA	300.00	127.00	254.00	600.00	1,200.00	442.00	884.00	136.25	272.50	317.41
108	INSTALL 35' SIGNAL MAST ARM	1	200.00	EA	200.00	177.00	177.00	1,000.00	1,000.00	552.00	552.00	190.75	190.75	427.97
109	INSTALL 40' SIGNAL MAST ARM	1	200.00	EA	200.00	177.00	177.00	1,100.00	1,100.00	718.00	718.00	190.75	190.75	501.84
110	INSTALL 45' SIGNAL MAST ARM	3	175.00	EA	525.00	203.00	609.00	1,150.00	3,450.00	773.00	2,319.00	218.00	654.00	539.13
111	INSTALL 50' SIGNAL MAST ARM	6	200.00	EA	1,200.00	203.00	1,218.00	1,200.00	7,200.00	883.00	5,298.00	218.00	1,308.00	587.25
112	INSTALL 12' LUMINAIRE MAST A	25	50.00	EA	1,250.00	102.00	2,550.00	100.00	2,500.00	110.00	2,750.00	109.00	2,725.00	100.25
113	200 W HPS LUMINAIRE	23	300.00	EA	6,900.00	560.00	12,880.00	400.00	9,200.00	309.00	7,107.00	599.50	13,788.50	427.56
114	250 W HPS LUMINAIRE	4	400.00	EA	1,600.00	584.00	2,336.00	500.00	2,000.00	331.00	1,324.00	626.75	2,507.00	461.72
115	BUTTON FOR PREEMPTION	600	1.00	AL	600.00	1.00	600.00	1.00	600.00	1.00	600.00	1.00	600.00	1.00
116	PEDESTRIAN PUSH BUTTON	27	125.00	EA	3,375.00	111.00	2,997.00	150.00	4,050.00	110.00	2,970.00	119.90	3,237.30	126.36
117	PEDESTRIAN PUSH BUTTON PL	27	75.00	EA	2,025.00	13.00	351.00	40.00	1,080.00	22.00	594.00	13.08	353.16	20.39
118	RETROREFLECTIVE STREET NA	17	1,000.00	EA	17,000.00	715.00	12,155.00	700.00	11,900.00	662.00	11,254.00	768.45	13,063.65	727.81
119	3-12" LED VEHICLE HEAD (COM	55	750.00	EA	41,250.00	842.00	46,310.00	900.00	49,500.00	690.00	37,950.00	904.70	49,758.50	822.59
120	5-12" LED VEHICLE HEAD WITH	2	1,400.00	EA	2,800.00	1,197.00	2,394.00	1,800.00	3,600.00	1,104.00	2,208.00	1,286.20	2,572.40	1,286.90
121	LED PEDESTRIAN HEAD (COMP	22	550.00	EA	12,100.00	621.00	13,662.00	700.00	15,400.00	662.00	14,564.00	667.08	14,675.76	680.76
122	RELOCATE 3-12" VEHICLE HEAD	6	175.00	EA	1,050.00	197.00	1,182.00	300.00	1,800.00	221.00	1,326.00	212.55	1,275.30	239.07
123	RELOCATE 5-12" VEHICLE HEAD	2	200.00	EA	400.00	213.00	426.00	500.00	1,000.00	332.00	664.00	228.90	457.80	325.36
124	WIRE # 10	6606	1.00	LF	6,606.00	0.91	6,011.46	1.00	6,606.00	0.55	3,633.30	0.98	6,473.88	0.81
125	SCE SERVICE CONNECTION (AL	20000	1.00	AL	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00
126	DETAIL 26	17505	0.50	LF	8,752.50	0.17	2,975.85	0.20	3,501.00	0.20	3,501.00	0.19	3,325.95	0.17
127	DETAIL 9 (TWO-COAT PAINT)	3010	1.50	LF	4,515.00	0.21	632.10	0.25	752.50	0.25	752.50	0.23	692.30	0.25
128	DETAIL 22 (TWO-COAT PAINT)	1380	1.50	LF	2,070.00	0.61	841.80	0.30	414.00	0.66	910.80	0.65	897.00	0.57

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
129	DETAIL 26 (TWO-COAT PAINT)	445	0.40	LF	178.00	0.17	75.65	0.25	111.25	0.20	89.00	0.19	84.55	0.28
130	DETAIL 27B (TWO-COAT PAINT)	370	1.00	LF	370.00	0.22	81.40	0.20	74.00	0.25	92.50	0.24	88.80	0.25
131	DETAIL 29 (TWO-COAT PAINT)	75	1.50	LF	112.50	0.86	64.50	3.00	225.00	0.95	71.25	0.93	69.75	1.14
132	DETAIL 32 (TWO-COAT PAINT)	135	1.40	LF	189.00	0.76	102.60	3.00	405.00	0.80	108.00	0.82	110.70	1.09
133	DETAIL 38 (TWO-COAT PAINT)	280	1.50	LF	420.00	0.51	142.80	1.50	420.00	0.55	154.00	0.55	154.00	0.65
134	DETAIL 9 (THERMOPLASTIC)	19185	2.00	LF	38,370.00	0.31	5,947.35	0.40	7,674.00	0.33	6,331.05	0.33	6,331.05	0.38
135	DETAIL 22 (THERMOPLASTIC)	465	4.00	LF	1,860.00	0.92	427.80	1.30	604.50	1.00	465.00	0.98	455.70	1.03
136	DETAIL 29 (THERMOPLASTIC)	810	7.00	LF	5,670.00	1.53	1,239.30	1.60	1,296.00	1.70	1,377.00	1.64	1,328.40	1.47
137	DETAIL 38 (THERMOPLASTIC)	8755	3.00	LF	26,265.00	0.81	7,091.55	0.75	6,566.25	0.88	7,704.40	0.87	7,616.85	0.80
138	DETAIL 40 (THERMOPLASTIC)	1012	2.00	LF	2,024.00	0.25	253.00	1.10	1,113.20	0.30	303.60	0.27	273.24	0.50
139	PAVEMENT MARKINGS (TWO-C	289	3.00	SF	867.00	2.08	601.12	2.00	578.00	2.25	650.25	2.22	641.58	1.93
140	PAVEMENT MARKINGS (THERM	1825	9.00	SF	16,425.00	3.93	7,172.25	2.50	4,562.50	4.25	7,756.25	4.21	7,683.25	3.40
141	12" STRIPING (TWO-COAT PAIN	805	2.00	LF	1,610.00	1.53	1,231.65	1.75	1,408.75	1.70	1,368.50	1.64	1,320.20	1.54
142	4" STRIPING (THERMOPLASTIC)	1417	5.00	LF	7,085.00	0.76	1,076.92	0.55	779.35	0.80	1,133.60	0.82	1,161.94	0.76
143	12" STRIPING (THERMOPLASTIC	4210	6.00	LF	25,260.00	1.53	6,441.30	1.75	7,367.50	1.70	7,157.00	1.64	6,904.40	1.49
144	CURB MARKINGS (ONE-COAT P	5442	2.00	LF	10,884.00	0.66	3,591.72	3.00	16,326.00	0.70	3,809.40	0.71	3,863.82	1.00
145	REMOVE DETAIL 9 (PAINT)	795	1.50	LF	1,192.50	1.02	810.90	2.00	1,590.00	1.10	874.50	1.09	866.55	1.12
146	REMOVE DETAIL 38 (PAINT)	50	4.00	LF	200.00	1.02	51.00	6.00	300.00	1.10	55.00	1.09	54.50	1.68
147	REMOVE PAVEMENT MARKING	55	5.00	SF	275.00	3.82	210.10	12.00	660.00	4.10	225.50	4.09	224.95	4.25
148	REMOVE 12" STRIPING (PAINT)	20	5.00	SF	100.00	3.82	76.40	30.00	600.00	4.10	82.00	4.09	81.80	6.51
149	IRRIGATION SYSTEM	1	194,555.00	LS	194,555.00	186,000.00	186,000.00	150,000.00	150,000.00	205,000.00	205,000.00	697,600.00	697,600.00	278,200.00
150	2 FT CURB OPENING AT BIOSW	115	200.00	EA	23,000.00	970.00	111,550.00	675.00	77,625.00	1,500.00	172,500.00	844.47	97,114.05	932.43
151	HDPE LINING (AT BIOSWALE)	1660	5.00	LF	8,300.00	4.80	7,968.00	20.00	33,200.00	5.25	8,715.00	42.37	70,334.20	13.20
152	4' PVC SCH 40 STANDPIPE	56	10.00	LF	560.00	33.00	1,848.00	30.00	1,680.00	12.00	672.00	69.80	3,908.80	28.79
153	IRONSMITH MARKET STREET, M	47	500.00	EA	23,500.00	740.00	34,780.00	700.00	32,900.00	668.00	31,396.00	1,718.00	80,746.00	917.63
154	DECOMPOSED GRANITE SURFA	750	5.00	SF	3,750.00	4.10	3,075.00	20.00	15,000.00	4.50	3,375.00	10.90	8,175.00	8.78
155	IMPORTED BIOSWALE SOIL	369	50.00	CY	18,450.00	31.00	11,439.00	85.00	31,365.00	74.00	27,306.00	75.06	27,697.14	75.76
156	FILTERING MEDIA PER SHEET 2	32	75.00	CY	2,400.00	147.00	4,704.00	600.00	19,200.00	160.00	5,120.00	182.32	5,834.24	648.29
157	IMPORTED TOPSOIL	2016	40.00	CY	80,640.00	31.00	62,496.00	28.00	56,448.00	33.00	66,528.00	54.50	109,872.00	35.63
158	WEED ABATEMENT	1	2,460.00	LS	2,460.00	4,000.00	4,000.00	100.00	100.00	2,500.00	2,500.00	1,090.00	1,090.00	2,938.75

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(1) All American Asphalt	(2) Sequel Contractors, Inc.	(3) Sully-Miller Contracting Company	(4) Palp, Inc.	
(1) Preliminary Bid Amount		7,777,000.00	*7,817,719.00*	*8,334,717.00*	*8,415,794.00*	
(2) Unit Price Detail						
ITEM DESCRIPTION QTY UNIT PRICE UNIT AMOUNT		UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	AVG UNIT PRICE
Total Amount	9,647,920.95	7,777,000.00	7,816,879.95	8,346,717.37	9,804,634.93	
(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00	
(4) LSBE Adjusted Amount		7,777,000.00	7,816,879.95	8,346,717.37	9,804,634.93	
(5) Comments		APPARENT LOW BIDDER				

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.
(1) Preliminary Bid Amount		9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONSTRUCTION SCHEDULE	30	500.00	MTH	15,000.00	200.00	6,000.00	186.00	5,580.00	430.00	12,900.00	500.00	15,000.00	6,322.00
2	PARTNERING (ALLOWANCE OF	10000	1.00	AL	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00
3	STORM WATER POLLUTION PR	1	45,000.00	LS	45,000.00	2,000.00	2,000.00	5,600.00	5,600.00	6,500.00	6,500.00	5,000.00	5,000.00	4,145.63
4	IMPLEMENTATION OF THE SWP	1	45,000.00	LS	45,000.00	72,000.00	72,000.00	43,000.00	43,000.00	39,000.00	39,000.00	20,000.00	20,000.00	35,312.91
5	TRAFFIC CONTROL	1	120,000.00	LS	120,000.00	194,000.00	194,000.00	135,000.00	135,000.00	300,000.00	300,000.00	300,000.00	300,000.00	153,363.84
6	FLASHING ARROW SIGN	4	500.00	EA	2,000.00	500.00	2,000.00	4,000.00	16,000.00	5,300.00	21,200.00	6,000.00	24,000.00	3,802.50
7	CHANGEABLE MESSAGE SIGN	8	8,000.00	EA	64,000.00	260.00	2,080.00	18,425.00	147,400.00	20,000.00	160,000.00	6,000.00	48,000.00	9,348.75
8	OFFICE FACILITIES	1	66,000.00	LS	66,000.00	17,900.00	17,900.00	50,000.00	50,000.00	80,000.00	80,000.00	60,000.00	60,000.00	45,302.50
9	MOBILIZATION	1	200,000.00	LS	200,000.00	650,000.00	650,000.00	430,000.00	430,000.00	610,000.00	610,000.00	750,000.00	750,000.00	400,461.75
10	CLEARING AND GRUBBING	1	20,000.00	LS	20,000.00	20,000.00	20,000.00	10,000.00	10,000.00	65,000.00	65,000.00	575,000.00	575,000.00	146,294.59
11	ROOT PRUNE TREE INCL ROOT	5	600.00	EA	3,000.00	1,000.00	5,000.00	976.00	4,880.00	700.00	3,500.00	900.00	4,500.00	986.97
12	TREE REMOVAL	9	500.00	EA	4,500.00	1,310.00	11,790.00	1,100.00	9,900.00	1,000.00	9,000.00	1,000.00	9,000.00	1,198.37
13	CONCRETE REMOVAL (NON-REI	9171	80.00	CY	733,680.00	87.00	797,877.00	50.50	463,135.50	49.00	449,379.00	50.00	458,550.00	51.27
14	CONCRETE REMOVAL (REINFO	1	1,000.00	CY	1,000.00	190.00	190.00	460.00	460.00	1,000.00	1,000.00	400.00	400.00	569.88
15	UNCLASSIFIED EXCAVATION	28671	35.00	CY	1,003,485.00	14.00	401,394.00	36.50	1,046,491.50	37.00	1,060,827.00	30.00	860,130.00	27.92
16	CRUSHED MISCELLANEOUS BA	14952	60.00	CY	897,120.00	51.00	762,552.00	43.00	642,936.00	34.00	508,368.00	27.00	403,704.00	35.88
17	COLD MILL AC PAVEMENT	373899	0.55	SF	205,644.45	0.40	149,559.60	0.60	224,339.40	0.47	175,732.53	0.60	224,339.40	0.45
18	AC PAVEMENT	13615	80.00	TON	1,089,200.00	90.00	1,225,350.00	85.50	1,164,082.50	90.70	1,234,880.50	73.00	993,895.00	78.88
19	AC PAVEMENT(LEVELING COUR	1495	85.00	TON	127,075.00	100.00	149,500.00	105.00	156,975.00	115.00	171,925.00	92.00	137,540.00	93.63
20	RECONSTRUCT MANHOLE	23	1,200.00	EA	27,600.00	1,300.00	29,900.00	1,675.00	38,525.00	2,100.00	48,300.00	600.00	13,800.00	1,360.06
21	DOUBLE ADJUST MANHOLE	30	1,000.00	EA	30,000.00	2,010.00	60,300.00	1,000.00	30,000.00	875.00	26,250.00	400.00	12,000.00	1,070.50
22	PCC PAVEMENT	2430	250.00	CY	607,500.00	200.00	486,000.00	193.00	468,990.00	176.00	427,680.00	350.00	850,500.00	204.46
23	ASPHALT RUBBER HOT MIX	8485	90.00	TON	763,650.00	110.00	933,350.00	110.00	933,350.00	96.50	818,802.50	94.00	797,590.00	95.72
24	ASPHALT RUBBER HOT MIX (TE	2000	100.00	TON	200,000.00	100.00	200,000.00	115.00	230,000.00	98.00	196,000.00	94.00	188,000.00	97.32
25	ASPHALT RUBBER AGGREGATE	42405	5.50	SY	233,227.50	7.00	296,835.00	7.00	296,835.00	6.35	269,271.75	7.75	328,638.75	6.89
26	CATCH BASIN PER STD PLAN 30	1	8,000.00	EA	8,000.00	6,500.00	6,500.00	6,650.00	6,650.00	9,800.00	9,800.00	12,000.00	12,000.00	8,228.94
27	CATCH BASIN PER STD PLAN 30	2	5,000.00	EA	10,000.00	5,700.00	11,400.00	5,650.00	11,300.00	7,770.00	15,540.00	8,000.00	16,000.00	6,490.45
28	CATCH BASIN PER STD PLAN 30	1	8,000.00	EA	8,000.00	8,600.00	8,600.00	10,100.00	10,100.00	12,300.00	12,300.00	18,000.00	18,000.00	11,029.75
29	TRANSITION STRUCTURE PER	1	5,000.00	EA	5,000.00	2,900.00	2,900.00	1,200.00	1,200.00	1,770.00	1,770.00	4,500.00	4,500.00	2,814.86
30	JUNCTION STRUCTURE PER ST	2	5,000.00	EA	10,000.00	1,200.00	2,400.00	1,325.00	2,650.00	1,800.00	3,600.00	4,500.00	9,000.00	2,432.41
31	MANHOLE PER STD PLAN 321	1	5,000.00	EA	5,000.00	5,500.00	5,500.00	3,950.00	3,950.00	7,500.00	7,500.00	9,000.00	9,000.00	6,313.09
32	CURB DRAIN PER STD PLAN 150	71	250.00	EA	17,750.00	1,000.00	71,000.00	975.00	69,225.00	1,100.00	78,100.00	400.00	28,400.00	857.56
33	PARKWAY DRAIN PER STD PLA	2	5,000.00	EA	10,000.00	2,600.00	5,200.00	3,300.00	6,600.00	2,000.00	4,000.00	3,000.00	6,000.00	3,416.08

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.
(1) Preliminary Bid Amount		9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	PCC CURB, TYPE A1-VAR	4469	20.00	LF	89,380.00	31.00	138,539.00	31.25	139,656.25	24.00	107,256.00	20.00	89,380.00	21.66
35	PCC CURB, TYPE A1-14 (MOD),	1712	20.00	LF	34,240.00	26.00	44,512.00	25.25	43,228.00	17.75	30,388.00	24.00	41,088.00	23.05
36	PCC CURB & GUTTER, TYPE A2-	17193	20.00	LF	343,860.00	15.00	257,895.00	15.00	257,895.00	18.00	309,474.00	22.00	378,246.00	17.28
37	PCC CURB & GUTTER, TYPE A3-	17242	20.00	LF	344,840.00	12.00	206,904.00	11.00	189,662.00	12.50	215,525.00	21.00	362,082.00	14.41
38	PCC CURB, TYPE C1-8	610	20.00	LF	12,200.00	12.00	7,320.00	14.25	8,692.50	16.00	9,760.00	20.00	12,200.00	17.06
39	PCC GUTTER, 1' WIDE	70	20.00	LF	1,400.00	33.00	2,310.00	18.50	1,295.00	15.00	1,050.00	15.00	1,050.00	24.02
40	PCC WALK & CURB RAMPS, 4" T	114051	5.50	SF	627,280.50	2.80	319,342.80	3.75	427,691.25	3.00	342,153.00	4.25	484,716.75	3.55
41	PCC DRIVES, 6" THICK	27734	7.00	SF	194,138.00	4.20	116,482.80	5.50	152,537.00	4.15	115,096.10	5.00	138,670.00	5.22
42	DETECTABLE WARNING SURFA	1328	60.00	SF	79,680.00	28.00	37,184.00	30.00	39,840.00	35.00	46,480.00	30.00	39,840.00	30.94
43	CROSS GUTTER	425	250.00	CY	106,250.00	280.00	119,000.00	330.00	140,250.00	270.00	114,750.00	325.00	138,125.00	295.52
44	ALLEY INTERSECTION	8	250.00	CY	2,000.00	630.00	5,040.00	450.00	3,600.00	188.00	1,504.00	325.00	2,600.00	401.02
45	RC BLOCK WALL PER STD PLAN	28	30.00	SF	840.00	52.00	1,456.00	70.00	1,960.00	80.00	2,240.00	200.00	5,600.00	83.91
46	PCC FOOTING FOR RC BLOCK	1	1,000.00	CY	1,000.00	2,200.00	2,200.00	1,100.00	1,100.00	1,000.00	1,000.00	800.00	800.00	1,338.50
47	18" RCP, 2000 D	160	200.00	LF	32,000.00	170.00	27,200.00	150.00	24,000.00	300.00	48,000.00	300.00	48,000.00	177.33
48	24" RCP, 2000 D	232	250.00	LF	58,000.00	210.00	48,720.00	140.00	32,480.00	325.00	75,400.00	325.00	75,400.00	195.18
49	2'x2' RCB PER CALTRANS STD P	30	300.00	LF	9,000.00	400.00	12,000.00	310.00	9,300.00	425.00	12,750.00	600.00	18,000.00	390.28
50	1-1/2" CONDUIT (SCH 80 PVC)	100	25.00	LF	2,500.00	19.00	1,900.00	20.00	2,000.00	36.00	3,600.00	20.00	2,000.00	22.64
51	2" CONDUIT (SCH 80 PVC)	1315	25.00	LF	32,875.00	17.00	22,355.00	24.50	32,217.50	30.00	39,450.00	24.00	31,560.00	22.30
52	3" CONDUIT (SCH 80 PVC)	2465	35.00	LF	86,275.00	23.00	56,695.00	36.50	89,972.50	46.00	113,390.00	36.00	88,740.00	30.59
53	2-PAIR DETECTOR LEAD-IN CAB	6510	2.00	LF	13,020.00	3.90	25,389.00	1.65	10,741.50	2.00	13,020.00	1.65	10,741.50	2.57
54	12-CONDUCTOR SIGNAL CABLE	6465	5.00	LF	32,325.00	3.80	24,567.00	6.75	43,638.75	4.60	29,739.00	6.60	42,669.00	4.97
55	3-CONDUCTOR SIGNAL CABLE(	5315	3.00	LF	15,945.00	2.00	10,630.00	2.25	11,958.75	2.60	13,819.00	2.20	11,693.00	2.04
56	5-CONDUCTOR SIGNAL CABLE(	1700	4.00	LF	6,800.00	1.90	3,230.00	3.35	5,695.00	3.00	5,100.00	3.30	5,610.00	2.69
57	NO. 5 PULL BOX INCL PCC COV	10	700.00	EA	7,000.00	550.00	5,500.00	335.00	3,350.00	270.00	2,700.00	330.00	3,300.00	423.43
58	NO. 6 PULL BOX INCL PCC COV	47	900.00	EA	42,300.00	690.00	32,430.00	555.00	26,085.00	460.00	21,620.00	550.00	25,850.00	582.27
59	INDUCTIVE LOOP DETECTOR A	1080	15.00	LF	16,200.00	9.30	10,044.00	7.75	8,370.00	9.00	9,720.00	7.75	8,370.00	8.67
60	1-CAMERA VIDEO DETECTION S	1	7,500.00	EA	7,500.00	11,400.00	11,400.00	12,250.00	12,250.00	10,300.00	10,300.00	12,000.00	12,000.00	12,254.12
61	4-CAMERA VIDEO DETECTION S	3	28,000.00	EA	84,000.00	32,000.00	96,000.00	36,500.00	109,500.00	32,000.00	96,000.00	36,000.00	108,000.00	33,718.13
62	REMOVE CONTROLLER CABINE	5	250.00	EA	1,250.00	610.00	3,050.00	670.00	3,350.00	204.00	1,020.00	660.00	3,300.00	548.05
63	REMOVE TYPE 1 STANDARD (C	18	75.00	EA	1,350.00	231.00	4,158.00	275.00	4,950.00	102.00	1,836.00	275.00	4,950.00	218.86
64	REMOVE TYPE 15 STANDARD (	1	100.00	EA	100.00	280.00	280.00	550.00	550.00	306.00	306.00	550.00	550.00	407.94
65	REMOVE TYPE 16 STANDARD (	1	350.00	EA	350.00	280.00	280.00	600.00	600.00	306.00	306.00	600.00	600.00	439.81
66	REMOVE TYPE 17 STANDARD (	9	350.00	EA	3,150.00	270.00	2,430.00	660.00	5,940.00	306.00	2,754.00	660.00	5,940.00	485.44

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.	
(1) Preliminary Bid Amount		9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	REMOVE TYPE 24 STANDARD (	1	300.00	EA	300.00	300.00	300.00	950.00	950.00	373.00	373.00	925.00	925.00	627.13
68	REMOVE TYPE 26 STANDARD (	2	1,230.00	EA	2,460.00	300.00	600.00	1,100.00	2,200.00	434.00	868.00	1,100.00	2,200.00	708.63
69	REMOVE TYPE 33 STANDARD (	2	350.00	EA	700.00	330.00	660.00	780.00	1,560.00	306.00	612.00	775.00	1,550.00	499.38
70	REMOVE LUMINAIRE	2	170.00	EA	340.00	100.00	200.00	55.00	110.00	117.00	234.00	55.00	110.00	78.97
71	REMOVE VEHICLE HEAD (COMP	2	175.00	EA	350.00	98.00	196.00	55.00	110.00	296.00	592.00	55.00	110.00	104.76
72	REMOVE ILLUMINATED STREET	4	250.00	EA	1,000.00	80.00	320.00	55.00	220.00	194.00	776.00	55.00	220.00	80.84
73	REMOVE ELECTRICAL SERVICE	4	250.00	EA	1,000.00	100.00	400.00	225.00	900.00	296.00	1,184.00	220.00	880.00	206.39
74	REMOVE TYPE 1 FOUNDATION	18	300.00	EA	5,400.00	240.00	4,320.00	445.00	8,010.00	148.00	2,664.00	440.00	7,920.00	309.73
75	REMOVE TYPE 15 FOUNDATION	1	400.00	EA	400.00	300.00	300.00	895.00	895.00	296.00	296.00	880.00	880.00	548.06
76	REMOVE TYPE 16 FOUNDATION	1	400.00	EA	400.00	300.00	300.00	1,000.00	1,000.00	296.00	296.00	990.00	990.00	613.06
77	REMOVE TYPE 17 FOUNDATION	9	400.00	EA	3,600.00	300.00	2,700.00	1,115.00	10,035.00	296.00	2,664.00	1,100.00	9,900.00	667.56
78	REMOVE TYPE 24 FOUNDATION	1	400.00	EA	400.00	400.00	400.00	1,115.00	1,115.00	592.00	592.00	1,100.00	1,100.00	769.13
79	REMOVE TYPE 26 FOUNDATION	6	400.00	EA	2,400.00	500.00	3,000.00	1,115.00	6,690.00	592.00	3,552.00	1,100.00	6,600.00	820.38
80	REMOVE TYPE 33 FOUNDATION	2	400.00	EA	800.00	500.00	1,000.00	890.00	1,780.00	296.00	592.00	1,750.00	3,500.00	746.38
81	REMOVE CONTROLLER CABINE	5	400.00	EA	2,000.00	540.00	2,700.00	335.00	1,675.00	225.00	1,125.00	1,650.00	8,250.00	579.13
82	REMOVE SERVICE CABINET FO	5	400.00	EA	2,000.00	140.00	700.00	225.00	1,125.00	204.00	1,020.00	1,100.00	5,500.00	300.28
83	RELOCATE TYPE 170 ATC CONT	1	500.00	EA	500.00	500.00	500.00	670.00	670.00	1,245.00	1,245.00	660.00	660.00	648.63
84	RELOCATE PEDESTRIAN HEAD	4	300.00	EA	1,200.00	140.00	560.00	335.00	1,340.00	378.00	1,512.00	1,300.00	5,200.00	362.03
85	RELOCATE PEDESTRIAN PUSH	4	100.00	EA	400.00	120.00	480.00	335.00	1,340.00	215.00	860.00	330.00	1,320.00	201.49
86	INSTALL SERVICE CABINET	5	1,000.00	EA	5,000.00	3,850.00	19,250.00	335.00	1,675.00	245.00	1,225.00	330.00	1,650.00	1,707.00
87	INSTALL TYPE 170 ATC/HC-11 C	4	1,500.00	EA	6,000.00	800.00	3,200.00	1,550.00	6,200.00	1,071.00	4,284.00	1,600.00	6,400.00	1,118.06
88	GPS UTB UNIT AND ANTENNA	5	1,200.00	EA	6,000.00	1,200.00	6,000.00	890.00	4,450.00	1,300.00	6,500.00	880.00	4,400.00	1,083.50
89	INSTALL TYPE 332 CABINET	1	1,000.00	EA	1,000.00	500.00	500.00	1,115.00	1,115.00	194.00	194.00	1,100.00	1,100.00	758.13
90	TYPE 332 CABINET FOUNDATIO	4	1,200.00	EA	4,800.00	410.00	1,640.00	950.00	3,800.00	791.00	3,164.00	950.00	3,800.00	715.97
91	RELOCATE BBS TO EXTERNAL	5	1,200.00	EA	6,000.00	1,070.00	5,350.00	550.00	2,750.00	204.00	1,020.00	550.00	2,750.00	747.22
92	TYPE III-BF SERVICE CABINET F	5	800.00	EA	4,000.00	270.00	1,350.00	670.00	3,350.00	561.00	2,805.00	660.00	3,300.00	462.31
93	EXTERNAL BBS CABINET	5	4,000.00	EA	20,000.00	1,000.00	5,000.00	1,650.00	8,250.00	1,275.00	6,375.00	1,650.00	8,250.00	1,272.16
94	INSTALL TYPE 15 STANDARD	12	500.00	EA	6,000.00	1,210.00	14,520.00	670.00	8,040.00	342.00	4,104.00	660.00	7,920.00	776.13
95	INSTALL TYPE 17 STANDARD	1	900.00	EA	900.00	1,420.00	1,420.00	1,100.00	1,100.00	255.00	255.00	1,100.00	1,100.00	1,013.69
96	INSTALL TYPE 18 STANDARD	2	900.00	EA	1,800.00	1,370.00	2,740.00	1,110.00	2,220.00	255.00	510.00	1,100.00	2,200.00	1,027.44
97	INSTALL TYPE 24 STANDARD	1	1,000.00	EA	1,000.00	2,360.00	2,360.00	1,675.00	1,675.00	684.00	684.00	1,650.00	1,650.00	1,681.31
98	INSTALL TYPE 26 STANDARD	6	1,000.00	EA	6,000.00	2,410.00	14,460.00	1,675.00	10,050.00	684.00	4,104.00	1,650.00	9,900.00	1,713.25
99	INSTALL TYPE 29 STANDARD	5	1,200.00	EA	6,000.00	2,600.00	13,000.00	2,000.00	10,000.00	684.00	3,420.00	2,000.00	10,000.00	1,890.38

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.
(1) Preliminary Bid Amount		9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
100	TYPE 15 STANDARD FOUNDATI	12	900.00	EA	10,800.00	1,200.00	14,400.00	1,900.00	22,800.00	1,224.00	14,688.00	1,800.00	21,600.00	1,401.88
101	TYPE 17 STANDARD FOUNDATI	1	1,400.00	EA	1,400.00	1,400.00	1,400.00	2,350.00	2,350.00	1,938.00	1,938.00	2,300.00	2,300.00	1,779.56
102	TYPE 24 STANDARD FOUNDATI	1	1,500.00	EA	1,500.00	2,300.00	2,300.00	2,675.00	2,675.00	1,938.00	1,938.00	2,600.00	2,600.00	2,273.56
103	TYPE 26 STANDARD FOUNDATI	10	1,700.00	EA	17,000.00	2,400.00	24,000.00	2,675.00	26,750.00	1,959.00	19,590.00	2,600.00	26,000.00	2,339.38
104	TYPE 29 STANDARD FOUNDATI	5	1,700.00	EA	8,500.00	2,600.00	13,000.00	2,675.00	13,375.00	1,979.00	9,895.00	2,600.00	13,000.00	2,444.50
105	8' STRAIGHT MAST ARM FOR ST	1	200.00	EA	200.00	140.00	140.00	1,300.00	1,300.00	918.00	918.00	1,400.00	1,400.00	2,393.28
106	INSTALL 20' SIGNAL MAST ARM	2	100.00	EA	200.00	140.00	280.00	335.00	670.00	102.00	204.00	330.00	660.00	250.16
107	INSTALL 30' SIGNAL MAST ARM	2	150.00	EA	300.00	140.00	280.00	450.00	900.00	204.00	408.00	440.00	880.00	317.41
108	INSTALL 35' SIGNAL MAST ARM	1	200.00	EA	200.00	200.00	200.00	550.00	550.00	204.00	204.00	550.00	550.00	427.97
109	INSTALL 40' SIGNAL MAST ARM	1	200.00	EA	200.00	200.00	200.00	725.00	725.00	204.00	204.00	700.00	700.00	501.84
110	INSTALL 45' SIGNAL MAST ARM	3	175.00	EA	525.00	220.00	660.00	775.00	2,325.00	204.00	612.00	770.00	2,310.00	539.13
111	INSTALL 50' SIGNAL MAST ARM	6	200.00	EA	1,200.00	220.00	1,320.00	890.00	5,340.00	204.00	1,224.00	880.00	5,280.00	587.25
112	INSTALL 12' LUMINAIRE MAST A	25	50.00	EA	1,250.00	110.00	2,750.00	110.00	2,750.00	51.00	1,275.00	110.00	2,750.00	100.25
113	200 W HPS LUMINAIRE	23	300.00	EA	6,900.00	600.00	13,800.00	310.00	7,130.00	342.00	7,866.00	300.00	6,900.00	427.56
114	250 W HPS LUMINAIRE	4	400.00	EA	1,600.00	640.00	2,560.00	335.00	1,340.00	347.00	1,388.00	330.00	1,320.00	461.72
115	BUTTON FOR PREEMPTION	600	1.00	AL	600.00	1.00	600.00	1.00	600.00	1.00	600.00	1.00	600.00	1.00
116	PEDESTRIAN PUSH BUTTON	27	125.00	EA	3,375.00	121.00	3,267.00	110.00	2,970.00	179.00	4,833.00	110.00	2,970.00	126.36
117	PEDESTRIAN PUSH BUTTON PL	27	75.00	EA	2,025.00	13.00	351.00	25.00	675.00	15.00	405.00	22.00	594.00	20.39
118	RETROREFLECTIVE STREET NA	17	1,000.00	EA	17,000.00	800.00	13,600.00	670.00	11,390.00	847.00	14,399.00	660.00	11,220.00	727.81
119	3-12" LED VEHICLE HEAD (COM	55	750.00	EA	41,250.00	900.00	49,500.00	700.00	38,500.00	969.00	53,295.00	675.00	37,125.00	822.59
120	5-12" LED VEHICLE HEAD WITH	2	1,400.00	EA	2,800.00	1,300.00	2,600.00	1,100.00	2,200.00	1,408.00	2,816.00	1,100.00	2,200.00	1,286.90
121	LED PEDESTRIAN HEAD (COMP	22	550.00	EA	12,100.00	670.00	14,740.00	670.00	14,740.00	796.00	17,512.00	660.00	14,520.00	680.76
122	RELOCATE 3-12" VEHICLE HEAD	6	175.00	EA	1,050.00	210.00	1,260.00	220.00	1,320.00	332.00	1,992.00	220.00	1,320.00	239.07
123	RELOCATE 5-12" VEHICLE HEAD	2	200.00	EA	400.00	230.00	460.00	330.00	660.00	439.00	878.00	330.00	660.00	325.36
124	WIRE # 10	6606	1.00	LF	6,606.00	1.00	6,606.00	0.55	3,633.30	0.92	6,077.52	0.55	3,633.30	0.81
125	SCE SERVICE CONNECTION (AL	20000	1.00	AL	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00	1.00
126	DETAIL 26	17505	0.50	LF	8,752.50	0.10	1,750.50	0.11	1,925.55	0.17	2,975.85	0.19	3,325.95	0.17
127	DETAIL 9 (TWO-COAT PAINT)	3010	1.50	LF	4,515.00	0.30	903.00	0.30	903.00	0.22	662.20	0.23	692.30	0.25
128	DETAIL 22 (TWO-COAT PAINT)	1380	1.50	LF	2,070.00	0.50	690.00	0.55	759.00	0.62	855.60	0.66	910.80	0.57
129	DETAIL 26 (TWO-COAT PAINT)	445	0.40	LF	178.00	0.50	222.50	0.55	244.75	0.20	89.00	0.19	84.55	0.28
130	DETAIL 27B (TWO-COAT PAINT)	370	1.00	LF	370.00	0.30	111.00	0.30	111.00	0.25	92.50	0.24	88.80	0.25
131	DETAIL 29 (TWO-COAT PAINT)	75	1.50	LF	112.50	1.00	75.00	0.55	41.25	0.90	67.50	0.95	71.25	1.14
132	DETAIL 32 (TWO-COAT PAINT)	135	1.40	LF	189.00	1.00	135.00	0.65	87.75	0.80	108.00	0.85	114.75	1.09

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ROSEMEAD BOULEVARD**
PROJECT ID **RDC0014415**
BIDS OPENED **12/16/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **0**
WORKING DAYS **400**

	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.
(1) Preliminary Bid Amount		9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
133	DETAIL 38 (TWO-COAT PAINT)	280	1.50	LF	420.00	0.50	140.00	0.50	140.00	0.55	154.00	0.55	154.00	0.65
134	DETAIL 9 (THERMOPLASTIC)	19185	2.00	LF	38,370.00	0.50	9,592.50	0.55	10,551.75	0.31	5,947.35	0.33	6,331.05	0.38
135	DETAIL 22 (THERMOPLASTIC)	465	4.00	LF	1,860.00	1.00	465.00	1.10	511.50	0.92	427.80	1.00	465.00	1.03
136	DETAIL 29 (THERMOPLASTIC)	810	7.00	LF	5,670.00	1.00	810.00	1.10	891.00	1.55	1,255.50	1.65	1,336.50	1.47
137	DETAIL 38 (THERMOPLASTIC)	8755	3.00	LF	26,265.00	0.70	6,128.50	0.65	5,690.75	0.82	7,179.10	0.88	7,704.40	0.80
138	DETAIL 40 (THERMOPLASTIC)	1012	2.00	LF	2,024.00	1.00	1,012.00	0.55	556.60	0.26	263.12	0.28	283.36	0.50
139	PAVEMENT MARKINGS (TWO-C	289	3.00	SF	867.00	1.00	289.00	1.50	433.50	2.10	606.90	2.25	650.25	1.93
140	PAVEMENT MARKINGS (THERM	1825	9.00	SF	16,425.00	2.00	3,650.00	2.25	4,106.25	3.95	7,208.75	4.10	7,482.50	3.40
141	12" STRIPING (TWO-COAT PAIN	805	2.00	LF	1,610.00	1.00	805.00	1.50	1,207.50	1.55	1,247.75	1.65	1,328.25	1.54
142	4" STRIPING (THERMOPLASTIC)	1417	5.00	LF	7,085.00	1.00	1,417.00	0.55	779.35	0.77	1,091.09	0.82	1,161.94	0.76
143	12" STRIPING (THERMOPLASTIC	4210	6.00	LF	25,260.00	1.00	4,210.00	1.10	4,631.00	1.55	6,525.50	1.65	6,946.50	1.49
144	CURB MARKINGS (ONE-COAT P	5442	2.00	LF	10,884.00	1.00	5,442.00	0.60	3,265.20	0.66	3,591.72	0.70	3,809.40	1.00
145	REMOVE DETAIL 9 (PAINT)	795	1.50	LF	1,192.50	1.00	795.00	0.55	437.25	1.10	874.50	1.10	874.50	1.12
146	REMOVE DETAIL 38 (PAINT)	50	4.00	LF	200.00	1.00	50.00	1.10	55.00	1.05	52.50	1.10	55.00	1.68
147	REMOVE PAVEMENT MARKING	55	5.00	SF	275.00	1.00	55.00	1.10	60.50	3.85	211.75	4.00	220.00	4.25
148	REMOVE 12" STRIPING (PAINT)	20	5.00	SF	100.00	1.00	20.00	1.10	22.00	4.00	80.00	4.00	80.00	6.51
149	IRRIGATION SYSTEM	1	194,555.00	LS	194,555.00	241,000.00	241,000.00	310,000.00	310,000.00	256,000.00	256,000.00	180,000.00	180,000.00	278,200.00
150	2 FT CURB OPENING AT BIOSW	115	200.00	EA	23,000.00	860.00	98,900.00	1,200.00	138,000.00	1,010.00	116,150.00	400.00	46,000.00	932.43
151	HDPE LINING (AT BIOSWALE)	1660	5.00	LF	8,300.00	6.00	9,960.00	4.15	6,889.00	13.00	21,580.00	10.00	16,600.00	13.20
152	4' PVC SCH 40 STANDPIPE	56	10.00	LF	560.00	10.00	560.00	10.50	588.00	15.00	840.00	50.00	2,800.00	28.79
153	IRONSMITH MARKET STREET, M	47	500.00	EA	23,500.00	845.00	39,715.00	960.00	45,120.00	810.00	38,070.00	900.00	42,300.00	917.63
154	DECOMPOSED GRANITE SURFA	750	5.00	SF	3,750.00	2.00	1,500.00	25.00	18,750.00	1.70	1,275.00	2.00	1,500.00	8.78
155	IMPORTED BIOSWALE SOIL	369	50.00	CY	18,450.00	100.00	36,900.00	50.00	18,450.00	91.00	33,579.00	100.00	36,900.00	75.76
156	FILTERING MEDIA PER SHEET 2	32	75.00	CY	2,400.00	1,342.00	42,944.00	160.00	5,120.00	1,245.00	39,840.00	1,350.00	43,200.00	648.29
157	IMPORTED TOPSOIL	2016	40.00	CY	80,640.00	33.00	66,528.00	40.00	80,640.00	30.50	61,488.00	35.00	70,560.00	35.63
158	WEED ABATEMENT	1	2,460.00	LS	2,460.00	1,100.00	1,100.00	3,700.00	3,700.00	1,020.00	1,020.00	10,000.00	10,000.00	2,938.75

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**ROSEMEAD BOULEVARD**					ADDENDA	**0**
PROJECT ID	**RDC0014415**					WORKING DAYS	**400**
BIDS OPENED	**12/16/2008**						
OFFICE ENGR	**HODA HASSAN (626) 458-4955**	Engineer's Estimate	(5) C. A. Rasmussen, Inc.	(6) Los Angeles Engineering, Inc.	(7) TORO ENTERPRISES, INC.	(8) Gentry Brothers, Inc.	
(1) Preliminary Bid Amount			9,134,096.20	9,478,247.65	9,491,902.88	*9,711,920.00*	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					9,647,920.95		9,134,096.20		9,478,247.65		9,491,902.88		10,193,516.75	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	9,134,096.20	9,478,247.65	9,491,902.88	10,193,516.75

(5) Comments