County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONSTRUCTION SCHEDULE	12	1,000.00	MTH	12,000.00	500.00	6,000.00	200.00	2,400.00	1,000.00	12,000.00	1,250.00	15,000.00	992.86
2	PARTNERING (ALLOWANCE OF	10000	1.00	AL	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00
3	UPRR INSURANCE(ALLOWANCE	5000	1.00	AL	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00
4	STORM WATER POLLUTION PR	1	20,000.00	LS	20,000.00	5,000.00	5,000.00	25,000.00	25,000.00	2,000.00	2,000.00	4,200.00	4,200.00	7,957.14
5	IMPLEMENTATION OF THE SWP	1	30,000.00	LS	30,000.00	18,000.00	18,000.00	50,000.00	50,000.00	40,000.00	40,000.00	30,000.00	30,000.00	37,285.71
6	OFFICE FACILITIES	1	65,000.00	LS	65,000.00	40,000.00	40,000.00	18,000.00	18,000.00	30,000.00	30,000.00	40,000.00	40,000.00	34,000.00
7	MOBILIZATION	1	216,657.00	LS	216,657.00	227,540.00	227,540.00	205,000.00	205,000.00	300,000.00	300,000.00	243,000.00	243,000.00	309,555.64
8	UTILITY POT HOLES	59	300.00	EA	17,700.00	600.00	35,400.00	300.00	17,700.00	700.00	41,300.00	600.00	35,400.00	675.71
9	CONCRETE REMOVAL (NON-REI	2011	100.00	CY	201,100.00	110.00	221,210.00	90.00	180,990.00	120.00	241,320.00	80.00	160,880.00	92.43
10	CONCRETE REMOVAL (REINFO	9	400.00	CY	3,600.00	300.00	2,700.00	500.00	4,500.00	370.00	3,330.00	400.00	3,600.00	467.14
11	UNCLASSIFIED EXCAVATION	13543	40.00	CY	541,720.00	45.00	609,435.00	65.00	880,295.00	64.00	866,752.00	38.00	514,634.00	56.29
12	TRENCH BACKFILL SLURRY (CL	116	100.00	CY	11,600.00	150.00	17,400.00	160.00	18,560.00	120.00	13,920.00	250.00	29,000.00	178.00
13	PCC CURB, TYPE A1-6	221	20.00	LF	4,420.00	21.00	4,641.00	18.00	3,978.00	18.00	3,978.00	33.00	7,293.00	25.14
14	PCC CURB, TYPE A1-8	3942	20.00	LF	78,840.00	16.00	63,072.00	15.00	59,130.00	18.00	70,956.00	22.00	86,724.00	20.29
15	PCC CURB & GUTTER, TYPE A2-	423	20.00	LF	8,460.00	21.00	8,883.00	18.00	7,614.00	17.00	7,191.00	37.00	15,651.00	29.14
16	PCC CURB & GUTTER, TYPE A2-	1161	20.00	LF	23,220.00	20.00	23,220.00	22.00	25,542.00	18.00	20,898.00	35.00	40,635.00	29.43
17	PCC CURB & GUTTER, TYPE A2-	400	20.00	LF	8,000.00	20.00	8,000.00	25.00	10,000.00	18.00	7,200.00	33.00	13,200.00	29.00
18	PCC CURB & GUTTER, TYPE A2-	29	20.00	LF	580.00	35.00	1,015.00	28.00	812.00	18.00	522.00	50.00	1,450.00	42.57
19	PCC CURB, TYPE C1-8	184	20.00	LF	3,680.00	27.00	4,968.00	35.00	6,440.00	18.00	3,312.00	27.00	4,968.00	28.29
20	RED BRICK SIDEWALK	187	6.00	SF	1,122.00	27.00	5,049.00	15.00	2,805.00	18.00	3,366.00	42.00	7,854.00	31.43
21	PCC WALK & CURB RAMPS, 4" T	13000	6.00	SF	78,000.00	5.00	65,000.00	6.50	84,500.00	5.00	65,000.00	5.25	68,250.00	6.16
22	DETECTABLE WARNING SURFA	216	80.00	SF	17,280.00	50.00	10,800.00	40.00	8,640.00	12.00	2,592.00	42.00	9,072.00	42.43
23	DETECTABLE WARNING SURFA	24	80.00	SF	1,920.00	50.00	1,200.00	60.00	1,440.00	25.00	600.00	45.00	1,080.00	47.57
24	PCC DRIVES, 6" THICK	3319	8.00	SF	26,552.00	6.00	19,914.00	5.50	18,254.50	8.00	26,552.00	7.25	24,062.75	7.82
25	STAMPED & COLORED CONCRE	1456	8.00	SF	11,648.00	12.00	17,472.00	10.00	14,560.00	9.00	13,104.00	8.50	12,376.00	9.93
26	COLORED CONCRETE, 4" THICK	325	8.00	SF	2,600.00	10.00	3,250.00	10.00	3,250.00	12.00	3,900.00	11.00	3,575.00	12.00
27	BRICK INLAY	20	10.00	SF	200.00	50.00	1,000.00	50.00	1,000.00	90.00	1,800.00	30.00	600.00	69.43
28	PCC COLORED CROSSWALK	92	300.00	CY	27,600.00	325.00	29,900.00	500.00	46,000.00	270.00	24,840.00	450.00	41,400.00	472.86
29	PCC PAVEMENT	6974	200.00	CY	1,394,800.00	200.00	1,394,800.00	210.00	1,464,540.00	185.00	1,290,190.00	197.00	1,373,878.00	212.57
30	STAMPED & COLORED PCC PA	294	300.00	CY	88,200.00	350.00	102,900.00	355.00	104,370.00	350.00	102,900.00	450.00	132,300.00	388.86
31	AC PAVEMENT	559	80.00	TON	44,720.00	75.00	41,925.00	150.00	83,850.00	143.00	79,937.00	120.00	67,080.00	138.86
32	AC PAVEMENT(PATCH BACK)	61	80.00	TON	4,880.00	80.00	4,880.00	200.00	12,200.00	143.00	8,723.00	225.00	13,725.00	191.86

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	AC PAVEMENT(DRIVEWAYS)	24	150.00	TON	3,600.00	100.00	2,400.00	200.00	4,800.00	143.00	3,432.00	215.00	5,160.00	189.71
34	STABILIZATION GEOTEXTILE	3722	5.00	SY	18,610.00	1.75	6,513.50	4.00	14,888.00	4.00	14,888.00	4.00	14,888.00	3.05
35	CRUSHED AGGREGATE BASE	759	60.00	CY	45,540.00	30.00	22,770.00	65.00	49,335.00	115.00	87,285.00	115.00	87,285.00	103.71
36	LEAN CONCRETE BASE	4502	100.00	CY	450,200.00	158.00	711,316.00	150.00	675,300.00	150.00	675,300.00	197.00	886,894.00	177.14
37	CRUSHED MISCELLANEOUS BA	1907	50.00	CY	95,350.00	17.00	32,419.00	62.00	118,234.00	60.00	114,420.00	65.00	123,955.00	68.43
38	CONCRETE SLOUGH WALL	2	400.00	CY	800.00	450.00	900.00	1,000.00	2,000.00	740.00	1,480.00	500.00	1,000.00	1,207.14
39	18" RCP, 2000 D AND LESS	68	150.00	LF	10,200.00	500.00	34,000.00	250.00	17,000.00	370.00	25,160.00	1,750.00	119,000.00	604.29
40	CATCH BASIN PER STD PLAN 30	1	3,500.00	EA	3,500.00	10,000.00	10,000.00	10,000.00	10,000.00	9,000.00	9,000.00	7,500.00	7,500.00	8,942.86
41	CATCH BASIN PER STD PLAN 30	1	4,500.00	EA	4,500.00	12,000.00	12,000.00	15,000.00	15,000.00	11,000.00	11,000.00	11,500.00	11,500.00	11,642.86
42	MODIFY FRAME AND GRATING	1	1,000.00	LS	1,000.00	6,000.00	6,000.00	2,000.00	2,000.00	7,000.00	7,000.00	9,500.00	9,500.00	5,400.00
43	PIPE CONNECTION PER STD PL	1	700.00	EA	700.00	2,000.00	2,000.00	5,000.00	5,000.00	3,000.00	3,000.00	3,500.00	3,500.00	3,185.71
44	CURB DRAIN PER STD PLAN 150	1	1,500.00	EA	1,500.00	5,500.00	5,500.00	1,000.00	1,000.00	3,000.00	3,000.00	2,000.00	2,000.00	2,002.86
45	PARKWAY DRAIN PER STD PLA	1	3,000.00	EA	3,000.00	5,500.00	5,500.00	5,000.00	5,000.00	3,000.00	3,000.00	6,000.00	6,000.00	4,614.29
46	PARKWAY DRAIN PER STD PLA	1	3,500.00	EA	3,500.00	5,500.00	5,500.00	5,300.00	5,300.00	4,000.00	4,000.00	6,000.00	6,000.00	4,742.86
47	18" CONCRETE COLLAR	1	700.00	EA	700.00	2,000.00	2,000.00	1,600.00	1,600.00	2,000.00	2,000.00	1,500.00	1,500.00	1,657.14
48	CONSTRUCT PIPE SEAL	2	500.00	EA	1,000.00	1,000.00	2,000.00	1,200.00	2,400.00	1,000.00	2,000.00	750.00	1,500.00	1,014.29
49	RECONSTRUCT MANHOLE	19	1,200.00	EA	22,800.00	400.00	7,600.00	1,000.00	19,000.00	3,000.00	57,000.00	2,400.00	45,600.00	1,885.71
50	ADJUST MANHOLE	16	500.00	EA	8,000.00	400.00	6,400.00	300.00	4,800.00	1,200.00	19,200.00	600.00	9,600.00	842.86
51	6" & 3" SCHEDULE 40 PVC SLEE	193	30.00	LF	5,790.00	50.00	9,650.00	75.00	14,475.00	70.00	13,510.00	60.00	11,580.00	53.71
52	LANDSCAPING/IRRIGATION MO	1	1,000.00	LS	1,000.00	10,000.00	10,000.00	50,000.00	50,000.00	20,000.00	20,000.00	5,000.00	5,000.00	17,571.43
53	TRAFFIC CONTROL	1	110,000.00	LS	110,000.00	60,000.00	60,000.00	250,000.00	250,000.00	500,000.00	500,000.00	240,000.00	240,000.00	182,714.29
54	DETAIL 10	1267	0.75	LF	950.25	2.00	2,534.00	0.40	506.80	0.30	380.10	2.35	2,977.45	1.62
55	DETAIL 23	420	1.70	LF	714.00	2.00	840.00	1.75	735.00	1.00	420.00	2.65	1,113.00	2.28
56	DETAIL 30	493	2.00	LF	986.00	4.00	1,972.00	1.50	739.50	2.00	986.00	4.10	2,021.30	3.08
57	DETAIL 8 (TWO-COAT PAINT)	2540	0.50	LF	1,270.00	1.30	3,302.00	0.25	635.00	0.15	381.00	1.40	3,556.00	0.83
58	DETAIL 9 (TWO-COAT PAINT)	2184	1.25	LF	2,730.00	1.50	3,276.00	0.30	655.20	0.20	436.80	1.50	3,276.00	0.97
59	DETAIL 21(TWO-COAT PAINT)	420	0.75	LF	315.00	1.80	756.00	0.30	126.00	0.30	126.00	1.75	735.00	1.08
60	DETAIL 22 (TWO-COAT PAINT)	255	1.00	LF	255.00	1.80	459.00	0.40	102.00	0.50	127.50	1.80	459.00	1.33
61	DETAIL 24 (TWO-COAT PAINT)	350	1.00	LF	350.00	1.80	630.00	0.75	262.50	0.30	105.00	1.70	595.00	1.09
62	DETAIL 28 (TWO-COAT PAINT)	500	0.90	LF	450.00	2.00	1,000.00	2.00	1,000.00	0.70	350.00	2.20	1,100.00	1.75
63	DETAIL 29 (TWO-COAT PAINT)	355	1.35	LF	479.25	2.50	887.50	2.00	710.00	0.80	284.00	2.35	834.25	1.91
64	DETAIL 32 (TWO-COAT PAINT)	90	1.20	LF	108.00	2.40	216.00	3.00	270.00	0.90	81.00	2.30	207.00	2.28

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	DETAIL 38 (TWO-COAT PAINT)	2000	6.00	LF	12,000.00	2.00	4,000.00	0.30	600.00	0.50	1,000.00	2.05	4,100.00	1.23
66	DETAIL 8 (THERMOPLASTIC)	1050	1.50	LF	1,575.00	1.50	1,575.00	0.40	420.00	0.30	315.00	1.45	1,522.50	0.97
67	DETAIL 9 (THERMOPLASTIC)	5492	2.00	LF	10,984.00	1.50	8,238.00	0.45	2,471.40	0.30	1,647.60	0.50	2,746.00	0.89
68	DETAIL 22 (THERMOPLASTIC)	1249	2.50	LF	3,122.50	1.60	1,998.40	1.00	1,249.00	0.90	1,124.10	1.60	1,998.40	1.50
69	DETAIL 25 (THERMOPLASTIC)	1517	2.00	LF	3,034.00	1.60	2,427.20	0.40	606.80	0.50	758.50	1.55	2,351.35	1.14
70	DETAIL 29 (THERMOPLASTIC)	654	2.50	LF	1,635.00	2.70	1,765.80	1.30	850.20	1.50	981.00	2.55	1,667.70	2.06
71	DETAIL 32 (THERMOPLASTIC)	339	2.50	LF	847.50	2.00	678.00	1.60	542.40	1.70	576.30	2.65	898.35	2.15
72	DETAIL 38 (THERMOPLASTIC)	3096	2.50	LF	7,740.00	2.00	6,192.00	1.25	3,870.00	0.80	2,476.80	1.00	3,096.00	1.48
73	DETAIL 40A	786	3.50	LF	2,751.00	1.50	1,179.00	1.00	786.00	0.70	550.20	1.70	1,336.20	1.28
74	DETAIL 38A (THERMOPLASTIC)	180	1.55	LF	279.00	2.00	360.00	1.25	225.00	0.70	126.00	1.90	342.00	1.60
75	DETAIL 37B (THERMOPLASTIC)	255	2.50	LF	637.50	2.00	510.00	1.75	446.25	0.50	127.50	2.00	510.00	1.62
76	DETAIL 38B (THERMOPLASTIC)	815	3.00	LF	2,445.00	2.00	1,630.00	1.75	1,426.25	0.80	652.00	2.10	1,711.50	1.72
77	DETAIL 38C	330	3.00	LF	990.00	2.00	660.00	1.75	577.50	0.80	264.00	2.50	825.00	2.01
78	PAVEMENT MARKINGS (TWO-C	420	3.00	SF	1,260.00	3.00	1,260.00	1.75	735.00	3.00	1,260.00	2.90	1,218.00	2.62
79	PAVEMENT MARKINGS (THERM	1965	7.00	SF	13,755.00	3.00	5,895.00	3.00	5,895.00	4.00	7,860.00	3.50	6,877.50	3.94
80	4" STRIPING (TWO-COAT PAINT)	1200	1.50	LF	1,800.00	1.40	1,680.00	0.25	300.00	0.30	360.00	1.35	1,620.00	0.88
81	12" STRIPING (TWO-COAT PAIN	1142	3.00	LF	3,426.00	3.00	3,426.00	1.60	1,827.20	1.50	1,713.00	2.90	3,311.80	2.32
82	4" STRIPING (THERMOPLASTIC)	900	3.00	LF	2,700.00	1.50	1,350.00	0.40	360.00	3.00	2,700.00	1.50	1,350.00	1.42
83	12" STRIPING (THERMOPLASTIC	6008	3.00	LF	18,024.00	3.00	18,024.00	2.25	13,518.00	0.50	3,004.00	1.60	9,612.80	2.19
84	24" STRIPING (THERMOPLASTIC	148	5.00	LF	740.00	4.00	592.00	5.00	740.00	0.70	103.60	5.15	762.20	4.18
85	DETAIL D1	895	1.00	LF	895.00	1.50	1,342.50	2.00	1,790.00	0.50	447.50	1.50	1,342.50	1.78
86	DETAIL D2	400	1.00	LF	400.00	1.80	720.00	2.50	1,000.00	0.30	120.00	1.80	720.00	2.18
87	CURB MARKINGS (ONE-COAT P	2211	1.50	LF	3,316.50	4.00	8,844.00	1.00	2,211.00	0.50	1,105.50	0.50	1,105.50	2.18
88	REMOVE DETAILS 8 & 10	1390	1.50	LF	2,085.00	2.00	2,780.00	0.80	1,112.00	0.30	417.00	2.05	2,849.50	1.36
89	REMOVE DETAILS 21 & 23	500	2.50	LF	1,250.00	2.00	1,000.00	1.50	750.00	0.60	300.00	2.05	1,025.00	2.23
90	REMOVE DETAIL 23	420	1.50	LF	630.00	2.00	840.00	1.50	630.00	0.40	168.00	2.05	861.00	2.21
91	REMOVE DETAIL 30	460	2.00	LF	920.00	2.00	920.00	1.50	690.00	0.70	322.00	2.05	943.00	1.96
92	REMOVE DETAIL 8 (PAINT)	2280	1.50	LF	3,420.00	1.70	3,876.00	0.75	1,710.00	0.15	342.00	1.60	3,648.00	1.08
93	REMOVE DETAIL 9 (PAINT)	473	2.00	LF	946.00	1.50	709.50	0.80	378.40	0.20	94.60	1.65	780.45	1.15
94	REMOVE DETAIL 21 (PAINT)	420	2.00	LF	840.00	1.70	714.00	1.75	735.00	0.40	168.00	1.70	714.00	1.58
95	REMOVE DETAIL 28 (PAINT)	460	3.00	LF	1,380.00	2.00	920.00	1.75	805.00	0.90	414.00	2.05	943.00	1.87
96	REMOVE DETAIL 29 (PAINT)	60	3.00	LF	180.00	2.00	120.00	2.00	120.00	1.50	90.00	2.05	123.00	2.91

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	REMOVE DETAIL 32 (PAINT)	100	3.00	LF	300.00	2.00	200.00	1.50	150.00	1.50	150.00	2.05	205.00	2.38
98	REMOVE DETAIL 38 (PAINT)	472	2.00	LF	944.00	2.00	944.00	1.30	613.60	0.60	283.20	2.05	967.60	1.67
99	REMOVE DETAIL 10	400	2.00	LF	800.00	2.00	800.00	1.50	600.00	0.20	80.00	2.05	820.00	1.66
100	REMOVE DETAILS 38A & 38C	815	3.00	LF	2,445.00	2.00	1,630.00	1.50	1,222.50	1.30	1,059.50	2.10	1,711.50	1.69
101	REMOVE DETAIL 38C	80	2.00	LF	160.00	2.00	160.00	1.50	120.00	0.40	32.00	2.05	164.00	2.24
102	REMOVE PAVEMENT MARKING	465	6.50	SF	3,022.50	2.00	930.00	1.80	837.00	2.00	930.00	2.25	1,046.25	2.02
103	REMOVE STRIPING AND MARKI	104000	2.00	SF	208,000.00	1.40	145,600.00	1.50	156,000.00	1.00	104,000.00	2.00	208,000.00	1.69
104	REMOVE 12" STRIPING (PAINT)	2319	4.00	SF	9,276.00	2.00	4,638.00	1.45	3,362.55	0.80	1,855.20	2.60	6,029.40	1.89
105	FURNISH ONE-POST (ROADSID	9	220.00	EA	1,980.00	300.00	2,700.00	250.00	2,250.00	200.00	1,800.00	260.00	2,340.00	270.00
106	FURNISH AND INSTALL SIGN ON	2	220.00	EA	440.00	200.00	400.00	175.00	350.00	200.00	400.00	210.00	420.00	207.71
107	INSTALL SIGN (STRAP AND SAD	12	75.00	EA	900.00	240.00	2,880.00	175.00	2,100.00	200.00	2,400.00	240.00	2,880.00	215.00
108	INSTALL SIGN (LAMINATED WO	3	150.00	EA	450.00	300.00	900.00	250.00	750.00	500.00	1,500.00	500.00	1,500.00	431.43
109	INSTALL SIGN (MAST-ARM HAN	5	150.00	EA	750.00	200.00	1,000.00	175.00	875.00	700.00	3,500.00	175.00	875.00	252.86
110	RELOCATE SIGN	2	150.00	EA	300.00	170.00	340.00	200.00	400.00	200.00	400.00	165.00	330.00	185.00
111	REMOVE SIGN	1	75.00	EA	75.00	130.00	130.00	200.00	200.00	100.00	100.00	125.00	125.00	138.14
112	1" CONDUIT	10	30.00	LF	300.00	30.00	300.00	50.00	500.00	40.00	400.00	38.00	380.00	37.24
113	1-1/2" CONDUIT	185	30.00	LF	5,550.00	30.00	5,550.00	35.00	6,475.00	40.00	7,400.00	38.00	7,030.00	36.53
114	2" CONDUIT	1885	45.00	LF	84,825.00	40.00	75,400.00	40.00	75,400.00	40.00	75,400.00	12.00	22,620.00	37.11
115	3" CONDUIT	2484	55.00	LF	136,620.00	50.00	124,200.00	50.00	124,200.00	42.00	104,328.00	16.00	39,744.00	45.27
116	3-CONDUCTOR SIGNAL CABLE	11440	2.00	LF	22,880.00	2.00	22,880.00	1.00	11,440.00	2.00	22,880.00	1.10	12,584.00	1.37
117	5-CONDUCTOR SIGNAL CABLE	2970	3.00	LF	8,910.00	2.50	7,425.00	2.00	5,940.00	3.00	8,910.00	1.30	3,861.00	1.93
118	12-CONDUCTOR SIGNAL CABLE	11330	5.00	LF	56,650.00	4.00	45,320.00	3.00	33,990.00	4.00	45,320.00	8.50	96,305.00	5.79
119	#10 WIRE	9900	1.50	LF	14,850.00	1.00	9,900.00	0.50	4,950.00	1.00	9,900.00	1.10	10,890.00	0.88
120	2-PAIR DETECTOR LEAD-IN CAB	20600	1.50	LF	30,900.00	2.25	46,350.00	1.00	20,600.00	2.00	41,200.00	3.20	65,920.00	2.27
121	12-PAIR #19 CABLE	2500	1.50	LF	3,750.00	4.00	10,000.00	2.50	6,250.00	4.00	10,000.00	3.30	8,250.00	3.33
122	NO. 5 PULL BOX	14	200.00	EA	2,800.00	750.00	10,500.00	450.00	6,300.00	700.00	9,800.00	460.00	6,440.00	549.07
123	NO. 6 PULL BOX	51	250.00	EA	12,750.00	850.00	43,350.00	700.00	35,700.00	1,000.00	51,000.00	600.00	30,600.00	755.14
124	ADJUST EXISTING PULL BOX	2	750.00	EA	1,500.00	500.00	1,000.00	300.00	600.00	500.00	1,000.00	82.00	164.00	276.93
125	TYPE 170E CONTROLLER	2	6,000.00	EA	12,000.00	2,000.00	4,000.00	2,800.00	5,600.00	2,000.00	4,000.00	1,200.00	2,400.00	2,181.71
126	TYPE "P" CABINET & ASC/2S CO	1	13,000.00	EA	13,000.00	28,000.00	28,000.00	28,000.00	28,000.00	25,000.00	25,000.00	26,000.00	26,000.00	27,497.14
127	RADIO CORRECTED TIME BASE	1	400.00	EA	400.00	2,500.00	2,500.00	2,000.00	2,000.00	2,700.00	2,700.00	2,300.00	2,300.00	2,434.57
128	INDUCTIVE LOOP DETECTOR A	6736	5.50	LF	37,048.00	10.00	67,360.00	8.00	53,888.00	8.00	53,888.00	10.50	70,728.00	9.60

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
129	TYPE III-BF SERVICE CABINET	1	1,500.00	EA	1,500.00	6,000.00	6,000.00	3,500.00	3,500.00	5,000.00	5,000.00	4,650.00	4,650.00	4,769.29
130	TYPE 1-A STANDARD COMPLET	3	1,000.00	EA	3,000.00	800.00	2,400.00	1,400.00	4,200.00	700.00	2,100.00	770.00	2,310.00	979.14
131	TYPE 15 STANDARD COMPLETE	3	2,000.00	EA	6,000.00	1,850.00	5,550.00	2,000.00	6,000.00	1,500.00	4,500.00	2,100.00	6,300.00	1,992.86
132	TYPE 19 STANDARD COMPLETE	4	3,100.00	EA	12,400.00	3,500.00	14,000.00	5,000.00	20,000.00	3,000.00	12,000.00	7,500.00	30,000.00	5,691.43
133	TYPE 24 STANDARD COMPLETE	2	3,500.00	EA	7,000.00	5,000.00	10,000.00	7,000.00	14,000.00	5,000.00	10,000.00	8,000.00	16,000.00	7,078.57
134	TYPE 26 STANDARD COMPLETE	1	4,000.00	EA	4,000.00	6,000.00	6,000.00	8,000.00	8,000.00	5,500.00	5,500.00	8,500.00	8,500.00	7,794.29
135	TYPE 29 STANDARD COMPLETE	6	4,000.00	EA	24,000.00	6,000.00	36,000.00	8,000.00	48,000.00	5,800.00	34,800.00	8,800.00	52,800.00	8,038.57
136	TYPE 30 STANDARD COMPLETE	1	4,000.00	EA	4,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	3,300.00	3,300.00	2,644.29
137	25' SIGNAL MAST ARM COMPLE	1	1,200.00	EA	1,200.00	1,700.00	1,700.00	2,000.00	2,000.00	1,400.00	1,400.00	2,750.00	2,750.00	2,288.57
138	30' SIGNAL MAST ARM COMPLE	1	1,500.00	EA	1,500.00	1,800.00	1,800.00	2,000.00	2,000.00	1,500.00	1,500.00	3,000.00	3,000.00	2,443.71
139	40' SIGNAL MAST ARM COMPLE	1	2,300.00	EA	2,300.00	2,500.00	2,500.00	2,000.00	2,000.00	2,000.00	2,000.00	3,500.00	3,500.00	2,838.00
140	50' SIGNAL MAST ARM COMPLE	5	2,300.00	EA	11,500.00	4,200.00	21,000.00	5,000.00	25,000.00	4,000.00	20,000.00	3,650.00	18,250.00	4,331.43
141	55' SIGNAL MAST ARM COMPLE	1	2,500.00	EA	2,500.00	4,500.00	4,500.00	6,000.00	6,000.00	4,500.00	4,500.00	5,000.00	5,000.00	5,321.43
142	12' LUMINAIRE MAST ARM COM	13	600.00	EA	7,800.00	900.00	11,700.00	600.00	7,800.00	700.00	9,100.00	575.00	7,475.00	693.00
143	15' LUMINAIRE MAST ARM COM	4	650.00	EA	2,600.00	1,000.00	4,000.00	700.00	2,800.00	1,000.00	4,000.00	575.00	2,300.00	764.43
144	200 W HPS LUMINAIRE	5	300.00	EA	1,500.00	500.00	2,500.00	300.00	1,500.00	500.00	2,500.00	350.00	1,750.00	390.86
145	250 W HPS LUMINAIRE	9	300.00	EA	2,700.00	500.00	4,500.00	310.00	2,790.00	600.00	5,400.00	350.00	3,150.00	409.43
146	400 W HPS LUMINAIRE	2	400.00	EA	800.00	600.00	1,200.00	350.00	700.00	650.00	1,300.00	750.00	1,500.00	605.57
147	PEDESTRIAN PUSH BUTTON	33	100.00	EA	3,300.00	160.00	5,280.00	120.00	3,960.00	150.00	4,950.00	190.00	6,270.00	170.43
148	PEDESTRIAN PUSH BUTTON PL	33	25.00	EA	825.00	50.00	1,650.00	40.00	1,320.00	50.00	1,650.00	12.00	396.00	32.17
149	ILLUMINATED STREET NAME SI	1	700.00	EA	700.00	1,600.00	1,600.00	2,000.00	2,000.00	2,000.00	2,000.00	1,600.00	1,600.00	1,832.86
150	RELOCATE VIDEO DETECTION	1	1,000.00	EA	1,000.00	2,700.00	2,700.00	500.00	500.00	3,000.00	3,000.00	1,250.00	1,250.00	1,517.71
151	TYPE 332 CABINET FOUNDATIO	2	600.00	EA	1,200.00	1,200.00	2,400.00	700.00	1,400.00	2,000.00	4,000.00	1,750.00	3,500.00	1,438.57
152	TYPE III-BF SERVICE CABINET F	1	900.00	EA	900.00	1,200.00	1,200.00	400.00	400.00	2,000.00	2,000.00	1,500.00	1,500.00	1,221.43
153	PEDESTRIAN PUSH BUTTON PO	1	225.00	EA	225.00	1,200.00	1,200.00	300.00	300.00	2,000.00	2,000.00	350.00	350.00	723.00
154	TYPE 1-A STANDARD FOUNDATI	3	250.00	EA	750.00	800.00	2,400.00	500.00	1,500.00	600.00	1,800.00	650.00	1,950.00	648.86
155	TYPE 15 STANDARD FOUNDATI	5	800.00	EA	4,000.00	1,500.00	7,500.00	1,800.00	9,000.00	1,000.00	5,000.00	1,500.00	7,500.00	1,535.71
156	TYPE 19 STANDARD FOUNDATI	4	1,600.00	EA	6,400.00	1,700.00	6,800.00	2,200.00	8,800.00	1,400.00	5,600.00	3,100.00	12,400.00	2,450.00
157	TYPE 24 STANDARD FOUNDATI	3	1,700.00	EA	5,100.00	1,950.00	5,850.00	2,300.00	6,900.00	1,500.00	4,500.00	2,000.00	6,000.00	2,050.00
158	TYPE 26 STANDARD FOUNDATI	1	1,700.00	EA	1,700.00	2,600.00	2,600.00	2,300.00	2,300.00	1,800.00	1,800.00	3,450.00	3,450.00	2,778.57
159	TYPE 29 STANDARD FOUNDATI	6	1,900.00	EA	11,400.00	2,900.00	17,400.00	2,500.00	15,000.00	2,000.00	12,000.00	4,000.00	24,000.00	3,153.14
160	TYPE 30 STANDARD FOUNDATI	1	1,900.00	EA	1,900.00	3,000.00	3,000.00	2,500.00	2,500.00	2,700.00	2,700.00	2,000.00	2,000.00	2,290.86

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
161	PEDESTRIAN PUSH BUTTON PO	1	280.00	EA	280.00	800.00	800.00	400.00	400.00	900.00	900.00	110.00	110.00	418.43
162	3-12" VEHICLE HEAD WITH MOU	41	850.00	EA	34,850.00	1,000.00	41,000.00	1,200.00	49,200.00	1,000.00	41,000.00	825.00	33,825.00	1,002.14
163	5-12" VEHICLE HEAD WITH MOU	21	1,200.00	EA	25,200.00	1,500.00	31,500.00	2,000.00	42,000.00	1,200.00	25,200.00	1,100.00	23,100.00	1,445.71
164	3 SECTION PV VEHICLE HEAD	5	900.00	EA	4,500.00	3,500.00	17,500.00	4,000.00	20,000.00	3,000.00	15,000.00	3,600.00	18,000.00	3,723.71
165	PEDESTRIAN HEAD WITH MOUN	31	800.00	EA	24,800.00	8,200.00	254,200.00	800.00	24,800.00	700.00	21,700.00	700.00	21,700.00	1,824.71
166	RELOCATE TYPE 332 CABINET (	1	1,600.00	EA	1,600.00	1,600.00	1,600.00	2,000.00	2,000.00	1,400.00	1,400.00	2,200.00	2,200.00	1,991.43
167	RELOCATE TYPE 1-A STANDAR	1	400.00	EA	400.00	1,600.00	1,600.00	400.00	400.00	1,500.00	1,500.00	1,300.00	1,300.00	1,134.29
168	RELOCATE TYPE 15 STANDARD	2	1,700.00	EA	3,400.00	3,000.00	6,000.00	500.00	1,000.00	2,500.00	5,000.00	1,650.00	3,300.00	1,654.29
169	RELOCATE TYPE 24 STANDARD	1	2,700.00	EA	2,700.00	3,800.00	3,800.00	1,000.00	1,000.00	3,000.00	3,000.00	4,400.00	4,400.00	3,140.00
170	RELOCATE VEHICLE HEAD	6	250.00	EA	1,500.00	600.00	3,600.00	300.00	1,800.00	600.00	3,600.00	165.00	990.00	319.00
171	RELOCATE PEDESTRIAN HEAD	2	300.00	EA	600.00	600.00	1,200.00	200.00	400.00	600.00	1,200.00	165.00	330.00	304.71
172	RELOCATE ILLUMINATED STRE	11	300.00	EA	3,300.00	600.00	6,600.00	300.00	3,300.00	600.00	6,600.00	680.00	7,480.00	555.71
173	RELOCATE PRE-EMPTION OPTI	2	250.00	EA	500.00	400.00	800.00	1,000.00	2,000.00	300.00	600.00	275.00	550.00	500.71
174	RELOCATE REFLECTIVE STREE	2	400.00	EA	800.00	400.00	800.00	250.00	500.00	300.00	600.00	460.00	920.00	371.14
175	RELOCATE ANTENNA	1	150.00	EA	150.00	1,000.00	1,000.00	100.00	100.00	1,000.00	1,000.00	525.00	525.00	542.14
176	RELOCATE EV SYSTEM	1	1,000.00	EA	1,000.00	1,000.00	1,000.00	1,500.00	1,500.00	1,000.00	1,000.00	800.00	800.00	1,084.29
177	SERVICE MODIFICATION ALLO	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00
178	REMOVE TYPE III-BF SERVICE	1	450.00	EA	450.00	600.00	600.00	300.00	300.00	800.00	800.00	100.00	100.00	333.86
179	REMOVE TYPE M(III) CABINET	1	350.00	EA	350.00	650.00	650.00	600.00	600.00	800.00	800.00	440.00	440.00	592.57
180	REMOVE CONTROLLER	1	300.00	EA	300.00	650.00	650.00	300.00	300.00	800.00	800.00	200.00	200.00	385.71
181	REMOVE PED. PUSH BUTTON P	2	150.00	EA	300.00	220.00	440.00	200.00	400.00	100.00	200.00	150.00	300.00	176.43
182	REMOVE TYPE 1 STANDARD (C	8	375.00	EA	3,000.00	280.00	2,240.00	400.00	3,200.00	300.00	2,400.00	200.00	1,600.00	282.14
183	REMOVE TYPE 17 STANDARD (	4	700.00	EA	2,800.00	700.00	2,800.00	1,000.00	4,000.00	700.00	2,800.00	500.00	2,000.00	740.00
184	REMOVE TYPE 19 STANDARD (	3	2,400.00	EA	7,200.00	900.00	2,700.00	1,200.00	3,600.00	800.00	2,400.00	600.00	1,800.00	881.57
185	REMOVE TYPE 26 STANDARD (	2	1,000.00	EA	2,000.00	1,100.00	2,200.00	1,500.00	3,000.00	900.00	1,800.00	750.00	1,500.00	1,064.14
186	REMOVE TYPE 30 STANDARD (	1	600.00	EA	600.00	800.00	800.00	1,000.00	1,000.00	700.00	700.00	375.00	375.00	673.86
187	REMOVE TYPE III STANDARD (C	2	1,500.00	EA	3,000.00	350.00	700.00	1,100.00	2,200.00	400.00	800.00	375.00	750.00	609.57
188	REMOVE VEHICLE HEAD WITH	19	250.00	EA	4,750.00	120.00	2,280.00	200.00	3,800.00	100.00	1,900.00	50.00	950.00	109.71
189	REMOVE PEDESTRIAN HEAD WI	8	150.00	EA	1,200.00	110.00	880.00	200.00	1,600.00	100.00	800.00	50.00	400.00	108.29
190	REMOVE PEDESTRIAN PUSH B	8	100.00	EA	800.00	325.00	2,600.00	100.00	800.00	300.00	2,400.00	200.00	1,600.00	208.29
191	REMOVE FOUNDATION	30	500.00	EA	15,000.00	600.00	18,000.00	1,300.00	39,000.00	800.00	24,000.00	500.00	15,000.00	845.71
192	REMOVE RADIO CORRECTED TI	1	500.00	EA	500.00	1,000.00	1,000.00	300.00	300.00	700.00	700.00	55.00	55.00	358.71

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(1) Alliance Streetworks, Inc.	(2) Sequel Contractors, Inc.	(3) Shawnan	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		*5,674,435.00*	*6,075,255.55*	*6,129,007.90*	6,164,706.75

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
193	4-CAMERA VIDEO DETECTION S	6	30,000.00	EA	180,000.00	25,000.00	150,000.00	25,000.00	150,000.00	20,000.00	120,000.00	30,000.00	180,000.00	24,171.43
194	3-CAMERA VIDEO DETECTION S	1	22,500.00	EA	22,500.00	23,000.00	23,000.00	23,000.00	23,000.00	20,000.00	20,000.00	26,000.00	26,000.00	24,494.29
195	REMOVE PULL BOX	13	150.00	EA	1,950.00	500.00	6,500.00	100.00	1,300.00	500.00	6,500.00	80.00	1,040.00	205.64
196	FURNISH AND INSTALL 3M COM	4	250.00	EA	1,000.00	800.00	3,200.00	2,000.00	8,000.00	700.00	2,800.00	750.00	3,000.00	1,177.00
197	2-CHANNEL SENSOR UNITS (RA	2	300.00	EA	600.00	200.00	400.00	200.00	400.00	100.00	200.00	125.00	250.00	153.29
198	GPS UNIVERSAL TIME BASE (UT	4	2,000.00	EA	8,000.00	1,600.00	6,400.00	2,000.00	8,000.00	1,200.00	4,800.00	2,300.00	9,200.00	1,970.29
199	CABLES FOR EVP SYSTEM	1	500.00	LS	500.00	5,500.00	5,500.00	2,000.00	2,000.00	4,000.00	4,000.00	8,000.00	8,000.00	5,535.71
200	PAINT EXISTING SIGNAL POLES	1	2,000.00	LS	2,000.00	5,500.00	5,500.00	8,000.00	8,000.00	4,000.00	4,000.00	3,900.00	3,900.00	5,285.71
201	PAINT EXISTING SIGNAL POLES	1	1,000.00	LS	1,000.00	5,500.00	5,500.00	8,000.00	8,000.00	4,000.00	4,000.00	4,800.00	4,800.00	5,685.71
202	RELOCATE EXISTING EMERGEN	2	500.00	EA	1,000.00	1,000.00	2,000.00	600.00	1,200.00	1,000.00	2,000.00	200.00	400.00	555.57
203	3M MODEL-721 OPTICAL DETEC	4	450.00	EA	1,800.00	800.00	3,200.00	2,300.00	9,200.00	500.00	2,000.00	875.00	3,500.00	1,269.43
204	3M MODEL-752 2-CHANNEL PHA	4	1,800.00	EA	7,200.00	1,100.00	4,400.00	600.00	2,400.00	1,000.00	4,000.00	2,750.00	11,000.00	1,642.86
205	ILLUMINATED STREET NAME SI	2	150.00	EA	300.00	400.00	800.00	300.00	600.00	700.00	1,400.00	525.00	1,050.00	462.86
206	SCE WORK (ALLOWANCE OF $2	25000	1.00	AL	25,000.00	1.00	25,000.00	1.00	25,000.00	1.00	25,000.00	1.00	25,000.00	1.00
207	STREET LIGHTING PER PLAN L	1	9,200.00	LS	9,200.00	35,000.00	35,000.00	25,000.00	25,000.00	15,000.00	15,000.00	14,000.00	14,000.00	19,285.71
208	TEMPORARY RAILING (TYPE K)	100	40.00	LF	4,000.00	35.00	3,500.00	75.00	7,500.00	72.00	7,200.00	75.00	7,500.00	83.43
209	TEMPORARY CRASH CUSHION	11	500.00	EA	5,500.00	300.00	3,300.00	700.00	7,700.00	1,000.00	11,000.00	5,500.00	60,500.00	1,385.71
210	FLASHING ARROW BOARD	8	2,000.00	EA	16,000.00	6,000.00	48,000.00	8,000.00	64,000.00	3,000.00	24,000.00	10,000.00	80,000.00	5,714.29
Total Amount					5,118,660.00		5,681,098.40		6,076,255.55		6,122,839.50		6,164,706.75	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		5,681,098.40	6,076,255.55	6,122,839.50	6,164,706.75
(5) Comments		APPARENT LOW BIDDER			

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONSTRUCTION SCHEDULE	12	1,000.00	MTH	12,000.00	1,500.00	18,000.00	500.00	6,000.00	2,000.00	24,000.00			992.86
2	PARTNERING (ALLOWANCE OF	10000	1.00	AL	10,000.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00			1.00
3	UPRR INSURANCE(ALLOWANCE	5000	1.00	AL	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00			1.00
4	STORM WATER POLLUTION PR	1	20,000.00	LS	20,000.00	8,500.00	8,500.00	4,000.00	4,000.00	7,000.00	7,000.00			7,957.14
5	IMPLEMENTATION OF THE SWP	1	30,000.00	LS	30,000.00	38,000.00	38,000.00	55,000.00	55,000.00	30,000.00	30,000.00			37,285.71
6	OFFICE FACILITIES	1	65,000.00	LS	65,000.00	50,000.00	50,000.00	10,000.00	10,000.00	50,000.00	50,000.00			34,000.00
7	MOBILIZATION	1	216,657.00	LS	216,657.00	241,349.50	241,349.50	350,000.00	350,000.00	600,000.00	600,000.00			309,555.64
8	UTILITY POT HOLES	59	300.00	EA	17,700.00	600.00	35,400.00	430.00	25,370.00	1,500.00	88,500.00			675.71
9	CONCRETE REMOVAL (NON-REI	2011	100.00	CY	201,100.00	84.00	168,924.00	43.00	86,473.00	120.00	241,320.00			92.43
10	CONCRETE REMOVAL (REINFO	9	400.00	CY	3,600.00	650.00	5,850.00	450.00	4,050.00	600.00	5,400.00			467.14
11	UNCLASSIFIED EXCAVATION	13543	40.00	CY	541,720.00	70.00	948,010.00	56.00	758,408.00	56.00	758,408.00			56.29
12	TRENCH BACKFILL SLURRY (CL	116	100.00	CY	11,600.00	200.00	23,200.00	166.00	19,256.00	200.00	23,200.00			178.00
13	PCC CURB, TYPE A1-6	221	20.00	LF	4,420.00	28.00	6,188.00	31.00	6,851.00	27.00	5,967.00			25.14
14	PCC CURB, TYPE A1-8	3942	20.00	LF	78,840.00	21.00	82,782.00	23.00	90,666.00	27.00	106,434.00			20.29
15	PCC CURB & GUTTER, TYPE A2-	423	20.00	LF	8,460.00	31.00	13,113.00	36.00	15,228.00	44.00	18,612.00			29.14
16	PCC CURB & GUTTER, TYPE A2-	1161	20.00	LF	23,220.00	32.00	37,152.00	35.00	40,635.00	44.00	51,084.00			29.43
17	PCC CURB & GUTTER, TYPE A2-	400	20.00	LF	8,000.00	33.00	13,200.00	30.00	12,000.00	44.00	17,600.00			29.00
18	PCC CURB & GUTTER, TYPE A2-	29	20.00	LF	580.00	38.00	1,102.00	54.00	1,566.00	75.00	2,175.00			42.57
19	PCC CURB, TYPE C1-8	184	20.00	LF	3,680.00	22.00	4,048.00	25.00	4,600.00	44.00	8,096.00			28.29
20	RED BRICK SIDEWALK	187	6.00	SF	1,122.00	30.00	5,610.00	18.00	3,366.00	70.00	13,090.00			31.43
21	PCC WALK & CURB RAMPS, 4" T	13000	6.00	SF	78,000.00	6.60	85,800.00	6.75	87,750.00	8.00	104,000.00			6.16
22	DETECTABLE WARNING SURFA	216	80.00	SF	17,280.00	49.00	10,584.00	44.00	9,504.00	60.00	12,960.00			42.43
23	DETECTABLE WARNING SURFA	24	80.00	SF	1,920.00	49.00	1,176.00	44.00	1,056.00	60.00	1,440.00			47.57
24	PCC DRIVES, 6" THICK	3319	8.00	SF	26,552.00	8.00	26,552.00	8.00	26,552.00	12.00	39,828.00			7.82
25	STAMPED & COLORED CONCRE	1456	8.00	SF	11,648.00	8.50	12,376.00	9.50	13,832.00	12.00	17,472.00			9.93
26	COLORED CONCRETE, 4" THICK	325	8.00	SF	2,600.00	9.00	2,925.00	20.00	6,500.00	12.00	3,900.00			12.00
27	BRICK INLAY	20	10.00	SF	200.00	26.00	520.00	90.00	1,800.00	150.00	3,000.00			69.43
28	PCC COLORED CROSSWALK	92	300.00	CY	27,600.00	465.00	42,780.00	450.00	41,400.00	850.00	78,200.00			472.86
29	PCC PAVEMENT	6974	200.00	CY	1,394,800.00	230.00	1,604,020.00	230.00	1,604,020.00	236.00	1,645,864.00			212.57
30	STAMPED & COLORED PCC PA	294	300.00	CY	88,200.00	432.00	127,008.00	415.00	122,010.00	370.00	108,780.00			388.86
31	AC PAVEMENT	559	80.00	TON	44,720.00	154.00	86,086.00	130.00	72,670.00	200.00	111,800.00			138.86
32	AC PAVEMENT(PATCH BACK)	61	80.00	TON	4,880.00	210.00	12,810.00	185.00	11,285.00	300.00	18,300.00			191.86
33	AC PAVEMENT(DRIVEWAYS)	24	150.00	TON	3,600.00	230.00	5,520.00	140.00	3,360.00	300.00	7,200.00			189.71

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	STABILIZATION GEOTEXTILE	3722	5.00	SY	18,610.00	2.00	7,444.00	2.60	9,677.20	3.00	11,166.00			3.05
35	CRUSHED AGGREGATE BASE	759	60.00	CY	45,540.00	96.00	72,864.00	165.00	125,235.00	140.00	106,260.00			103.71
36	LEAN CONCRETE BASE	4502	100.00	CY	450,200.00	163.00	733,826.00	200.00	900,400.00	222.00	999,444.00			177.14
37	CRUSHED MISCELLANEOUS BA	1907	50.00	CY	95,350.00	63.00	120,141.00	76.00	144,932.00	136.00	259,352.00			68.43
38	CONCRETE SLOUGH WALL	2	400.00	CY	800.00	660.00	1,320.00	2,100.00	4,200.00	3,000.00	6,000.00			1,207.14
39	18" RCP, 2000 D AND LESS	68	150.00	LF	10,200.00	500.00	34,000.00	260.00	17,680.00	600.00	40,800.00			604.29
40	CATCH BASIN PER STD PLAN 30	1	3,500.00	EA	3,500.00	7,800.00	7,800.00	9,300.00	9,300.00	9,000.00	9,000.00			8,942.86
41	CATCH BASIN PER STD PLAN 30	1	4,500.00	EA	4,500.00	10,000.00	10,000.00	11,000.00	11,000.00	11,000.00	11,000.00			11,642.86
42	MODIFY FRAME AND GRATING	1	1,000.00	LS	1,000.00	4,000.00	4,000.00	3,300.00	3,300.00	6,000.00	6,000.00			5,400.00
43	PIPE CONNECTION PER STD PL	1	700.00	EA	700.00	1,800.00	1,800.00	3,000.00	3,000.00	4,000.00	4,000.00			3,185.71
44	CURB DRAIN PER STD PLAN 150	1	1,500.00	EA	1,500.00	400.00	400.00	620.00	620.00	1,500.00	1,500.00			2,002.86
45	PARKWAY DRAIN PER STD PLA	1	3,000.00	EA	3,000.00	5,000.00	5,000.00	3,300.00	3,300.00	4,500.00	4,500.00			4,614.29
46	PARKWAY DRAIN PER STD PLA	1	3,500.00	EA	3,500.00	4,500.00	4,500.00	3,400.00	3,400.00	4,500.00	4,500.00			4,742.86
47	18" CONCRETE COLLAR	1	700.00	EA	700.00	1,000.00	1,000.00	2,000.00	2,000.00	1,500.00	1,500.00			1,657.14
48	CONSTRUCT PIPE SEAL	2	500.00	EA	1,000.00	500.00	1,000.00	1,650.00	3,300.00	1,000.00	2,000.00			1,014.29
49	RECONSTRUCT MANHOLE	19	1,200.00	EA	22,800.00	2,100.00	39,900.00	2,450.00	46,550.00	1,850.00	35,150.00			1,885.71
50	ADJUST MANHOLE	16	500.00	EA	8,000.00	950.00	15,200.00	1,450.00	23,200.00	1,000.00	16,000.00			842.86
51	6" & 3" SCHEDULE 40 PVC SLEE	193	30.00	LF	5,790.00	66.00	12,738.00	30.00	5,790.00	25.00	4,825.00			53.71
52	LANDSCAPING/IRRIGATION MO	1	1,000.00	LS	1,000.00	3,000.00	3,000.00	20,000.00	20,000.00	15,000.00	15,000.00			17,571.43
53	TRAFFIC CONTROL	1	110,000.00	LS	110,000.00	100,000.00	100,000.00	90,000.00	90,000.00	39,000.00	39,000.00			182,714.29
54	DETAIL 10	1267	0.75	LF	950.25	2.35	2,977.45	2.70	3,420.90	1.25	1,583.75			1.62
55	DETAIL 23	420	1.70	LF	714.00	2.65	1,113.00	3.20	1,344.00	2.70	1,134.00			2.28
56	DETAIL 30	493	2.00	LF	986.00	4.08	2,011.44	3.20	1,577.60	2.70	1,331.10			3.08
57	DETAIL 8 (TWO-COAT PAINT)	2540	0.50	LF	1,270.00	1.38	3,505.20	0.55	1,397.00	0.80	2,032.00			0.83
58	DETAIL 9 (TWO-COAT PAINT)	2184	1.25	LF	2,730.00	1.48	3,232.32	1.00	2,184.00	0.80	1,747.20			0.97
59	DETAIL 21(TWO-COAT PAINT)	420	0.75	LF	315.00	1.73	726.60	0.75	315.00	0.95	399.00			1.08
60	DETAIL 22 (TWO-COAT PAINT)	255	1.00	LF	255.00	1.79	456.45	1.65	420.75	1.40	357.00			1.33
61	DETAIL 24 (TWO-COAT PAINT)	350	1.00	LF	350.00	1.68	588.00	0.50	175.00	0.90	315.00			1.09
62	DETAIL 28 (TWO-COAT PAINT)	500	0.90	LF	450.00	2.14	1,070.00	2.20	1,100.00	1.00	500.00			1.75
63	DETAIL 29 (TWO-COAT PAINT)	355	1.35	LF	479.25	2.35	834.25	2.20	781.00	1.15	408.25			1.91
64	DETAIL 32 (TWO-COAT PAINT)	90	1.20	LF	108.00	2.29	206.10	3.25	292.50	1.80	162.00			2.28
65	DETAIL 38 (TWO-COAT PAINT)	2000	6.00	LF	12,000.00	2.04	4,080.00	0.75	1,500.00	1.00	2,000.00			1.23
66	DETAIL 8 (THERMOPLASTIC)	1050	1.50	LF	1,575.00	1.43	1,501.50	0.50	525.00	1.20	1,260.00			0.97

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	DETAIL 9 (THERMOPLASTIC)	5492	2.00	LF	10,984.00	1.48	8,128.16	0.75	4,119.00	1.25	6,865.00			0.89
68	DETAIL 22 (THERMOPLASTIC)	1249	2.50	LF	3,122.50	1.58	1,973.42	2.00	2,498.00	1.80	2,248.20			1.50
69	DETAIL 25 (THERMOPLASTIC)	1517	2.00	LF	3,034.00	1.53	2,321.01	1.15	1,744.55	1.25	1,896.25			1.14
70	DETAIL 29 (THERMOPLASTIC)	654	2.50	LF	1,635.00	2.55	1,667.70	2.25	1,471.50	1.60	1,046.40			2.06
71	DETAIL 32 (THERMOPLASTIC)	339	2.50	LF	847.50	2.65	898.35	2.25	762.75	2.20	745.80			2.15
72	DETAIL 38 (THERMOPLASTIC)	3096	2.50	LF	7,740.00	2.14	6,625.44	1.25	3,870.00	1.90	5,882.40			1.48
73	DETAIL 40A	786	3.50	LF	2,751.00	1.68	1,320.48	0.80	628.80	1.60	1,257.60			1.28
74	DETAIL 38A (THERMOPLASTIC)	180	1.55	LF	279.00	1.89	340.20	1.75	315.00	1.70	306.00			1.60
75	DETAIL 37B (THERMOPLASTIC)	255	2.50	LF	637.50	2.00	510.00	1.30	331.50	1.80	459.00			1.62
76	DETAIL 38B (THERMOPLASTIC)	815	3.00	LF	2,445.00	2.10	1,711.50	1.30	1,059.50	2.00	1,630.00			1.72
77	DETAIL 38C	330	3.00	LF	990.00	2.50	825.00	2.15	709.50	2.40	792.00			2.01
78	PAVEMENT MARKINGS (TWO-C	420	3.00	SF	1,260.00	2.86	1,201.20	2.15	903.00	2.70	1,134.00			2.62
79	PAVEMENT MARKINGS (THERM	1965	7.00	SF	13,755.00	3.26	6,405.90	4.30	8,449.50	6.50	12,772.50			3.94
80	4" STRIPING (TWO-COAT PAINT)	1200	1.50	LF	1,800.00	1.33	1,596.00	0.75	900.00	0.80	960.00			0.88
81	12" STRIPING (TWO-COAT PAIN	1142	3.00	LF	3,426.00	2.86	3,266.12	1.65	1,884.30	2.70	3,083.40			2.32
82	4" STRIPING (THERMOPLASTIC)	900	3.00	LF	2,700.00	1.48	1,332.00	0.80	720.00	1.25	1,125.00			1.42
83	12" STRIPING (THERMOPLASTIC	6008	3.00	LF	18,024.00	3.26	19,586.08	2.25	13,518.00	2.50	15,020.00			2.19
84	24" STRIPING (THERMOPLASTIC	148	5.00	LF	740.00	5.10	754.80	4.30	636.40	5.00	740.00			4.18
85	DETAIL D1	895	1.00	LF	895.00	1.48	1,324.60	2.75	2,461.25	2.70	2,416.50			1.78
86	DETAIL D2	400	1.00	LF	400.00	1.78	712.00	5.35	2,140.00	1.70	680.00			2.18
87	CURB MARKINGS (ONE-COAT P	2211	1.50	LF	3,316.50	4.10	9,065.10	2.15	4,753.65	3.00	6,633.00			2.18
88	REMOVE DETAILS 8 & 10	1390	1.50	LF	2,085.00	2.04	2,835.60	1.65	2,293.50	0.70	973.00			1.36
89	REMOVE DETAILS 21 & 23	500	2.50	LF	1,250.00	4.04	2,020.00	3.25	1,625.00	2.20	1,100.00			2.23
90	REMOVE DETAIL 23	420	1.50	LF	630.00	4.04	1,696.80	3.25	1,365.00	2.20	924.00			2.21
91	REMOVE DETAIL 30	460	2.00	LF	920.00	2.04	938.40	3.25	1,495.00	2.20	1,012.00			1.96
92	REMOVE DETAIL 8 (PAINT)	2280	1.50	LF	3,420.00	1.58	3,602.40	1.00	2,280.00	0.75	1,710.00			1.08
93	REMOVE DETAIL 9 (PAINT)	473	2.00	LF	946.00	1.63	770.99	1.50	709.50	0.75	354.75			1.15
94	REMOVE DETAIL 21 (PAINT)	420	2.00	LF	840.00	1.68	705.60	1.65	693.00	2.20	924.00			1.58
95	REMOVE DETAIL 28 (PAINT)	460	3.00	LF	1,380.00	2.04	938.40	2.15	989.00	2.20	1,012.00			1.87
96	REMOVE DETAIL 29 (PAINT)	60	3.00	LF	180.00	2.04	122.40	8.60	516.00	2.20	132.00			2.91
97	REMOVE DETAIL 32 (PAINT)	100	3.00	LF	300.00	2.04	204.00	5.40	540.00	2.20	220.00			2.38
98	REMOVE DETAIL 38 (PAINT)	472	2.00	LF	944.00	2.04	962.88	2.20	1,038.40	1.50	708.00			1.67
99	REMOVE DETAIL 10	400	2.00	LF	800.00	2.04	816.00	1.65	660.00	2.20	880.00			1.66

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
100	REMOVE DETAILS 38A & 38C	815	3.00	LF	2,445.00	2.09	1,703.35	1.35	1,100.25	1.50	1,222.50			1.69
101	REMOVE DETAIL 38C	80	2.00	LF	160.00	2.04	163.20	5.50	440.00	2.20	176.00			2.24
102	REMOVE PAVEMENT MARKING	465	6.50	SF	3,022.50	2.24	1,041.60	1.65	767.25	2.20	1,023.00			2.02
103	REMOVE STRIPING AND MARKI	104000	2.00	SF	208,000.00	2.06	214,240.00	1.65	171,600.00	2.20	228,800.00			1.69
104	REMOVE 12" STRIPING (PAINT)	2319	4.00	SF	9,276.00	2.55	5,913.45	1.65	3,826.35	2.20	5,101.80			1.89
105	FURNISH ONE-POST (ROADSID	9	220.00	EA	1,980.00	260.00	2,340.00	320.00	2,880.00	300.00	2,700.00			270.00
106	FURNISH AND INSTALL SIGN ON	2	220.00	EA	440.00	204.00	408.00	165.00	330.00	300.00	600.00			207.71
107	INSTALL SIGN (STRAP AND SAD	12	75.00	EA	900.00	235.00	2,820.00	220.00	2,640.00	195.00	2,340.00			215.00
108	INSTALL SIGN (LAMINATED WO	3	150.00	EA	450.00	510.00	1,530.00	460.00	1,380.00	500.00	1,500.00			431.43
109	INSTALL SIGN (MAST-ARM HAN	5	150.00	EA	750.00	155.00	775.00	165.00	825.00	200.00	1,000.00			252.86
110	RELOCATE SIGN	2	150.00	EA	300.00	165.00	330.00	220.00	440.00	175.00	350.00			185.00
111	REMOVE SIGN	1	75.00	EA	75.00	125.00	125.00	110.00	110.00	177.00	177.00			138.14
112	1" CONDUIT	10	30.00	LF	300.00	35.70	357.00	37.00	370.00	30.00	300.00			37.24
113	1-1/2" CONDUIT	185	30.00	LF	5,550.00	35.70	6,604.50	37.00	6,845.00	40.00	7,400.00			36.53
114	2" CONDUIT	1885	45.00	LF	84,825.00	40.80	76,908.00	42.00	79,170.00	45.00	84,825.00			37.11
115	3" CONDUIT	2484	55.00	LF	136,620.00	45.90	114,015.60	48.00	119,232.00	65.00	161,460.00			45.27
116	3-CONDUCTOR SIGNAL CABLE	11440	2.00	LF	22,880.00	1.02	11,668.80	1.05	12,012.00	1.40	16,016.00			1.37
117	5-CONDUCTOR SIGNAL CABLE	2970	3.00	LF	8,910.00	1.22	3,623.40	1.30	3,861.00	2.20	6,534.00			1.93
118	12-CONDUCTOR SIGNAL CABLE	11330	5.00	LF	56,650.00	8.16	92,452.80	8.50	96,305.00	4.40	49,852.00			5.79
119	#10 WIRE	9900	1.50	LF	14,850.00	1.02	10,098.00	1.05	10,395.00	0.50	4,950.00			0.88
120	2-PAIR DETECTOR LEAD-IN CAB	20600	1.50	LF	30,900.00	2.96	60,976.00	3.10	63,860.00	1.35	27,810.00			2.27
121	12-PAIR #19 CABLE	2500	1.50	LF	3,750.00	3.06	7,650.00	3.20	8,000.00	3.28	8,200.00			3.33
122	NO. 5 PULL BOX	14	200.00	EA	2,800.00	433.50	6,069.00	450.00	6,300.00	600.00	8,400.00			549.07
123	NO. 6 PULL BOX	51	250.00	EA	12,750.00	561.00	28,611.00	575.00	29,325.00	1,000.00	51,000.00			755.14
124	ADJUST EXISTING PULL BOX	2	750.00	EA	1,500.00	76.50	153.00	80.00	160.00	400.00	800.00			276.93
125	TYPE 170E CONTROLLER	2	6,000.00	EA	12,000.00	1,122.00	2,244.00	1,150.00	2,300.00	5,000.00	10,000.00			2,181.71
126	TYPE "P" CABINET & ASC/2S CO	1	13,000.00	EA	13,000.00	24,480.00	24,480.00	27,000.00	27,000.00	34,000.00	34,000.00			27,497.14
127	RADIO CORRECTED TIME BASE	1	400.00	EA	400.00	2,142.00	2,142.00	2,400.00	2,400.00	3,000.00	3,000.00			2,434.57
128	INDUCTIVE LOOP DETECTOR A	6736	5.50	LF	37,048.00	10.20	68,707.20	10.50	70,728.00	10.00	67,360.00			9.60
129	TYPE III-BF SERVICE CABINET	1	1,500.00	EA	1,500.00	4,335.00	4,335.00	4,900.00	4,900.00	5,000.00	5,000.00			4,769.29
130	TYPE 1-A STANDARD COMPLET	3	1,000.00	EA	3,000.00	714.00	2,142.00	770.00	2,310.00	1,700.00	5,100.00			979.14
131	TYPE 15 STANDARD COMPLETE	3	2,000.00	EA	6,000.00	2,000.00	6,000.00	2,200.00	6,600.00	2,300.00	6,900.00			1,992.86
132	TYPE 19 STANDARD COMPLETE	4	3,100.00	EA	12,400.00	7,140.00	28,560.00	7,700.00	30,800.00	6,000.00	24,000.00			5,691.43

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
133	TYPE 24 STANDARD COMPLETE	2	3,500.00	EA	7,000.00	7,650.00	15,300.00	8,400.00	16,800.00	8,500.00	17,000.00			7,078.57
134	TYPE 26 STANDARD COMPLETE	1	4,000.00	EA	4,000.00	8,160.00	8,160.00	8,900.00	8,900.00	9,500.00	9,500.00			7,794.29
135	TYPE 29 STANDARD COMPLETE	6	4,000.00	EA	24,000.00	8,670.00	52,020.00	9,500.00	57,000.00	9,500.00	57,000.00			8,038.57
136	TYPE 30 STANDARD COMPLETE	1	4,000.00	EA	4,000.00	3,060.00	3,060.00	3,350.00	3,350.00	2,800.00	2,800.00			2,644.29
137	25' SIGNAL MAST ARM COMPLE	1	1,200.00	EA	1,200.00	2,570.00	2,570.00	2,800.00	2,800.00	2,800.00	2,800.00			2,288.57
138	30' SIGNAL MAST ARM COMPLE	1	1,500.00	EA	1,500.00	2,856.00	2,856.00	3,150.00	3,150.00	2,800.00	2,800.00			2,443.71
139	40' SIGNAL MAST ARM COMPLE	1	2,300.00	EA	2,300.00	3,366.00	3,366.00	3,700.00	3,700.00	2,800.00	2,800.00			2,838.00
140	50' SIGNAL MAST ARM COMPLE	5	2,300.00	EA	11,500.00	3,570.00	17,850.00	3,900.00	19,500.00	6,000.00	30,000.00			4,331.43
141	55' SIGNAL MAST ARM COMPLE	1	2,500.00	EA	2,500.00	4,900.00	4,900.00	5,350.00	5,350.00	7,000.00	7,000.00			5,321.43
142	12' LUMINAIRE MAST ARM COM	13	600.00	EA	7,800.00	561.00	7,293.00	615.00	7,995.00	900.00	11,700.00			693.00
143	15' LUMINAIRE MAST ARM COM	4	650.00	EA	2,600.00	561.00	2,244.00	615.00	2,460.00	900.00	3,600.00			764.43
144	200 W HPS LUMINAIRE	5	300.00	EA	1,500.00	326.00	1,630.00	360.00	1,800.00	400.00	2,000.00			390.86
145	250 W HPS LUMINAIRE	9	300.00	EA	2,700.00	336.00	3,024.00	370.00	3,330.00	400.00	3,600.00			409.43
146	400 W HPS LUMINAIRE	2	400.00	EA	800.00	714.00	1,428.00	775.00	1,550.00	400.00	800.00			605.57
147	PEDESTRIAN PUSH BUTTON	33	100.00	EA	3,300.00	178.00	5,874.00	195.00	6,435.00	200.00	6,600.00			170.43
148	PEDESTRIAN PUSH BUTTON PL	33	25.00	EA	825.00	11.22	370.26	12.00	396.00	50.00	1,650.00			32.17
149	ILLUMINATED STREET NAME SI	1	700.00	EA	700.00	1,530.00	1,530.00	1,700.00	1,700.00	2,400.00	2,400.00			1,832.86
150	RELOCATE VIDEO DETECTION	1	1,000.00	EA	1,000.00	1,224.00	1,224.00	1,350.00	1,350.00	600.00	600.00			1,517.71
151	TYPE 332 CABINET FOUNDATIO	2	600.00	EA	1,200.00	1,670.00	3,340.00	1,850.00	3,700.00	900.00	1,800.00			1,438.57
152	TYPE III-BF SERVICE CABINET F	1	900.00	EA	900.00	1,400.00	1,400.00	1,550.00	1,550.00	500.00	500.00			1,221.43
153	PEDESTRIAN PUSH BUTTON PO	1	225.00	EA	225.00	336.00	336.00	375.00	375.00	500.00	500.00			723.00
154	TYPE 1-A STANDARD FOUNDATI	3	250.00	EA	750.00	612.00	1,836.00	680.00	2,040.00	700.00	2,100.00			648.86
155	TYPE 15 STANDARD FOUNDATI	5	800.00	EA	4,000.00	1,400.00	7,000.00	1,550.00	7,750.00	2,000.00	10,000.00			1,535.71
156	TYPE 19 STANDARD FOUNDATI	4	1,600.00	EA	6,400.00	2,900.00	11,600.00	3,250.00	13,000.00	2,600.00	10,400.00			2,450.00
157	TYPE 24 STANDARD FOUNDATI	3	1,700.00	EA	5,100.00	1,900.00	5,700.00	2,100.00	6,300.00	2,600.00	7,800.00			2,050.00
158	TYPE 26 STANDARD FOUNDATI	1	1,700.00	EA	1,700.00	3,200.00	3,200.00	3,500.00	3,500.00	2,600.00	2,600.00			2,778.57
159	TYPE 29 STANDARD FOUNDATI	6	1,900.00	EA	11,400.00	3,672.00	22,032.00	4,000.00	24,000.00	3,000.00	18,000.00			3,153.14
160	TYPE 30 STANDARD FOUNDATI	1	1,900.00	EA	1,900.00	1,836.00	1,836.00	2,000.00	2,000.00	2,000.00	2,000.00			2,290.86
161	PEDESTRIAN PUSH BUTTON PO	1	280.00	EA	280.00	104.00	104.00	115.00	115.00	500.00	500.00			418.43
162	3-12" VEHICLE HEAD WITH MOU	41	850.00	EA	34,850.00	765.00	31,365.00	825.00	33,825.00	1,400.00	57,400.00			1,002.14
163	5-12" VEHICLE HEAD WITH MOU	21	1,200.00	EA	25,200.00	1,020.00	21,420.00	1,100.00	23,100.00	2,200.00	46,200.00			1,445.71
164	3 SECTION PV VEHICLE HEAD	5	900.00	EA	4,500.00	3,366.00	16,830.00	3,600.00	18,000.00	5,000.00	25,000.00			3,723.71
165	PEDESTRIAN HEAD WITH MOUN	31	800.00	EA	24,800.00	663.00	20,553.00	710.00	22,010.00	1,000.00	31,000.00			1,824.71

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
166	RELOCATE TYPE 332 CABINET (	1	1,600.00	EA	1,600.00	2,040.00	2,040.00	2,300.00	2,300.00	2,400.00	2,400.00			1,991.43
167	RELOCATE TYPE 1-A STANDAR	1	400.00	EA	400.00	1,240.00	1,240.00	1,400.00	1,400.00	500.00	500.00			1,134.29
168	RELOCATE TYPE 15 STANDARD	2	1,700.00	EA	3,400.00	1,530.00	3,060.00	1,700.00	3,400.00	700.00	1,400.00			1,654.29
169	RELOCATE TYPE 24 STANDARD	1	2,700.00	EA	2,700.00	4,080.00	4,080.00	4,500.00	4,500.00	1,200.00	1,200.00			3,140.00
170	RELOCATE VEHICLE HEAD	6	250.00	EA	1,500.00	153.00	918.00	165.00	990.00	250.00	1,500.00			319.00
171	RELOCATE PEDESTRIAN HEAD	2	300.00	EA	600.00	153.00	306.00	165.00	330.00	250.00	500.00			304.71
172	RELOCATE ILLUMINATED STRE	11	300.00	EA	3,300.00	630.00	6,930.00	680.00	7,480.00	400.00	4,400.00			555.71
173	RELOCATE PRE-EMPTION OPTI	2	250.00	EA	500.00	255.00	510.00	275.00	550.00	1,000.00	2,000.00			500.71
174	RELOCATE REFLECTIVE STREE	2	400.00	EA	800.00	428.00	856.00	460.00	920.00	300.00	600.00			371.14
175	RELOCATE ANTENNA	1	150.00	EA	150.00	490.00	490.00	530.00	530.00	150.00	150.00			542.14
176	RELOCATE EV SYSTEM	1	1,000.00	EA	1,000.00	765.00	765.00	825.00	825.00	1,700.00	1,700.00			1,084.29
177	SERVICE MODIFICATION ALLO	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00			1.00
178	REMOVE TYPE III-BF SERVICE	1	450.00	EA	450.00	97.00	97.00	110.00	110.00	330.00	330.00			333.86
179	REMOVE TYPE M(III) CABINET	1	350.00	EA	350.00	408.00	408.00	450.00	450.00	800.00	800.00			592.57
180	REMOVE CONTROLLER	1	300.00	EA	300.00	190.00	190.00	210.00	210.00	350.00	350.00			385.71
181	REMOVE PED. PUSH BUTTON P	2	150.00	EA	300.00	140.00	280.00	150.00	300.00	275.00	550.00			176.43
182	REMOVE TYPE 1 STANDARD (C	8	375.00	EA	3,000.00	190.00	1,520.00	205.00	1,640.00	400.00	3,200.00			282.14
183	REMOVE TYPE 17 STANDARD (	4	700.00	EA	2,800.00	470.00	1,880.00	510.00	2,040.00	1,300.00	5,200.00			740.00
184	REMOVE TYPE 19 STANDARD (	3	2,400.00	EA	7,200.00	561.00	1,683.00	610.00	1,830.00	1,500.00	4,500.00			881.57
185	REMOVE TYPE 26 STANDARD (	2	1,000.00	EA	2,000.00	714.00	1,428.00	785.00	1,570.00	1,700.00	3,400.00			1,064.14
186	REMOVE TYPE 30 STANDARD (	1	600.00	EA	600.00	357.00	357.00	385.00	385.00	1,100.00	1,100.00			673.86
187	REMOVE TYPE III STANDARD (C	2	1,500.00	EA	3,000.00	357.00	714.00	385.00	770.00	1,300.00	2,600.00			609.57
188	REMOVE VEHICLE HEAD WITH	19	250.00	EA	4,750.00	47.00	893.00	51.00	969.00	200.00	3,800.00			109.71
189	REMOVE PEDESTRIAN HEAD WI	8	150.00	EA	1,200.00	47.00	376.00	51.00	408.00	200.00	1,600.00			108.29
190	REMOVE PEDESTRIAN PUSH B	8	100.00	EA	800.00	183.00	1,464.00	200.00	1,600.00	150.00	1,200.00			208.29
191	REMOVE FOUNDATION	30	500.00	EA	15,000.00	490.00	14,700.00	530.00	15,900.00	1,700.00	51,000.00			845.71
192	REMOVE RADIO CORRECTED TI	1	500.00	EA	500.00	51.00	51.00	55.00	55.00	350.00	350.00			358.71
193	4-CAMERA VIDEO DETECTION S	6	30,000.00	EA	180,000.00	28,200.00	169,200.00	31,000.00	186,000.00	10,000.00	60,000.00			24,171.43
194	3-CAMERA VIDEO DETECTION S	1	22,500.00	EA	22,500.00	23,460.00	23,460.00	26,000.00	26,000.00	30,000.00	30,000.00			24,494.29
195	REMOVE PULL BOX	13	150.00	EA	1,950.00	76.50	994.50	83.00	1,079.00	100.00	1,300.00			205.64
196	FURNISH AND INSTALL 3M COM	4	250.00	EA	1,000.00	714.00	2,856.00	775.00	3,100.00	2,500.00	10,000.00			1,177.00
197	2-CHANNEL SENSOR UNITS (RA	2	300.00	EA	600.00	118.00	236.00	130.00	260.00	200.00	400.00			153.29
198	GPS UNIVERSAL TIME BASE (UT	4	2,000.00	EA	8,000.00	2,142.00	8,568.00	2,350.00	9,400.00	2,200.00	8,800.00			1,970.29

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **TRUCK IMPACTED INTERSECTIONS, GROUPS A AND B, PHASE 1**
PROJECT ID **RDC0014619**
BIDS OPENED **05/31/2007**
OFFICE ENGR **JOSE POU (626) 458-2191**

ADDENDA **2**
WORKING DAYS **226**

	Engineer's Estimate	(5) All American Asphalt	(6) Palp, Inc.	(7) Griffith Company
(1) Preliminary Bid Amount		*6,445,000.00*	6,517,399.40	7,455,876.40

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
199	CABLES FOR EVP SYSTEM	1	500.00	LS	500.00	7,650.00	7,650.00	10,000.00	10,000.00	1,600.00	1,600.00			5,535.71
200	PAINT EXISTING SIGNAL POLES	1	2,000.00	LS	2,000.00	3,600.00	3,600.00	4,000.00	4,000.00	8,000.00	8,000.00			5,285.71
201	PAINT EXISTING SIGNAL POLES	1	1,000.00	LS	1,000.00	4,500.00	4,500.00	5,000.00	5,000.00	8,000.00	8,000.00			5,685.71
202	RELOCATE EXISTING EMERGEN	2	500.00	EA	1,000.00	184.00	368.00	205.00	410.00	700.00	1,400.00			555.57
203	3M MODEL-721 OPTICAL DETEC	4	450.00	EA	1,800.00	816.00	3,264.00	895.00	3,580.00	2,700.00	10,800.00			1,269.43
204	3M MODEL-752 2-CHANNEL PHA	4	1,800.00	EA	7,200.00	2,550.00	10,200.00	2,800.00	11,200.00	700.00	2,800.00			1,642.86
205	ILLUMINATED STREET NAME SI	2	150.00	EA	300.00	485.00	970.00	530.00	1,060.00	300.00	600.00			462.86
206	SCE WORK (ALLOWANCE OF $2	25000	1.00	AL	25,000.00	1.00	25,000.00	1.00	25,000.00	1.00	25,000.00			1.00
207	STREET LIGHTING PER PLAN L	1	9,200.00	LS	9,200.00	12,000.00	12,000.00	15,000.00	15,000.00	19,000.00	19,000.00			19,285.71
208	TEMPORARY RAILING (TYPE K)	100	40.00	LF	4,000.00	56.00	5,600.00	71.00	7,100.00	200.00	20,000.00			83.43
209	TEMPORARY CRASH CUSHION	11	500.00	EA	5,500.00	700.00	7,700.00	500.00	5,500.00	1,000.00	11,000.00			1,385.71
210	FLASHING ARROW BOARD	8	2,000.00	EA	16,000.00	2,000.00	16,000.00	6,000.00	48,000.00	5,000.00	40,000.00			5,714.29
Total Amount					5,118,660.00		6,446,840.00		6,517,399.40		7,455,876.40			

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00
(4) LSBE Adjusted Amount	6,446,840.00	6,517,399.40	7,455,876.40

(5) Comments