County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(1) Hardy & Harper, Inc.	(2) R.J. Noble Company	(3) Bannaoun Engineers Constructors	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		1,777,000.00	1,787,650.75	*1,795,497.20*	1,800,765.35

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	10,000.00	LS	10,000.00	2,000.00	2,000.00	3,500.00	3,500.00	5,000.00	5,000.00	5,400.00	5,400.00	7,774.22
2	TRAFFIC CONTROL	1	2,000.00	LS	2,000.00	25,000.00	25,000.00	15,000.00	15,000.00	21,000.00	21,000.00	47,000.00	47,000.00	40,329.75
3	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	1,106.00	1,106.00	750.00	750.00	20,000.00	20,000.00	13,300.00	13,300.00	9,490.43
4	MOBILIZATION	1	60,000.00	LS	60,000.00	35,000.00	35,000.00	25,000.00	25,000.00	7,000.00	7,000.00	11,900.00	11,900.00	57,619.70
5	ROOT PRUNE TREE INCL ROOT	30	450.00	EA	13,500.00	900.00	27,000.00	850.00	25,500.00	450.00	13,500.00	840.00	25,200.00	784.57
6	CONCRETE REMOVAL (NON-REI	257	130.00	CY	33,410.00	145.00	37,265.00	90.00	23,130.00	80.00	20,560.00	75.00	19,275.00	105.12
7	UNCLASSIFIED EXCAVATION	1172	60.00	CY	70,320.00	31.50	36,918.00	71.00	83,212.00	35.00	41,020.00	44.00	51,568.00	55.66
8	STABILIZATION GEOTEXTILE	55	2.00	SY	110.00	20.00	1,100.00	32.00	1,760.00	5.00	275.00	10.00	550.00	14.83
9	CRUSHED MISCELLANEOUS BA	583	60.00	CY	34,980.00	50.00	29,150.00	78.00	45,474.00	36.00	20,988.00	67.00	39,061.00	60.31
10	TRENCH BACKFILL SLURRY (CL	121	240.00	CY	29,040.00	175.00	21,175.00	125.00	15,125.00	95.00	11,495.00	135.00	16,335.00	124.84
11	COLD MILL AC PAVEMENT	616900	0.20	SF	123,380.00	0.10	61,690.00	0.15	92,535.00	0.23	141,887.00	0.30	185,070.00	0.19
12	AC PAVEMENT	22	200.00	TON	4,400.00	285.00	6,270.00	225.00	4,950.00	110.00	2,420.00	152.00	3,344.00	165.01
13	AC PAVEMENT(DIGOUTS)	442	130.00	TON	57,460.00	100.00	44,200.00	88.00	38,896.00	94.00	41,548.00	78.00	34,476.00	100.37
14	AC PAVEMENT(LEVELING COUR	3410	85.00	TON	289,850.00	86.50	294,965.00	87.00	296,670.00	94.00	320,540.00	85.00	289,850.00	89.12
15	DOUBLE ADJUST MANHOLE	31	500.00	EA	15,500.00	625.00	19,375.00	650.00	20,150.00	625.00	19,375.00	650.00	20,150.00	594.22
16	ASPHALT RUBBER HOT MIX	8338	95.00	TON	792,110.00	100.00	833,800.00	94.00	783,772.00	105.00	875,490.00	95.00	792,110.00	98.00
17	PCC CURB, TYPE A1-VAR	94	20.00	LF	1,880.00	21.00	1,974.00	22.50	2,115.00	16.00	1,504.00	12.00	1,128.00	20.56
18	PCC CURB & GUTTER, TYPE A2-	1445	30.00	LF	43,350.00	23.00	33,235.00	22.70	32,801.50	18.00	26,010.00	19.00	27,455.00	22.56
19	PCC CURB & GUTTER, TYPE A2-	406	30.00	LF	12,180.00	23.00	9,338.00	22.00	8,932.00	18.00	7,308.00	19.00	7,714.00	22.73
20	PCC CURB & GUTTER, TYPE A3-	2048	30.00	LF	61,440.00	21.00	43,008.00	21.00	43,008.00	18.00	36,864.00	15.00	30,720.00	20.27
21	PCC WALK & CURB RAMPS, 4" T	11619	7.00	SF	81,333.00	3.50	40,666.50	4.00	46,476.00	4.25	49,380.75	3.75	43,571.25	4.28
22	PCC DRIVES, 6" THICK	163	10.00	SF	1,630.00	6.00	978.00	5.75	937.25	5.00	815.00	5.20	847.60	6.74
23	DETECTABLE WARNING SURFA	630	50.00	SF	31,500.00	50.00	31,500.00	47.00	29,610.00	30.00	18,900.00	30.00	18,900.00	38.56
24	CROSS GUTTER	81	335.00	CY	27,135.00	250.00	20,250.00	300.00	24,300.00	275.00	22,275.00	240.00	19,440.00	281.04
25	NO. 5 PULL BOX INCL PCC COV	1	600.00	EA	600.00	1,000.00	1,000.00	875.00	875.00	950.00	950.00	650.00	650.00	1,174.93
26	NO. 6 PULL BOX INCL PCC COV	2	500.00	EA	1,000.00	1,000.00	2,000.00	1,050.00	2,100.00	1,225.00	2,450.00	650.00	1,300.00	1,278.05
27	INDUCTIVE LOOP DETECTOR A	2910	6.50	LF	18,915.00	7.00	20,370.00	6.50	18,915.00	6.30	18,333.00	7.00	20,370.00	6.72
28	DETAIL 26	3400	0.50	LF	1,700.00	0.15	510.00	0.19	646.00	0.18	612.00	0.14	476.00	0.15
29	DETAIL 22 (THERMOPLASTIC)	360	4.00	LF	1,440.00	0.70	252.00	1.05	378.00	1.00	360.00	0.75	270.00	0.81
30	DETAIL 29 (THERMOPLASTIC)	5900	7.00	LF	41,300.00	0.55	3,245.00	0.56	3,304.00	1.00	5,900.00	0.55	3,245.00	0.65
31	DETAIL 32 (THERMOPLASTIC)	730	5.00	LF	3,650.00	0.50	365.00	0.45	328.50	1.10	803.00	0.45	328.50	0.63
32	DETAIL 38 (THERMOPLASTIC)	2550	3.00	LF	7,650.00	0.55	1,402.50	0.79	2,014.50	0.90	2,295.00	0.55	1,402.50	0.64

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(1) Hardy & Harper, Inc.	(2) R.J. Noble Company	(3) Bannaoun Engineers Constructors	(4) Sully-Miller Contracting Company
(1) Preliminary Bid Amount		1,777,000.00	1,787,650.75	*1,795,497.20*	1,800,765.35

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	DETAIL 39 (THERMOPLASTIC)	10250	3.00	LF	30,750.00	0.30	3,075.00	0.40	4,100.00	0.50	5,125.00	0.30	3,075.00	0.35
34	DETAIL 9 (THERMOPLASTIC)	16350	2.00	LF	32,700.00	0.30	4,905.00	0.32	5,232.00	0.35	5,722.50	0.35	5,722.50	0.34
35	DETAIL 39A (THERMOPLASTIC)	3200	2.50	LF	8,000.00	0.25	800.00	0.40	1,280.00	0.45	1,440.00	0.25	800.00	0.30
36	PAVEMENT MARKINGS (THERM	1114	9.00	SF	10,026.00	4.00	4,456.00	4.00	4,456.00	3.50	3,899.00	4.10	4,567.40	4.30
37	SIGN PANEL	77	100.00	EA	7,700.00	100.00	7,700.00	96.00	7,392.00	55.00	4,235.00	97.00	7,469.00	88.66
38	FURNISH ONE-POST (ROADSID	29	100.00	EA	2,900.00	160.00	4,640.00	170.00	4,930.00	125.00	3,625.00	170.00	4,930.00	167.16
39	INSTALL SIGN (STRAP AND SAD	78	100.00	EA	7,800.00	50.00	3,900.00	53.00	4,134.00	55.00	4,290.00	53.00	4,134.00	55.41
40	REMOVE SIGN PANEL	24	100.00	SF	2,400.00	9.00	216.00	9.50	228.00	25.00	600.00	9.40	225.60	16.70
41	REMOVE SIGN POST	5	100.00	EA	500.00	40.00	200.00	78.00	390.00	75.00	375.00	33.00	165.00	47.94
42	12" STRIPING-WHITE CROSS W	1100	6.00	LF	6,600.00	2.00	2,200.00	1.57	1,727.00	2.00	2,200.00	1.80	1,980.00	1.86
43	12" STRIPING-WHITE LIMIT LINE	170	6.00	LF	1,020.00	2.00	340.00	1.90	323.00	2.00	340.00	1.80	306.00	1.92
44	12" STRIPING-YELLOW CROSS	400	6.00	LF	2,400.00	2.00	800.00	1.60	640.00	2.00	800.00	1.80	720.00	1.92
45	4" STRIPING-DIAGONAL YELLO	80	6.00	LF	480.00	2.00	160.00	1.10	88.00	2.00	160.00	1.80	144.00	1.82
46	REMOVE 12" STRIPING	60	5.00	LF	300.00	5.00	300.00	10.50	630.00	9.00	540.00	8.40	504.00	6.92
47	4" CONDUIT (SDR-35 PVC)	24	10.00	LF	240.00	50.00	1,200.00	39.00	936.00	12.00	288.00	84.00	2,016.00	70.66
48	STORMWATER BIORETENTION	2	18,000.00	EA	36,000.00	28,000.00	56,000.00	29,500.00	59,000.00	2,500.00	5,000.00	15,800.00	31,600.00	13,236.94
Total Amount					2,032,579.00		1,777,000.00		1,787,650.75		1,795,497.25		1,800,765.35	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		1,777,000.00	1,787,650.75	1,795,497.25	1,800,765.35
(5) Comments		APPARENT LOW BIDDER			

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(5) All American Asphalt	(6) Ortiz Asphalt Paving, Inc.	(7) Silvia Construction, Inc.	(8) Alliance Streetworks, Inc.
(1) Preliminary Bid Amount		*1,810,000.00*	1,868,200.43	1,881,725.22	1,893,977.10

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	10,000.00	LS	10,000.00	1,000.00	1,000.00	28,664.86	28,664.86	12,000.00	12,000.00	15,000.00	15,000.00	7,774.22
2	TRAFFIC CONTROL	1	2,000.00	LS	2,000.00	37,674.00	37,674.00	21,467.80	21,467.80	18,700.00	18,700.00	38,000.00	38,000.00	40,329.75
3	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	2,000.00	2,000.00	1,419.54	1,419.54	3,300.00	3,300.00	40,000.00	40,000.00	9,490.43
4	MOBILIZATION	1	60,000.00	LS	60,000.00	40,000.00	40,000.00	11,156.06	11,156.06	14,000.00	14,000.00	179,000.00	179,000.00	57,619.70
5	ROOT PRUNE TREE INCL ROOT	30	450.00	EA	13,500.00	750.00	22,500.00	769.42	23,082.60	765.00	22,950.00	880.00	26,400.00	784.57
6	CONCRETE REMOVAL (NON-REI	257	130.00	CY	33,410.00	95.50	24,543.50	207.10	53,224.70	45.00	11,565.00	90.00	23,130.00	105.12
7	UNCLASSIFIED EXCAVATION	1172	60.00	CY	70,320.00	75.50	88,486.00	71.17	83,411.24	67.45	79,051.40	38.00	44,536.00	55.66
8	STABILIZATION GEOTEXTILE	55	2.00	SY	110.00	14.00	770.00	9.84	541.20	17.00	935.00	12.00	660.00	14.83
9	CRUSHED MISCELLANEOUS BA	583	60.00	CY	34,980.00	88.00	51,304.00	60.37	35,195.71	52.65	30,694.95	27.00	15,741.00	60.31
10	TRENCH BACKFILL SLURRY (CL	121	240.00	CY	29,040.00	105.00	12,705.00	113.91	13,783.11	142.00	17,182.00	145.00	17,545.00	124.84
11	COLD MILL AC PAVEMENT	616900	0.20	SF	123,380.00	0.14	86,366.00	0.19	117,211.00	0.18	107,957.50	0.15	92,535.00	0.19
12	AC PAVEMENT	22	200.00	TON	4,400.00	175.00	3,850.00	153.18	3,369.96	250.00	5,500.00	160.00	3,520.00	165.01
13	AC PAVEMENT(DIGOUTS)	442	130.00	TON	57,460.00	94.00	41,548.00	97.59	43,134.78	114.20	50,476.40	90.00	39,780.00	100.37
14	AC PAVEMENT(LEVELING COUR	3410	85.00	TON	289,850.00	91.00	310,310.00	95.31	325,007.10	89.70	305,877.00	87.00	296,670.00	89.12
15	DOUBLE ADJUST MANHOLE	31	500.00	EA	15,500.00	500.00	15,500.00	751.82	23,306.42	630.00	19,530.00	600.00	18,600.00	594.22
16	ASPHALT RUBBER HOT MIX	8338	95.00	TON	792,110.00	92.75	773,349.50	102.74	856,646.12	97.50	812,955.00	95.00	792,110.00	98.00
17	PCC CURB, TYPE A1-VAR	94	20.00	LF	1,880.00	21.00	1,974.00	19.03	1,788.82	26.80	2,519.20	20.00	1,880.00	20.56
18	PCC CURB & GUTTER, TYPE A2-	1445	30.00	LF	43,350.00	21.00	30,345.00	15.88	22,946.60	38.20	55,199.00	18.00	26,010.00	22.56
19	PCC CURB & GUTTER, TYPE A2-	406	30.00	LF	12,180.00	21.00	8,526.00	18.00	7,308.00	37.95	15,407.70	18.00	7,308.00	22.73
20	PCC CURB & GUTTER, TYPE A3-	2048	30.00	LF	61,440.00	18.00	36,864.00	15.27	31,272.96	38.20	78,233.60	18.00	36,864.00	20.27
21	PCC WALK & CURB RAMPS, 4" T	11619	7.00	SF	81,333.00	5.00	58,095.00	2.73	31,719.87	6.25	72,618.75	3.50	40,666.50	4.28
22	PCC DRIVES, 6" THICK	163	10.00	SF	1,630.00	8.00	1,304.00	7.87	1,282.81	10.40	1,695.20	7.00	1,141.00	6.74
23	DETECTABLE WARNING SURFA	630	50.00	SF	31,500.00	34.25	21,577.50	23.07	14,534.10	40.00	25,200.00	38.00	23,940.00	38.56
24	CROSS GUTTER	81	335.00	CY	27,135.00	260.00	21,060.00	322.58	26,128.98	370.00	29,970.00	250.00	20,250.00	281.04
25	NO. 5 PULL BOX INCL PCC COV	1	600.00	EA	600.00	900.00	900.00	1,004.05	1,004.05	420.00	420.00	1,000.00	1,000.00	1,174.93
26	NO. 6 PULL BOX INCL PCC COV	2	500.00	EA	1,000.00	900.00	1,800.00	1,294.70	2,589.40	420.00	840.00	1,000.00	2,000.00	1,278.05
27	INDUCTIVE LOOP DETECTOR A	2910	6.50	LF	18,915.00	5.80	16,878.00	6.66	19,380.60	6.80	19,788.00	7.00	20,370.00	6.72
28	DETAIL 26	3400	0.50	LF	1,700.00	0.14	476.00	0.14	476.00	0.14	476.00	0.10	340.00	0.15
29	DETAIL 22 (THERMOPLASTIC)	360	4.00	LF	1,440.00	0.70	252.00	0.72	259.20	0.71	255.60	0.70	252.00	0.81
30	DETAIL 29 (THERMOPLASTIC)	5900	7.00	LF	41,300.00	0.55	3,245.00	0.55	3,245.00	0.55	3,245.00	0.50	2,950.00	0.65
31	DETAIL 32 (THERMOPLASTIC)	730	5.00	LF	3,650.00	0.50	365.00	0.43	313.90	0.43	313.90	0.45	328.50	0.63
32	DETAIL 38 (THERMOPLASTIC)	2550	3.00	LF	7,650.00	0.55	1,402.50	0.56	1,428.00	0.56	1,428.00	0.50	1,275.00	0.64
33	DETAIL 39 (THERMOPLASTIC)	10250	3.00	LF	30,750.00	0.30	3,075.00	0.31	3,177.50	0.30	3,075.00	0.27	2,767.50	0.35

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(5) All American Asphalt	(6) Ortiz Asphalt Paving, Inc.	(7) Silvia Construction, Inc.	(8) Alliance Streetworks, Inc.
(1) Preliminary Bid Amount		*1,810,000.00*	1,868,200.43	1,881,725.22	1,893,977.10

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	DETAIL 9 (THERMOPLASTIC)	16350	2.00	LF	32,700.00	0.31	5,068.50	0.32	5,232.00	0.31	5,068.50	0.30	4,905.00	0.34
35	DETAIL 39A (THERMOPLASTIC)	3200	2.50	LF	8,000.00	0.23	736.00	0.23	736.00	0.23	736.00	0.22	704.00	0.30
36	PAVEMENT MARKINGS (THERM	1114	9.00	SF	10,026.00	4.00	4,456.00	4.11	4,578.54	4.08	4,545.12	3.90	4,344.60	4.30
37	SIGN PANEL	77	100.00	EA	7,700.00	93.00	7,161.00	94.59	7,283.43	94.00	7,238.00	90.00	6,930.00	88.66
38	FURNISH ONE-POST (ROADSID	29	100.00	EA	2,900.00	165.00	4,785.00	168.05	4,873.45	167.00	4,843.00	165.00	4,785.00	167.16
39	INSTALL SIGN (STRAP AND SAD	78	100.00	EA	7,800.00	50.00	3,900.00	51.79	4,039.62	51.50	4,017.00	50.00	3,900.00	55.41
40	REMOVE SIGN PANEL	24	100.00	SF	2,400.00	9.00	216.00	9.16	219.84	9.10	218.40	10.00	240.00	16.70
41	REMOVE SIGN POST	5	100.00	EA	500.00	50.00	250.00	32.76	163.80	32.50	162.50	40.00	200.00	47.94
42	12" STRIPING-WHITE CROSS W	1100	6.00	LF	6,600.00	1.75	1,925.00	1.77	1,947.00	1.75	1,925.00	1.70	1,870.00	1.86
43	12" STRIPING-WHITE LIMIT LINE	170	6.00	LF	1,020.00	1.75	297.50	1.77	300.90	1.75	297.50	1.70	289.00	1.92
44	12" STRIPING-YELLOW CROSS	400	6.00	LF	2,400.00	1.75	700.00	1.77	708.00	1.75	700.00	2.00	800.00	1.92
45	4" STRIPING-DIAGONAL YELLO	80	6.00	LF	480.00	1.75	140.00	1.77	141.60	1.75	140.00	2.00	160.00	1.82
46	REMOVE 12" STRIPING	60	5.00	LF	300.00	6.00	360.00	5.28	316.80	5.25	315.00	12.00	720.00	6.92
47	4" CONDUIT (SDR-35 PVC)	24	10.00	LF	240.00	40.00	960.00	42.54	1,020.96	190.00	4,560.00	65.00	1,560.00	70.66
48	STORMWATER BIORETENTION	2	18,000.00	EA	36,000.00	25,000.00	50,000.00	13,580.25	27,160.50	11,800.00	23,600.00	15,000.00	30,000.00	13,236.94
Total Amount					2,032,579.00		1,801,000.00		1,868,200.43		1,881,725.22		1,893,977.10	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	1,801,000.00	1,868,200.43	1,881,725.22	1,893,977.10

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(9) Imperial Paving Company, Inc.	(10) Sequel Contractors, Inc.	(11) Elite Bobcat Service, Inc.	(12) Palp, Inc.
(1) Preliminary Bid Amount		1,907,819.00	*1,912,837.00*	1,939,939.00	1,944,812.25

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	10,000.00	LS	10,000.00	2,000.00	2,000.00	5,000.00	5,000.00	10,000.00	10,000.00	9,000.00	9,000.00	7,774.22
2	TRAFFIC CONTROL	1	2,000.00	LS	2,000.00	100,000.00	100,000.00	61,000.00	61,000.00	45,445.00	45,445.00	19,000.00	19,000.00	40,329.75
3	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	4,000.00	4,000.00	7,500.00	7,500.00	5,000.00	5,000.00	20,000.00	20,000.00	9,490.43
4	MOBILIZATION	1	60,000.00	LS	60,000.00	100,000.00	100,000.00	70,000.00	70,000.00	75,000.00	75,000.00	41,000.00	41,000.00	57,619.70
5	ROOT PRUNE TREE INCL ROOT	30	450.00	EA	13,500.00	800.00	24,000.00	750.00	22,500.00	845.00	25,350.00	800.00	24,000.00	784.57
6	CONCRETE REMOVAL (NON-REI	257	130.00	CY	33,410.00	160.00	41,120.00	120.00	30,840.00	79.00	20,303.00	80.00	20,560.00	105.12
7	UNCLASSIFIED EXCAVATION	1172	60.00	CY	70,320.00	55.00	64,460.00	55.00	64,460.00	85.00	99,620.00	55.00	64,460.00	55.66
8	STABILIZATION GEOTEXTILE	55	2.00	SY	110.00	1.00	55.00	3.00	165.00	4.00	220.00	55.00	3,025.00	14.83
9	CRUSHED MISCELLANEOUS BA	583	60.00	CY	34,980.00	80.00	46,640.00	50.00	29,150.00	65.00	37,895.00	100.00	58,300.00	60.31
10	TRENCH BACKFILL SLURRY (CL	121	240.00	CY	29,040.00	140.00	16,940.00	110.00	13,310.00	115.00	13,915.00	132.00	15,972.00	124.84
11	COLD MILL AC PAVEMENT	616900	0.20	SF	123,380.00	0.20	123,380.00	0.20	123,380.00	0.28	172,732.00	0.20	123,380.00	0.19
12	AC PAVEMENT	22	200.00	TON	4,400.00	160.00	3,520.00	120.00	2,640.00	125.00	2,750.00	130.00	2,860.00	165.01
13	AC PAVEMENT(DIGOUTS)	442	130.00	TON	57,460.00	100.00	44,200.00	120.00	53,040.00	110.00	48,620.00	119.00	52,598.00	100.37
14	AC PAVEMENT(LEVELING COUR	3410	85.00	TON	289,850.00	77.00	262,570.00	90.00	306,900.00	93.00	317,130.00	95.00	323,950.00	89.12
15	DOUBLE ADJUST MANHOLE	31	500.00	EA	15,500.00	650.00	20,150.00	650.00	20,150.00	560.00	17,360.00	533.00	16,523.00	594.22
16	ASPHALT RUBBER HOT MIX	8338	95.00	TON	792,110.00	88.00	733,744.00	98.00	817,124.00	98.00	817,124.00	108.00	900,504.00	98.00
17	PCC CURB, TYPE A1-VAR	94	20.00	LF	1,880.00	30.00	2,820.00	22.00	2,068.00	15.00	1,410.00	22.00	2,068.00	20.56
18	PCC CURB & GUTTER, TYPE A2-	1445	30.00	LF	43,350.00	30.00	43,350.00	22.00	31,790.00	18.50	26,732.50	24.00	34,680.00	22.56
19	PCC CURB & GUTTER, TYPE A2-	406	30.00	LF	12,180.00	30.00	12,180.00	22.00	8,932.00	19.50	7,917.00	24.00	9,744.00	22.73
20	PCC CURB & GUTTER, TYPE A3-	2048	30.00	LF	61,440.00	20.00	40,960.00	20.00	40,960.00	16.50	33,792.00	19.60	40,140.80	20.27
21	PCC WALK & CURB RAMPS, 4" T	11619	7.00	SF	81,333.00	5.00	58,095.00	5.00	58,095.00	4.00	46,476.00	3.60	41,828.40	4.28
22	PCC DRIVES, 6" THICK	163	10.00	SF	1,630.00	10.00	1,630.00	6.00	978.00	5.00	815.00	5.45	888.35	6.74
23	DETECTABLE WARNING SURFA	630	50.00	SF	31,500.00	35.00	22,050.00	35.00	22,050.00	40.00	25,200.00	49.00	30,870.00	38.56
24	CROSS GUTTER	81	335.00	CY	27,135.00	300.00	24,300.00	275.00	22,275.00	245.00	19,845.00	266.00	21,546.00	281.04
25	NO. 5 PULL BOX INCL PCC COV	1	600.00	EA	600.00	2,000.00	2,000.00	1,000.00	1,000.00	1,875.00	1,875.00	1,800.00	1,800.00	1,174.93
26	NO. 6 PULL BOX INCL PCC COV	2	500.00	EA	1,000.00	2,000.00	4,000.00	1,200.00	2,400.00	1,875.00	3,750.00	2,000.00	4,000.00	1,278.05
27	INDUCTIVE LOOP DETECTOR A	2910	6.50	LF	18,915.00	7.00	20,370.00	7.00	20,370.00	6.50	18,915.00	6.80	19,788.00	6.72
28	DETAIL 26	3400	0.50	LF	1,700.00	0.20	680.00	0.20	680.00	0.13	442.00	0.14	476.00	0.15
29	DETAIL 22 (THERMOPLASTIC)	360	4.00	LF	1,440.00	1.00	360.00	1.00	360.00	0.70	252.00	0.74	266.40	0.81
30	DETAIL 29 (THERMOPLASTIC)	5900	7.00	LF	41,300.00	0.70	4,130.00	1.25	7,375.00	0.54	3,186.00	0.57	3,363.00	0.65
31	DETAIL 32 (THERMOPLASTIC)	730	5.00	LF	3,650.00	1.00	730.00	1.50	1,095.00	0.45	328.50	0.45	328.50	0.63
32	DETAIL 38 (THERMOPLASTIC)	2550	3.00	LF	7,650.00	0.70	1,785.00	1.00	2,550.00	0.55	1,402.50	0.60	1,530.00	0.64
33	DETAIL 39 (THERMOPLASTIC)	10250	3.00	LF	30,750.00	0.60	6,150.00	0.40	4,100.00	0.30	3,075.00	0.30	3,075.00	0.35

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(9) Imperial Paving Company, Inc.	(10) Sequel Contractors, Inc.	(11) Elite Bobcat Service, Inc.	(12) Palp, Inc.
(1) Preliminary Bid Amount		1,907,819.00	*1,912,837.00*	1,939,939.00	1,944,812.25

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	DETAIL 9 (THERMOPLASTIC)	16350	2.00	LF	32,700.00	0.60	9,810.00	0.35	5,722.50	0.31	5,068.50	0.30	4,905.00	0.34
35	DETAIL 39A (THERMOPLASTIC)	3200	2.50	LF	8,000.00	0.50	1,600.00	0.40	1,280.00	0.23	736.00	0.24	768.00	0.30
36	PAVEMENT MARKINGS (THERM	1114	9.00	SF	10,026.00	10.00	11,140.00	2.00	2,228.00	4.00	4,456.00	4.20	4,678.80	4.30
37	SIGN PANEL	77	100.00	EA	7,700.00	50.00	3,850.00	100.00	7,700.00	94.00	7,238.00	97.00	7,469.00	88.66
38	FURNISH ONE-POST (ROADSID	29	100.00	EA	2,900.00	200.00	5,800.00	180.00	5,220.00	165.00	4,785.00	173.00	5,017.00	167.16
39	INSTALL SIGN (STRAP AND SAD	78	100.00	EA	7,800.00	25.00	1,950.00	125.00	9,750.00	51.00	3,978.00	53.00	4,134.00	55.41
40	REMOVE SIGN PANEL	24	100.00	SF	2,400.00	30.00	720.00	70.00	1,680.00	9.00	216.00	9.00	216.00	16.70
41	REMOVE SIGN POST	5	100.00	EA	500.00	70.00	350.00	70.00	350.00	35.00	175.00	34.00	170.00	47.94
42	12" STRIPING-WHITE CROSS W	1100	6.00	LF	6,600.00	3.00	3,300.00	1.50	1,650.00	1.75	1,925.00	1.80	1,980.00	1.86
43	12" STRIPING-WHITE LIMIT LINE	170	6.00	LF	1,020.00	3.00	510.00	2.00	340.00	1.70	289.00	1.80	306.00	1.92
44	12" STRIPING-YELLOW CROSS	400	6.00	LF	2,400.00	3.00	1,200.00	2.00	800.00	1.75	700.00	1.80	720.00	1.92
45	4" STRIPING-DIAGONAL YELLO	80	6.00	LF	480.00	3.00	240.00	1.00	80.00	1.75	140.00	2.00	160.00	1.82
46	REMOVE 12" STRIPING	60	5.00	LF	300.00	3.00	180.00	10.00	600.00	5.25	315.00	5.00	300.00	6.92
47	4" CONDUIT (SDR-35 PVC)	24	10.00	LF	240.00	200.00	4,800.00	50.00	1,200.00	35.00	840.00	11.00	264.00	70.66
48	STORMWATER BIORETENTION	2	18,000.00	EA	36,000.00	15,000.00	30,000.00	10,000.00	20,000.00	2,600.00	5,200.00	1,100.00	2,200.00	13,236.94
Total Amount					2,032,579.00		1,907,819.00		1,912,837.50		1,939,939.00		1,944,812.25	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	1,907,819.00	1,912,837.50	1,939,939.00	1,944,812.25

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

Engineer's Estimate | (13) Gentry Brothers, Inc.

(1) Preliminary Bid Amount *1,959,241.90*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	10,000.00	LS	10,000.00	2,500.00	2,500.00							7,774.22
2	TRAFFIC CONTROL	1	2,000.00	LS	2,000.00	75,000.00	75,000.00							40,329.75
3	OFFICE FACILITIES	1	10,000.00	LS	10,000.00	5,000.00	5,000.00							9,490.43
4	MOBILIZATION	1	60,000.00	LS	60,000.00	140,000.00	140,000.00							57,619.70
5	ROOT PRUNE TREE INCL ROOT	30	450.00	EA	13,500.00	800.00	24,000.00							784.57
6	CONCRETE REMOVAL (NON-REI	257	130.00	CY	33,410.00	100.00	25,700.00							105.12
7	UNCLASSIFIED EXCAVATION	1172	60.00	CY	70,320.00	40.00	46,880.00							55.66
8	STABILIZATION GEOTEXTILE	55	2.00	SY	110.00	10.00	550.00							14.83
9	CRUSHED MISCELLANEOUS BA	583	60.00	CY	34,980.00	30.00	17,490.00							60.31
10	TRENCH BACKFILL SLURRY (CL	121	240.00	CY	29,040.00	90.00	10,890.00							124.84
11	COLD MILL AC PAVEMENT	616900	0.20	SF	123,380.00	0.20	123,380.00							0.19
12	AC PAVEMENT	22	200.00	TON	4,400.00	100.00	2,200.00							165.01
13	AC PAVEMENT(DIGOUTS)	442	130.00	TON	57,460.00	100.00	44,200.00							100.37
14	AC PAVEMENT(LEVELING COUR	3410	85.00	TON	289,850.00	88.00	300,080.00							89.12
15	DOUBLE ADJUST MANHOLE	31	500.00	EA	15,500.00	300.00	9,300.00							594.22
16	ASPHALT RUBBER HOT MIX	8338	95.00	TON	792,110.00	100.00	833,800.00							98.00
17	PCC CURB, TYPE A1-VAR	94	20.00	LF	1,880.00	20.00	1,880.00							20.56
18	PCC CURB & GUTTER, TYPE A2-	1445	30.00	LF	43,350.00	23.00	33,235.00							22.56
19	PCC CURB & GUTTER, TYPE A2-	406	30.00	LF	12,180.00	23.00	9,338.00							22.73
20	PCC CURB & GUTTER, TYPE A3-	2048	30.00	LF	61,440.00	23.00	47,104.00							20.27
21	PCC WALK & CURB RAMPS, 4" T	11619	7.00	SF	81,333.00	5.00	58,095.00							4.28
22	PCC DRIVES, 6" THICK	163	10.00	SF	1,630.00	6.00	978.00							6.74
23	DETECTABLE WARNING SURFA	630	50.00	SF	31,500.00	50.00	31,500.00							38.56
24	CROSS GUTTER	81	335.00	CY	27,135.00	300.00	24,300.00							281.04
25	NO. 5 PULL BOX INCL PCC COV	1	600.00	EA	600.00	1,800.00	1,800.00							1,174.93
26	NO. 6 PULL BOX INCL PCC COV	2	500.00	EA	1,000.00	2,000.00	4,000.00							1,278.05
27	INDUCTIVE LOOP DETECTOR A	2910	6.50	LF	18,915.00	7.00	20,370.00							6.72
28	DETAIL 26	3400	0.50	LF	1,700.00	0.14	476.00							0.15
29	DETAIL 22 (THERMOPLASTIC)	360	4.00	LF	1,440.00	0.70	252.00							0.81
30	DETAIL 29 (THERMOPLASTIC)	5900	7.00	LF	41,300.00	0.55	3,245.00							0.65
31	DETAIL 32 (THERMOPLASTIC)	730	5.00	LF	3,650.00	0.43	313.90							0.63
32	DETAIL 38 (THERMOPLASTIC)	2550	3.00	LF	7,650.00	0.55	1,402.50							0.64
33	DETAIL 39 (THERMOPLASTIC)	10250	3.00	LF	30,750.00	0.30	3,075.00							0.35

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **PARAMOUNT BOULEVARD**
PROJECT ID **RDC0014847**
BIDS OPENED **11/13/2008**
OFFICE ENGR **HODA HASSAN (626) 458-4955**

ADDENDA **1**
WORKING DAYS **140**

	Engineer's Estimate	(13) Gentry Brothers, Inc.
(1) Preliminary Bid Amount		*1,959,241.90*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	DETAIL 9 (THERMOPLASTIC)	16350	2.00	LF	32,700.00	0.32	5,232.00							0.34
35	DETAIL 39A (THERMOPLASTIC)	3200	2.50	LF	8,000.00	0.23	736.00							0.30
36	PAVEMENT MARKINGS (THERM	1114	9.00	SF	10,026.00	4.00	4,456.00							4.30
37	SIGN PANEL	77	100.00	EA	7,700.00	92.00	7,084.00							88.66
38	FURNISH ONE-POST (ROADSID	29	100.00	EA	2,900.00	165.00	4,785.00							167.16
39	INSTALL SIGN (STRAP AND SAD	78	100.00	EA	7,800.00	52.00	4,056.00							55.41
40	REMOVE SIGN PANEL	24	100.00	SF	2,400.00	9.00	216.00							16.70
41	REMOVE SIGN POST	5	100.00	EA	500.00	33.00	165.00							47.94
42	12" STRIPING-WHITE CROSS W	1100	6.00	LF	6,600.00	1.75	1,925.00							1.86
43	12" STRIPING-WHITE LIMIT LINE	170	6.00	LF	1,020.00	1.75	297.50							1.92
44	12" STRIPING-YELLOW CROSS	400	6.00	LF	2,400.00	1.75	700.00							1.92
45	4" STRIPING-DIAGONAL YELLO	80	6.00	LF	480.00	1.75	140.00							1.82
46	REMOVE 12" STRIPING	60	5.00	LF	300.00	5.25	315.00							6.92
47	4" CONDUIT (SDR-35 PVC)	24	10.00	LF	240.00	100.00	2,400.00							70.66
48	STORMWATER BIORETENTION	2	18,000.00	EA	36,000.00	2,200.00	4,400.00							13,236.94
Total Amount					2,032,579.00		1,939,241.90							

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00
(4) LSBE Adjusted Amount	1,939,241.90

(5) Comments