County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(1) Powell Constructors	(2) J. McLoughlin Engineering Co., Inc.	(3) Bonadiman-Mc Cain, Inc.	(4) Los Angeles Engineering, Inc.
(1) Preliminary Bid Amount		860,995.00	880,549.90	901,828.00	*907,583.85*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	MOBILIZATION	1	90,000.00	LS	90,000.00	75,000.00	75,000.00	91,000.00	91,000.00	80,000.00	80,000.00	91,000.00	91,000.00	72,946.38
2	IMPLEMENTATION OF BMPS	1	20,000.00	LS	20,000.00	8,000.00	8,000.00	5,000.00	5,000.00	9,000.00	9,000.00	13,600.00	13,600.00	12,049.44
3	OFFICE FACILITIES	1	15,000.00	LS	15,000.00	8,500.00	8,500.00	10,000.00	10,000.00	9,500.00	9,500.00	18,500.00	18,500.00	11,091.56
4	CLEARING AND GRUBBING	1	5,000.00	LS	5,000.00	3,000.00	3,000.00	5,500.00	5,500.00	3,000.00	3,000.00	43,000.00	43,000.00	12,632.94
5	SHORING OF OPEN EXCAVATIO	1	30,000.00	LS	30,000.00	7,000.00	7,000.00	6,000.00	6,000.00	17,420.00	17,420.00	38,000.00	38,000.00	18,960.69
6	UNCLASSIFIED EXCAVATION	587	40.00	CY	23,480.00	40.00	23,480.00	30.00	17,610.00	55.00	32,285.00	39.10	22,951.70	56.55
7	STRUCTURE EXCAVATION (BRI	180	75.00	CY	13,500.00	30.00	5,400.00	35.00	6,300.00	46.00	8,280.00	12.50	2,250.00	64.04
8	STRUCTURE BACKFILL (BRIDGE	60	100.00	CY	6,000.00	200.00	12,000.00	95.00	5,700.00	231.00	13,860.00	115.50	6,930.00	146.51
9	AC PAVEMENT	358	110.00	TON	39,380.00	120.00	42,960.00	110.00	39,380.00	99.00	35,442.00	106.00	37,948.00	124.34
10	AC PAVEMENT (DETOUR)	8	80.00	TON	640.00	250.00	2,000.00	400.00	3,200.00	779.00	6,232.00	200.00	1,600.00	429.94
11	CRUSHED MISCELLANEOUS BA	411	60.00	CY	24,660.00	50.00	20,550.00	46.00	18,906.00	70.00	28,770.00	37.15	15,268.65	58.15
12	BRIDGE REMOVAL (PORTION)	1	15,000.00	LS	15,000.00	8,000.00	8,000.00	15,000.00	15,000.00	7,500.00	7,500.00	3,000.00	3,000.00	16,233.63
13	BAR REINFORCING STEEL (BRI	76500	1.50	LB	114,750.00	0.85	65,025.00	0.90	68,850.00	1.00	76,500.00	0.95	72,675.00	1.01
14	STRUCTURE CONCRETE (BRID	141	1,200.00	CY	169,200.00	900.00	126,900.00	975.00	137,475.00	958.00	135,078.00	650.00	91,650.00	1,262.52
15	JOINT SEAL, TYPE B	90	40.00	LF	3,600.00	50.00	4,500.00	40.00	3,600.00	75.00	6,750.00	5.35	481.50	62.42
16	FURNISH PRESTRESSED I GIRD	8	15,000.00	EA	120,000.00	11,000.00	88,000.00	9,500.00	76,000.00	9,000.00	72,000.00	10,100.00	80,800.00	9,907.89
17	ERECT PRESTRESSED GIRDER	8	2,500.00	EA	20,000.00	2,500.00	20,000.00	3,200.00	25,600.00	2,000.00	16,000.00	2,220.00	17,760.00	3,338.97
18	CONCRETE BARRIER (TYPE 25)	168	200.00	LF	33,600.00	85.00	14,280.00	117.00	19,656.00	100.00	16,800.00	118.50	19,908.00	128.22
19	4' PICKET RAILING	168	60.00	LF	10,080.00	90.00	15,120.00	130.00	21,840.00	74.00	12,432.00	82.00	13,776.00	116.08
20	METAL BEAM GUARD RAILING	157	40.00	LF	6,280.00	20.00	3,140.00	31.50	4,945.50	30.00	4,710.00	25.50	4,003.50	28.79
21	TERMINAL ANCHOR SYSTEM (T	3	4,000.00	EA	12,000.00	2,500.00	7,500.00	3,100.00	9,300.00	2,950.00	8,850.00	3,050.00	9,150.00	3,149.08
22	TERMINAL ANCHOR SYSTEM (T	1	4,000.00	EA	4,000.00	3,200.00	3,200.00	3,700.00	3,700.00	3,550.00	3,550.00	3,300.00	3,300.00	3,648.81
23	TRANSITION RAILING (TYPE WB	100	60.00	LF	6,000.00	150.00	15,000.00	132.00	13,200.00	125.00	12,500.00	115.50	11,550.00	128.36
24	TERMINAL ANCHOR SYSTEM (T	1	1,000.00	EA	1,000.00	800.00	800.00	815.00	815.00	775.00	775.00	1,076.00	1,076.00	1,182.88
25	STRENGTHENED RAILING SECT	40	25.00	LF	1,000.00	40.00	1,600.00	70.50	2,820.00	67.00	2,680.00	109.00	4,360.00	73.93
26	24" DIA CIDH PILES	860	200.00	LF	172,000.00	130.00	111,800.00	100.00	86,000.00	135.00	116,100.00	109.59	94,247.40	195.93
27	12-CONDUCTOR SIGNAL CABLE(	2500	3.00	LF	7,500.00	5.00	12,500.00	3.25	8,125.00	4.00	10,000.00	4.50	11,250.00	3.42
28	CCTV CABLE	1500	2.00	LF	3,000.00	3.00	4,500.00	2.35	3,525.00	1.00	1,500.00	2.25	3,375.00	2.51
29	REMOVE TYPE 332 CABINET CO	1	500.00	EA	500.00	700.00	700.00	810.00	810.00	500.00	500.00	555.00	555.00	606.66
30	REMOVE VEHICLE HEAD (COMP	13	100.00	EA	1,300.00	100.00	1,300.00	74.00	962.00	100.00	1,300.00	111.00	1,443.00	72.08
31	REMOVE ELECTRICAL SERVICE	1	400.00	EA	400.00	500.00	500.00	420.00	420.00	100.00	100.00	111.00	111.00	328.68
32	REMOVE TYPE 3SERVICE CABI	1	850.00	EA	850.00	250.00	250.00	411.00	411.00	100.00	100.00	111.00	111.00	404.82

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(1) Powell Constructors	(2) J. McLoughlin Engineering Co., Inc.	(3) Bonadiman-Mc Cain, Inc.	(4) Los Angeles Engineering, Inc.
(1) Preliminary Bid Amount		860,995.00	880,549.90	901,828.00	*907,583.85*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	REMOVE 3 - CAMERA VIDEO DE	1	300.00	EA	300.00	500.00	500.00	600.00	600.00	900.00	900.00	1,000.00	1,000.00	1,228.18
34	RELOCATE CAMERA (VIDEO DE	1	500.00	EA	500.00	2,000.00	2,000.00	1,475.00	1,475.00	4,300.00	4,300.00	5,000.00	5,000.00	1,771.62
35	3-CAMERA VIDEO DETECTION S	1	19,000.00	EA	19,000.00	20,000.00	20,000.00	19,000.00	19,000.00	15,900.00	15,900.00	17,500.00	17,500.00	20,537.22
36	REMOVE OVERHEAD CABLES	1000	1.00	LF	1,000.00	2.00	2,000.00	3.05	3,050.00	1.00	1,000.00	1.10	1,100.00	2.46
37	INSTALL OVERHEAD CABLES	1000	2.00	LF	2,000.00	4.00	4,000.00	19.00	19,000.00	3.00	3,000.00	3.30	3,300.00	11.90
38	REMOVE 23' WOODEN POLE (C	18	1,000.00	EA	18,000.00	300.00	5,400.00	274.00	4,932.00	250.00	4,500.00	277.50	4,995.00	293.83
39	FURNISH AND INSTALL 23' WOO	18	3,500.00	EA	63,000.00	1,200.00	21,600.00	950.00	17,100.00	750.00	13,500.00	832.25	14,980.50	1,079.42
40	TYPE 170 ATC/HC-11 CONTROLL	1	3,000.00	EA	3,000.00	5,000.00	5,000.00	3,000.00	3,000.00	9,300.00	9,300.00	10,000.00	10,000.00	3,490.77
41	SWITCH PACK	3	40.00	EA	120.00	200.00	600.00	126.00	378.00	200.00	600.00	222.00	666.00	125.52
42	TYPE 332 CABINET	1	10,000.00	EA	10,000.00	15,000.00	15,000.00	12,000.00	12,000.00	14,700.00	14,700.00	16,500.00	16,500.00	12,683.75
43	TYPE III-BF SERVICE WITH BBS	1	8,500.00	EA	8,500.00	3,000.00	3,000.00	17,000.00	17,000.00	2,600.00	2,600.00	3,100.00	3,100.00	11,244.74
44	TYPE III - B MODIFIED BBS SER	1	730.00	EA	730.00	700.00	700.00	410.00	410.00	100.00	100.00	111.00	111.00	460.66
45	3-12" LED VEHICLE HEAD (COM	11	900.00	EA	9,900.00	1,200.00	13,200.00	950.00	10,450.00	878.00	9,658.00	1,000.00	11,000.00	799.78
46	4-12" VEHICLE HEAD (COMPLET	2	1,100.00	EA	2,200.00	1,500.00	3,000.00	1,240.00	2,480.00	1,524.00	3,048.00	1,690.00	3,380.00	1,050.22
47	SCE SERVICE FEE (INCLUDES C	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00
48	REMOVE DETAIL 21 (PAINT)	600	3.00	LF	1,800.00	1.00	600.00	4.20	2,520.00	2.00	1,200.00	1.11	666.00	4.34
49	REMOVE PAVEMENT MARKINGS	175	5.00	SF	875.00	2.00	350.00	2.60	455.00	5.00	875.00	2.00	350.00	4.74
50	DETAIL 21 (ONE-COAT PAINT)	350	2.00	LF	700.00	1.00	350.00	1.30	455.00	2.00	700.00	1.15	402.50	1.50
51	DETAIL 40 (ONE-COAT PAINT)	70	2.00	LF	140.00	1.00	70.00	0.55	38.50	2.50	175.00	1.15	80.50	1.42
52	DETAIL 22 (TWO-COAT PAINT)	535	2.00	LF	1,070.00	3.00	1,605.00	2.10	1,123.50	2.00	1,070.00	1.15	615.25	1.95
53	DETAIL 27B (ONE-COAT PAINT)	1400	2.00	LF	2,800.00	1.00	1,400.00	0.55	770.00	2.00	2,800.00	1.00	1,400.00	1.08
54	DETAIL 27B (TWO-COAT PAINT)	1200	2.00	LF	2,400.00	1.50	1,800.00	1.00	1,200.00	2.00	2,400.00	1.00	1,200.00	1.23
55	PAVEMENT MARKINGS (ONE-CO	165	3.00	SF	495.00	3.00	495.00	1.60	264.00	4.00	660.00	3.10	511.50	4.64
56	PAVEMENT MARKINGS (TWO-C	44	5.00	SF	220.00	5.00	220.00	2.60	114.40	4.00	176.00	5.50	242.00	6.71
57	12" STRIPING (ONE-COAT PAINT	420	4.00	LF	1,680.00	1.00	420.00	1.60	672.00	2.00	840.00	1.50	630.00	3.04
58	12" STRIPING (TWO-COAT PAIN	120	3.00	LF	360.00	1.50	180.00	2.60	312.00	2.00	240.00	2.00	240.00	3.79
59	CHANGEABLE MESSAGE SIGN	3	6,000.00	EA	18,000.00	8,000.00	24,000.00	4,000.00	12,000.00	8,300.00	24,900.00	15,500.00	46,500.00	8,588.75
60	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	8,000.00	8,000.00	14,000.00	14,000.00	10,372.00	10,372.00	10,000.00	10,000.00	18,713.81
61	TEMPORARY RAILING (TYPE K)	200	200.00	LF	40,000.00	15.00	3,000.00	28.00	5,600.00	48.00	9,600.00	37.40	7,480.00	46.03
62	TEMPORARY CRASH CUSHION	4	1,500.00	EA	6,000.00	1,000.00	4,000.00	3,125.00	12,500.00	1,800.00	7,200.00	1,320.00	5,280.00	2,122.36

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(1) Powell Constructors	(2) J. McLoughlin Engineering Co., Inc.	(3) Bonadiman-Mc Cain, Inc.	(4) Los Angeles Engineering, Inc.
(1) Preliminary Bid Amount		860,995.00	880,549.90	901,828.00	*907,583.85*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					1,220,510.00		860,995.00		880,549.90		901,828.00		909,861.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	860,995.00	880,549.90	901,828.00	909,861.00

(5) Comments APPARENT LOW BIDDER

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(5) Mendez Concrete, Inc.	(6) C. A. Rasmussen, Inc.	(7) Sully-Miller Contracting Company	(8) Abbott Contracting & Engineering, Inc.
(1) Preliminary Bid Amount		917,214.60	930,221.60	964,596.50	*974,080.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	MOBILIZATION	1	90,000.00	LS	90,000.00	54,467.00	54,467.00	88,000.00	88,000.00	25,675.00	25,675.00	100,000.00	100,000.00	72,946.38
2	IMPLEMENTATION OF BMPS	1	20,000.00	LS	20,000.00	9,695.00	9,695.00	7,000.00	7,000.00	7,800.00	7,800.00	2,500.00	2,500.00	12,049.44
3	OFFICE FACILITIES	1	15,000.00	LS	15,000.00	7,665.00	7,665.00	6,000.00	6,000.00	18,000.00	18,000.00	4,000.00	4,000.00	11,091.56
4	CLEARING AND GRUBBING	1	5,000.00	LS	5,000.00	2,427.00	2,427.00	20,000.00	20,000.00	7,900.00	7,900.00	8,000.00	8,000.00	12,632.94
5	SHORING OF OPEN EXCAVATIO	1	30,000.00	LS	30,000.00	10,751.00	10,751.00	13,000.00	13,000.00	5,900.00	5,900.00	10,000.00	10,000.00	18,960.69
6	UNCLASSIFIED EXCAVATION	587	40.00	CY	23,480.00	55.70	32,695.90	41.00	24,067.00	51.00	29,937.00	30.00	17,610.00	56.55
7	STRUCTURE EXCAVATION (BRI	180	75.00	CY	13,500.00	65.10	11,718.00	53.00	9,540.00	33.00	5,940.00	75.00	13,500.00	64.04
8	STRUCTURE BACKFILL (BRIDGE	60	100.00	CY	6,000.00	100.60	6,036.00	245.00	14,700.00	151.00	9,060.00	75.00	4,500.00	146.51
9	AC PAVEMENT	358	110.00	TON	39,380.00	111.50	39,917.00	130.00	46,540.00	147.00	52,626.00	120.00	42,960.00	124.34
10	AC PAVEMENT (DETOUR)	8	80.00	TON	640.00	164.10	1,312.80	320.00	2,560.00	195.00	1,560.00	200.00	1,600.00	429.94
11	CRUSHED MISCELLANEOUS BA	411	60.00	CY	24,660.00	42.30	17,385.30	45.00	18,495.00	44.00	18,084.00	50.00	20,550.00	58.15
12	BRIDGE REMOVAL (PORTION)	1	15,000.00	LS	15,000.00	20,838.00	20,838.00	12,000.00	12,000.00	7,500.00	7,500.00	20,000.00	20,000.00	16,233.63
13	BAR REINFORCING STEEL (BRI	76500	1.50	LB	114,750.00	1.20	91,800.00	0.96	73,440.00	1.00	76,500.00	1.10	84,150.00	1.01
14	STRUCTURE CONCRETE (BRID	141	1,200.00	CY	169,200.00	1,006.30	141,888.30	1,150.00	162,150.00	1,300.00	183,300.00	1,376.00	194,016.00	1,262.52
15	JOINT SEAL, TYPE B	90	40.00	LF	3,600.00	26.30	2,367.00	82.00	7,380.00	100.00	9,000.00	30.00	2,700.00	62.42
16	FURNISH PRESTRESSED I GIRD	8	15,000.00	EA	120,000.00	9,056.30	72,450.40	10,000.00	80,000.00	10,225.00	81,800.00	9,000.00	72,000.00	9,907.89
17	ERECT PRESTRESSED GIRDER	8	2,500.00	EA	20,000.00	3,563.50	28,508.00	2,900.00	23,200.00	3,650.00	29,200.00	3,000.00	24,000.00	3,338.97
18	CONCRETE BARRIER (TYPE 25)	168	200.00	LF	33,600.00	154.30	25,922.40	108.00	18,144.00	115.00	19,320.00	120.00	20,160.00	128.22
19	4' PICKET RAILING	168	60.00	LF	10,080.00	164.30	27,602.40	119.00	19,992.00	139.00	23,352.00	150.00	25,200.00	116.08
20	METAL BEAM GUARD RAILING	157	40.00	LF	6,280.00	20.20	3,171.40	43.00	6,751.00	34.00	5,338.00	22.00	3,454.00	28.79
21	TERMINAL ANCHOR SYSTEM (T	3	4,000.00	EA	12,000.00	2,755.30	8,265.90	2,800.00	8,400.00	3,400.00	10,200.00	2,750.00	8,250.00	3,149.08
22	TERMINAL ANCHOR SYSTEM (T	1	4,000.00	EA	4,000.00	3,396.00	3,396.00	2,900.00	2,900.00	4,120.00	4,120.00	3,000.00	3,000.00	3,648.81
23	TRANSITION RAILING (TYPE WB	100	60.00	LF	6,000.00	152.30	15,230.00	157.00	15,700.00	145.00	14,500.00	100.00	10,000.00	128.36
24	TERMINAL ANCHOR SYSTEM (T	1	1,000.00	EA	1,000.00	594.00	594.00	900.00	900.00	900.00	900.00	1,000.00	1,000.00	1,182.88
25	STRENGTHENED RAILING SECT	40	25.00	LF	1,000.00	49.40	1,976.00	91.00	3,640.00	78.00	3,120.00	100.00	4,000.00	73.93
26	24" DIA CIDH PILES	860	200.00	LF	172,000.00	104.90	90,214.00	105.00	90,300.00	148.00	127,280.00	120.00	103,200.00	195.93
27	12-CONDUCTOR SIGNAL CABLE(	2500	3.00	LF	7,500.00	2.00	5,000.00	2.10	5,250.00	4.65	11,625.00	3.00	7,500.00	3.42
28	CCTV CABLE	1500	2.00	LF	3,000.00	0.90	1,350.00	0.93	1,395.00	3.45	5,175.00	2.00	3,000.00	2.51
29	REMOVE TYPE 332 CABINET CO	1	500.00	EA	500.00	810.00	810.00	870.00	870.00	200.00	200.00	7.50	7.50	606.66
30	REMOVE VEHICLE HEAD (COMP	13	100.00	EA	1,300.00	39.10	508.30	43.00	559.00	100.00	1,300.00	70.00	910.00	72.08
31	REMOVE ELECTRICAL SERVICE	1	400.00	EA	400.00	313.00	313.00	340.00	340.00	200.00	200.00	400.00	400.00	328.68
32	REMOVE TYPE 3SERVICE CABI	1	850.00	EA	850.00	497.00	497.00	540.00	540.00	300.00	300.00	400.00	400.00	404.82
33	REMOVE 3 - CAMERA VIDEO DE	1	300.00	EA	300.00	313.00	313.00	330.00	330.00	3,300.00	3,300.00	600.00	600.00	1,228.18

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(5) Mendez Concrete, Inc.	(6) C. A. Rasmussen, Inc.	(7) Sully-Miller Contracting Company	(8) Abbott Contracting & Engineering, Inc.
(1) Preliminary Bid Amount		917,214.60	930,221.60	964,596.50	*974,080.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	RELOCATE CAMERA (VIDEO DE	1	500.00	EA	500.00	1,173.00	1,173.00	1,300.00	1,300.00	1,600.00	1,600.00	1,400.00	1,400.00	1,771.62
35	3-CAMERA VIDEO DETECTION S	1	19,000.00	EA	19,000.00	19,154.00	19,154.00	20,500.00	20,500.00	22,900.00	22,900.00	20,000.00	20,000.00	20,537.22
36	REMOVE OVERHEAD CABLES	1000	1.00	LF	1,000.00	2.50	2,500.00	2.70	2,700.00	3.40	3,400.00	3.00	3,000.00	2.46
37	INSTALL OVERHEAD CABLES	1000	2.00	LF	2,000.00	12.80	12,800.00	14.00	14,000.00	2.35	2,350.00	18.00	18,000.00	11.90
38	REMOVE 23' WOODEN POLE (C	18	1,000.00	EA	18,000.00	289.80	5,216.40	310.00	5,580.00	300.00	5,400.00	200.00	3,600.00	293.83
39	FURNISH AND INSTALL 23' WOO	18	3,500.00	EA	63,000.00	1,223.40	22,021.20	1,300.00	23,400.00	785.00	14,130.00	1,200.00	21,600.00	1,079.42
40	TYPE 170 ATC/HC-11 CONTROLL	1	3,000.00	EA	3,000.00	1,251.00	1,251.00	1,300.00	1,300.00	2,265.00	2,265.00	3,000.00	3,000.00	3,490.77
41	SWITCH PACK	3	40.00	EA	120.00	19.70	59.10	21.00	63.00	200.00	600.00	125.00	375.00	125.52
42	TYPE 332 CABINET	1	10,000.00	EA	10,000.00	9,445.00	9,445.00	10,100.00	10,100.00	12,700.00	12,700.00	13,000.00	13,000.00	12,683.75
43	TYPE III-BF SERVICE WITH BBS	1	8,500.00	EA	8,500.00	2,979.00	2,979.00	3,200.00	3,200.00	18,300.00	18,300.00	17,000.00	17,000.00	11,244.74
44	TYPE III - B MODIFIED BBS SER	1	730.00	EA	730.00	420.00	420.00	460.00	460.00	735.00	735.00	400.00	400.00	460.66
45	3-12" LED VEHICLE HEAD (COM	11	900.00	EA	9,900.00	455.10	5,006.10	490.00	5,390.00	167.00	1,837.00	1,000.00	11,000.00	799.78
46	4-12" VEHICLE HEAD (COMPLET	2	1,100.00	EA	2,200.00	455.00	910.00	500.00	1,000.00	1,085.00	2,170.00	1,200.00	2,400.00	1,050.22
47	SCE SERVICE FEE (INCLUDES C	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00
48	REMOVE DETAIL 21 (PAINT)	600	3.00	LF	1,800.00	2.30	1,380.00	4.50	2,700.00	2.10	1,260.00	5.00	3,000.00	4.34
49	REMOVE PAVEMENT MARKINGS	175	5.00	SF	875.00	3.10	542.50	2.80	490.00	2.00	350.00	5.00	875.00	4.74
50	DETAIL 21 (ONE-COAT PAINT)	350	2.00	LF	700.00	1.70	595.00	1.40	490.00	1.00	350.00	0.50	175.00	1.50
51	DETAIL 40 (ONE-COAT PAINT)	70	2.00	LF	140.00	1.10	77.00	0.59	41.30	0.90	63.00	0.40	28.00	1.42
52	DETAIL 22 (TWO-COAT PAINT)	535	2.00	LF	1,070.00	2.40	1,284.00	2.20	1,177.00	1.50	802.50	1.00	535.00	1.95
53	DETAIL 27B (ONE-COAT PAINT)	1400	2.00	LF	2,800.00	1.00	1,400.00	0.57	798.00	0.50	700.00	0.40	560.00	1.08
54	DETAIL 27B (TWO-COAT PAINT)	1200	2.00	LF	2,400.00	1.20	1,440.00	1.00	1,200.00	0.55	660.00	0.50	600.00	1.23
55	PAVEMENT MARKINGS (ONE-CO	165	3.00	SF	495.00	3.60	594.00	1.70	280.50	2.00	330.00	6.00	990.00	4.64
56	PAVEMENT MARKINGS (TWO-C	44	5.00	SF	220.00	4.00	176.00	2.70	118.80	3.00	132.00	8.00	352.00	6.71
57	12" STRIPING (ONE-COAT PAINT	420	4.00	LF	1,680.00	1.70	714.00	1.70	714.00	2.00	840.00	4.00	1,680.00	3.04
58	12" STRIPING (TWO-COAT PAIN	120	3.00	LF	360.00	2.10	252.00	2.80	336.00	3.25	390.00	5.00	600.00	3.79
59	CHANGEABLE MESSAGE SIGN	3	6,000.00	EA	18,000.00	10,120.00	30,360.00	2,000.00	6,000.00	9,900.00	29,700.00	5,000.00	15,000.00	8,588.75
60	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	33,349.00	33,349.00	28,000.00	28,000.00	14,700.00	14,700.00	4,000.00	4,000.00	18,713.81
61	TEMPORARY RAILING (TYPE K)	200	200.00	LF	40,000.00	54.10	10,820.00	20.00	4,000.00	40.00	8,000.00	15.00	3,000.00	46.03
62	TEMPORARY CRASH CUSHION	4	1,500.00	EA	6,000.00	2,052.80	8,211.20	1,200.00	4,800.00	2,980.00	11,920.00	2,000.00	8,000.00	2,122.36

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**VASQUEZ CANYON ROAD OVER BOUQUET CREEK**					ADDENDA	**1**
PROJECT ID	**RDC0015073**					WORKING DAYS	**150**
BIDS OPENED	**03/03/2009**						
OFFICE ENGR	**TIMOTHY (TIM) BAZINET (626) 458-2185**	Engineer's Estimate	(5) Mendez Concrete, Inc.	(6) C. A. Rasmussen, Inc.	(7) Sully-Miller Contracting Company	(8) Abbott Contracting & Engineering, Inc.	
(1) Preliminary Bid Amount			917,214.60	930,221.60	964,596.50	*974,080.00*	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					1,220,510.00		917,214.60		930,221.60		964,596.50		973,337.50	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	917,214.60	930,221.60	964,596.50	973,337.50

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(9) Granite Construction Company	(10) 4-Con Engineering, Inc.	(11) G. B. Cooke, Inc.	(12) John S. Meek Company, Inc.
(1) Preliminary Bid Amount		*1,020,733.47*	1,026,568.00	*1,051,296.00*	1,160,201.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	MOBILIZATION	1	90,000.00	LS	90,000.00	50,000.00	50,000.00	100,000.00	100,000.00	50,000.00	50,000.00	90,000.00	90,000.00	72,946.38
2	IMPLEMENTATION OF BMPS	1	20,000.00	LS	20,000.00	57,996.00	57,996.00	2,500.00	2,500.00	2,500.00	2,500.00	11,000.00	11,000.00	12,049.44
3	OFFICE FACILITIES	1	15,000.00	LS	15,000.00	22,200.00	22,200.00	6,500.00	6,500.00	15,000.00	15,000.00	12,000.00	12,000.00	11,091.56
4	CLEARING AND GRUBBING	1	5,000.00	LS	5,000.00	43,800.00	43,800.00	5,000.00	5,000.00	15,000.00	15,000.00	12,000.00	12,000.00	12,632.94
5	SHORING OF OPEN EXCAVATIO	1	30,000.00	LS	30,000.00	30,000.00	30,000.00	10,000.00	10,000.00	15,000.00	15,000.00	45,000.00	45,000.00	18,960.69
6	UNCLASSIFIED EXCAVATION	587	40.00	CY	23,480.00	60.00	35,220.00	55.00	32,285.00	75.00	44,025.00	100.00	58,700.00	56.55
7	STRUCTURE EXCAVATION (BRI	180	75.00	CY	13,500.00	75.00	13,500.00	100.00	18,000.00	75.00	13,500.00	85.00	15,300.00	64.04
8	STRUCTURE BACKFILL (BRIDGE	60	100.00	CY	6,000.00	245.00	14,700.00	100.00	6,000.00	150.00	9,000.00	130.00	7,800.00	146.51
9	AC PAVEMENT	358	110.00	TON	39,380.00	165.00	59,070.00	150.00	53,700.00	150.00	53,700.00	52.00	18,616.00	124.34
10	AC PAVEMENT (DETOUR)	8	80.00	TON	640.00	1,200.00	9,600.00	500.00	4,000.00	500.00	4,000.00	220.00	1,760.00	429.94
11	CRUSHED MISCELLANEOUS BA	411	60.00	CY	24,660.00	60.00	24,660.00	45.00	18,495.00	50.00	20,550.00	53.00	21,783.00	58.15
12	BRIDGE REMOVAL (PORTION)	1	15,000.00	LS	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	30,000.00	30,000.00	17,000.00	17,000.00	16,233.63
13	BAR REINFORCING STEEL (BRI	76500	1.50	LB	114,750.00	0.09	6,885.00	1.50	114,750.00	1.25	95,625.00	1.00	76,500.00	1.01
14	STRUCTURE CONCRETE (BRID	141	1,200.00	CY	169,200.00	1,525.00	215,025.00	1,200.00	169,200.00	860.00	121,260.00	1,450.00	204,450.00	1,262.52
15	JOINT SEAL, TYPE B	90	40.00	LF	3,600.00	65.00	5,850.00	40.00	3,600.00	220.00	19,800.00	85.00	7,650.00	62.42
16	FURNISH PRESTRESSED I GIRD	8	15,000.00	EA	120,000.00	9,025.00	72,200.00	11,000.00	88,000.00	10,000.00	80,000.00	10,100.00	80,800.00	9,907.89
17	ERECT PRESTRESSED GIRDER	8	2,500.00	EA	20,000.00	2,000.00	16,000.00	2,000.00	16,000.00	3,500.00	28,000.00	6,670.00	53,360.00	3,338.97
18	CONCRETE BARRIER (TYPE 25)	168	200.00	LF	33,600.00	86.72	14,568.96	100.00	16,800.00	135.00	22,680.00	130.00	21,840.00	128.22
19	4' PICKET RAILING	168	60.00	LF	10,080.00	74.00	12,432.00	80.00	13,440.00	135.00	22,680.00	180.00	30,240.00	116.08
20	METAL BEAM GUARD RAILING	157	40.00	LF	6,280.00	23.00	3,611.00	25.00	3,925.00	33.00	5,181.00	22.00	3,454.00	28.79
21	TERMINAL ANCHOR SYSTEM (T	3	4,000.00	EA	12,000.00	2,750.00	8,250.00	2,200.00	6,600.00	3,250.00	9,750.00	2,920.00	8,760.00	3,149.08
22	TERMINAL ANCHOR SYSTEM (T	1	4,000.00	EA	4,000.00	2,980.00	2,980.00	3,000.00	3,000.00	3,700.00	3,700.00	3,595.00	3,595.00	3,648.81
23	TRANSITION RAILING (TYPE WB	100	60.00	LF	6,000.00	104.00	10,400.00	125.00	12,500.00	140.00	14,000.00	162.00	16,200.00	128.36
24	TERMINAL ANCHOR SYSTEM (T	1	1,000.00	EA	1,000.00	970.00	970.00	1,000.00	1,000.00	850.00	850.00	630.00	630.00	1,182.88
25	STRENGTHENED RAILING SECT	40	25.00	LF	1,000.00	98.00	3,920.00	100.00	4,000.00	75.00	3,000.00	53.00	2,120.00	73.93
26	24" DIA CIDH PILES	860	200.00	LF	172,000.00	0.00	0.00	140.00	120,400.00	1,100.00	946,000.00	140.00	120,400.00	195.93
27	12-CONDUCTOR SIGNAL CABLE(	2500	3.00	LF	7,500.00	1.89	4,725.00	6.00	15,000.00	3.40	8,500.00	3.50	8,750.00	3.42
28	CCTV CABLE	1500	2.00	LF	3,000.00	0.82	1,230.00	3.00	4,500.00	2.50	3,750.00	2.50	3,750.00	2.51
29	REMOVE TYPE 332 CABINET CO	1	500.00	EA	500.00	771.00	771.00	100.00	100.00	800.00	800.00	860.00	860.00	606.66
30	REMOVE VEHICLE HEAD (COMP	13	100.00	EA	1,300.00	37.23	483.99	50.00	650.00	100.00	1,300.00	80.00	1,040.00	72.08
31	REMOVE ELECTRICAL SERVICE	1	400.00	EA	400.00	297.83	297.83	60.00	60.00	450.00	450.00	450.00	450.00	328.68
32	REMOVE TYPE 3SERVICE CABI	1	850.00	EA	850.00	473.08	473.08	600.00	600.00	450.00	450.00	440.00	440.00	404.82
33	REMOVE 3 - CAMERA VIDEO DE	1	300.00	EA	300.00	297.83	297.83	300.00	300.00	650.00	650.00	640.00	640.00	1,228.18

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(9) Granite Construction Company	(10) 4-Con Engineering, Inc.	(11) G. B. Cooke, Inc.	(12) John S. Meek Company, Inc.
(1) Preliminary Bid Amount		*1,020,733.47*	1,026,568.00	*1,051,296.00*	1,160,201.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	RELOCATE CAMERA (VIDEO DE	1	500.00	EA	500.00	1,116.87	1,116.87	325.00	325.00	1,550.00	1,550.00	1,550.00	1,550.00	1,771.62
35	3-CAMERA VIDEO DETECTION S	1	19,000.00	EA	19,000.00	18,241.57	18,241.57	30,000.00	30,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,537.22
36	REMOVE OVERHEAD CABLES	1000	1.00	LF	1,000.00	2.39	2,390.00	1.00	1,000.00	3.20	3,200.00	3.25	3,250.00	2.46
37	INSTALL OVERHEAD CABLES	1000	2.00	LF	2,000.00	12.18	12,180.00	2.25	2,250.00	20.00	20,000.00	20.00	20,000.00	11.90
38	REMOVE 23' WOODEN POLE (C	18	1,000.00	EA	18,000.00	276.03	4,968.54	350.00	6,300.00	300.00	5,400.00	290.00	5,220.00	293.83
39	FURNISH AND INSTALL 23' WOO	18	3,500.00	EA	63,000.00	1,165.09	20,971.62	500.00	9,000.00	1,000.00	18,000.00	1,000.00	18,000.00	1,079.42
40	TYPE 170 ATC/HC-11 CONTROLL	1	3,000.00	EA	3,000.00	1,191.33	1,191.33	2,500.00	2,500.00	3,000.00	3,000.00	3,135.00	3,135.00	3,490.77
41	SWITCH PACK	3	40.00	EA	120.00	18.61	55.83	65.00	195.00	150.00	450.00	135.00	405.00	125.52
42	TYPE 332 CABINET	1	10,000.00	EA	10,000.00	8,995.00	8,995.00	15,000.00	15,000.00	12,500.00	12,500.00	12,790.00	12,790.00	12,683.75
43	TYPE III-BF SERVICE WITH BBS	1	8,500.00	EA	8,500.00	5,936.80	5,936.80	21,000.00	21,000.00	17,500.00	17,500.00	17,800.00	17,800.00	11,244.74
44	TYPE III - B MODIFIED BBS SER	1	730.00	EA	730.00	399.51	399.51	1,000.00	1,000.00	450.00	450.00	450.00	450.00	460.66
45	3-12" LED VEHICLE HEAD (COM	11	900.00	EA	9,900.00	433.42	4,767.62	1,000.00	11,000.00	1,000.00	11,000.00	1,000.00	11,000.00	799.78
46	4-12" VEHICLE HEAD (COMPLET	2	1,100.00	EA	2,200.00	433.42	866.84	1,250.00	2,500.00	1,300.00	2,600.00	1,320.00	2,640.00	1,050.22
47	SCE SERVICE FEE (INCLUDES C	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00
48	REMOVE DETAIL 21 (PAINT)	600	3.00	LF	1,800.00	1.00	600.00	2.50	1,500.00	5.00	3,000.00	4.50	2,700.00	4.34
49	REMOVE PAVEMENT MARKINGS	175	5.00	SF	875.00	1.70	297.50	2.50	437.50	10.00	1,750.00	9.00	1,575.00	4.74
50	DETAIL 21 (ONE-COAT PAINT)	350	2.00	LF	700.00	1.00	350.00	1.00	350.00	2.00	700.00	2.00	700.00	1.50
51	DETAIL 40 (ONE-COAT PAINT)	70	2.00	LF	140.00	1.00	70.00	1.00	70.00	2.50	175.00	3.00	210.00	1.42
52	DETAIL 22 (TWO-COAT PAINT)	535	2.00	LF	1,070.00	1.00	535.00	1.50	802.50	2.00	1,070.00	2.00	1,070.00	1.95
53	DETAIL 27B (ONE-COAT PAINT)	1400	2.00	LF	2,800.00	0.80	1,120.00	0.50	700.00	1.00	1,400.00	0.90	1,260.00	1.08
54	DETAIL 27B (TWO-COAT PAINT)	1200	2.00	LF	2,400.00	0.80	960.00	0.75	900.00	1.00	1,200.00	0.80	960.00	1.23
55	PAVEMENT MARKINGS (ONE-CO	165	3.00	SF	495.00	2.75	453.75	2.00	330.00	8.00	1,320.00	8.00	1,320.00	4.64
56	PAVEMENT MARKINGS (TWO-C	44	5.00	SF	220.00	5.00	220.00	3.25	143.00	15.00	660.00	17.00	748.00	6.71
57	12" STRIPING (ONE-COAT PAINT	420	4.00	LF	1,680.00	1.25	525.00	2.00	840.00	1.50	630.00	1.50	630.00	3.04
58	12" STRIPING (TWO-COAT PAIN	120	3.00	LF	360.00	1.70	204.00	3.50	420.00	2.00	240.00	2.50	300.00	3.79
59	CHANGEABLE MESSAGE SIGN	3	6,000.00	EA	18,000.00	11,300.00	33,900.00	7,500.00	22,500.00	10,000.00	30,000.00	11,800.00	35,400.00	8,588.75
60	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	29,500.00	29,500.00	10,000.00	10,000.00	10,000.00	10,000.00	21,200.00	21,200.00	18,713.81
61	TEMPORARY RAILING (TYPE K)	200	200.00	LF	40,000.00	50.00	10,000.00	18.00	3,600.00	50.00	10,000.00	47.00	9,400.00	46.03
62	TEMPORARY CRASH CUSHION	4	1,500.00	EA	6,000.00	4,850.00	19,400.00	2,500.00	10,000.00	2,000.00	8,000.00	900.00	3,600.00	2,122.36

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**VASQUEZ CANYON ROAD OVER BOUQUET CREEK**					ADDENDA	**1**
PROJECT ID	**RDC0015073**					WORKING DAYS	**150**
BIDS OPENED	**03/03/2009**						
OFFICE ENGR	**TIMOTHY (TIM) BAZINET (626) 458-2185**	Engineer's Estimate	(9) Granite Construction Company	(10) 4-Con Engineering, Inc.	(11) G. B. Cooke, Inc.	(12) John S. Meek Company, Inc.	
(1) Preliminary Bid Amount			*1,020,733.47*	1,026,568.00	*1,051,296.00*	1,160,201.00	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					1,220,510.00		943,333.47		1,026,568.00		1,852,496.00		1,160,201.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	943,333.47	1,026,568.00	1,852,496.00	1,160,201.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(13) Union Engineering Company, Inc.	(14) Superior Gunite	(15) A M G & Associates, Inc.	(16) Remedial Civil Constructors, Inc.
(1) Preliminary Bid Amount		1,167,197.10	1,193,776.25	1,242,330.00	*1,281,541.70*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	MOBILIZATION	1	90,000.00	LS	90,000.00	110,000.00	110,000.00	85,000.00	85,000.00	50,000.00	50,000.00	27,000.00	27,000.00	72,946.38
2	IMPLEMENTATION OF BMPS	1	20,000.00	LS	20,000.00	22,700.00	22,700.00	8,000.00	8,000.00	15,000.00	15,000.00	10,500.00	10,500.00	12,049.44
3	OFFICE FACILITIES	1	15,000.00	LS	15,000.00	11,300.00	11,300.00	12,000.00	12,000.00	11,000.00	11,000.00	5,300.00	5,300.00	11,091.56
4	CLEARING AND GRUBBING	1	5,000.00	LS	5,000.00	3,200.00	3,200.00	3,300.00	3,300.00	6,000.00	6,000.00	21,000.00	21,000.00	12,632.94
5	SHORING OF OPEN EXCAVATIO	1	30,000.00	LS	30,000.00	38,000.00	38,000.00	21,500.00	21,500.00	20,000.00	20,000.00	15,800.00	15,800.00	18,960.69
6	UNCLASSIFIED EXCAVATION	587	40.00	CY	23,480.00	39.00	22,893.00	95.00	55,765.00	60.00	35,220.00	79.00	46,373.00	56.55
7	STRUCTURE EXCAVATION (BRI	180	75.00	CY	13,500.00	27.00	4,860.00	118.00	21,240.00	90.00	16,200.00	105.00	18,900.00	64.04
8	STRUCTURE BACKFILL (BRIDGE	60	100.00	CY	6,000.00	85.00	5,100.00	156.00	9,360.00	160.00	9,600.00	105.00	6,300.00	146.51
9	AC PAVEMENT	358	110.00	TON	39,380.00	116.00	41,528.00	143.00	51,194.00	140.00	50,120.00	130.00	46,540.00	124.34
10	AC PAVEMENT (DETOUR)	8	80.00	TON	640.00	481.00	3,848.00	960.00	7,680.00	300.00	2,400.00	210.00	1,680.00	429.94
11	CRUSHED MISCELLANEOUS BA	411	60.00	CY	24,660.00	94.00	38,634.00	119.00	48,909.00	75.00	30,825.00	50.00	20,550.00	58.15
12	BRIDGE REMOVAL (PORTION)	1	15,000.00	LS	15,000.00	33,300.00	33,300.00	26,600.00	26,600.00	8,000.00	8,000.00	21,000.00	21,000.00	16,233.63
13	BAR REINFORCING STEEL (BRI	76500	1.50	LB	114,750.00	0.96	73,440.00	1.11	84,915.00	1.30	99,450.00	0.92	70,380.00	1.01
14	STRUCTURE CONCRETE (BRID	141	1,200.00	CY	169,200.00	1,800.00	253,800.00	950.00	133,950.00	2,000.00	282,000.00	2,100.00	296,100.00	1,262.52
15	JOINT SEAL, TYPE B	90	40.00	LF	3,600.00	114.00	10,260.00	20.00	1,800.00	25.00	2,250.00	21.00	1,890.00	62.42
16	FURNISH PRESTRESSED I GIRD	8	15,000.00	EA	120,000.00	10,020.00	80,160.00	10,500.00	84,000.00	10,000.00	80,000.00	10,000.00	80,000.00	9,907.89
17	ERECT PRESTRESSED GIRDER	8	2,500.00	EA	20,000.00	4,820.00	38,560.00	4,700.00	37,600.00	3,000.00	24,000.00	3,700.00	29,600.00	3,338.97
18	CONCRETE BARRIER (TYPE 25)	168	200.00	LF	33,600.00	123.00	20,664.00	179.00	30,072.00	250.00	42,000.00	130.00	21,840.00	128.22
19	4' PICKET RAILING	168	60.00	LF	10,080.00	136.00	22,848.00	143.00	24,024.00	35.00	5,880.00	126.00	21,168.00	116.08
20	METAL BEAM GUARD RAILING	157	40.00	LF	6,280.00	34.00	5,338.00	36.00	5,652.00	30.00	4,710.00	31.50	4,945.50	28.79
21	TERMINAL ANCHOR SYSTEM (T	3	4,000.00	EA	12,000.00	3,360.00	10,080.00	3,500.00	10,500.00	6,000.00	18,000.00	3,100.00	9,300.00	3,149.08
22	TERMINAL ANCHOR SYSTEM (T	1	4,000.00	EA	4,000.00	4,040.00	4,040.00	4,200.00	4,200.00	6,000.00	6,000.00	3,700.00	3,700.00	3,648.81
23	TRANSITION RAILING (TYPE WB	100	60.00	LF	6,000.00	142.00	14,200.00	149.00	14,900.00	25.00	2,500.00	130.00	13,000.00	128.36
24	TERMINAL ANCHOR SYSTEM (T	1	1,000.00	EA	1,000.00	881.00	881.00	925.00	925.00	6,000.00	6,000.00	810.10	810.10	1,182.88
25	STRENGTHENED RAILING SECT	40	25.00	LF	1,000.00	77.00	3,080.00	80.00	3,200.00	25.00	1,000.00	70.00	2,800.00	73.93
26	24" DIA CIDH PILES	860	200.00	LF	172,000.00	136.40	117,304.00	163.00	140,180.00	188.00	161,680.00	315.00	270,900.00	195.93
27	12-CONDUCTOR SIGNAL CABLE(	2500	3.00	LF	7,500.00	2.20	5,500.00	3.70	9,250.00	3.50	8,750.00	2.10	5,250.00	3.42
28	CCTV CABLE	1500	2.00	LF	3,000.00	0.93	1,395.00	2.70	4,050.00	2.50	3,750.00	9.40	14,100.00	2.51
29	REMOVE TYPE 332 CABINET CO	1	500.00	EA	500.00	880.00	880.00	918.00	918.00	900.00	900.00	25.00	25.00	606.66
30	REMOVE VEHICLE HEAD (COMP	13	100.00	EA	1,300.00	43.00	559.00	84.00	1,092.00	80.00	1,040.00	42.00	546.00	72.08
31	REMOVE ELECTRICAL SERVICE	1	400.00	EA	400.00	340.00	340.00	477.00	477.00	500.00	500.00	300.00	300.00	328.68
32	REMOVE TYPE 3SERVICE CABI	1	850.00	EA	850.00	540.00	540.00	465.00	465.00	500.00	500.00	400.00	400.00	404.82
33	REMOVE 3 - CAMERA VIDEO DE	1	300.00	EA	300.00	340.00	340.00	680.00	680.00	700.00	700.00	8,500.00	8,500.00	1,228.18

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **VASQUEZ CANYON ROAD OVER BOUQUET CREEK**
PROJECT ID **RDC0015073**
BIDS OPENED **03/03/2009**
OFFICE ENGR **TIMOTHY (TIM) BAZINET (626) 458-2185**

ADDENDA **1**
WORKING DAYS **150**

	Engineer's Estimate	(13) Union Engineering Company, Inc.	(14) Superior Gunite	(15) A M G & Associates, Inc.	(16) Remedial Civil Constructors, Inc.
(1) Preliminary Bid Amount		1,167,197.10	1,193,776.25	1,242,330.00	*1,281,541.70*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	RELOCATE CAMERA (VIDEO DE	1	500.00	EA	500.00	1,270.00	1,270.00	1,656.00	1,656.00	1,500.00	1,500.00	1,130.00	1,130.00	1,771.62
35	3-CAMERA VIDEO DETECTION S	1	19,000.00	EA	19,000.00	20,600.00	20,600.00	21,500.00	21,500.00	21,000.00	21,000.00	22,300.00	22,300.00	20,537.22
36	REMOVE OVERHEAD CABLES	1000	1.00	LF	1,000.00	2.70	2,700.00	3.46	3,460.00	3.50	3,500.00	1.05	1,050.00	2.46
37	INSTALL OVERHEAD CABLES	1000	2.00	LF	2,000.00	13.80	13,800.00	21.46	21,460.00	20.00	20,000.00	4.20	4,200.00	11.90
38	REMOVE 23' WOODEN POLE (C	18	1,000.00	EA	18,000.00	314.00	5,652.00	310.00	5,580.00	300.00	5,400.00	360.00	6,480.00	293.83
39	FURNISH AND INSTALL 23' WOO	18	3,500.00	EA	63,000.00	1,320.00	23,760.00	1,075.00	19,350.00	1,000.00	18,000.00	1,970.00	35,460.00	1,079.42
40	TYPE 170 ATC/HC-11 CONTROLL	1	3,000.00	EA	3,000.00	1,350.00	1,350.00	3,360.00	3,360.00	3,000.00	3,000.00	3,200.00	3,200.00	3,490.77
41	SWITCH PACK	3	40.00	EA	120.00	21.00	63.00	145.00	435.00	200.00	600.00	160.00	480.00	125.52
42	TYPE 332 CABINET	1	10,000.00	EA	10,000.00	10,200.00	10,200.00	13,710.00	13,710.00	13,000.00	13,000.00	13,300.00	13,300.00	12,683.75
43	TYPE III-BF SERVICE WITH BBS	1	8,500.00	EA	8,500.00	3,200.00	3,200.00	19,100.00	19,100.00	19,000.00	19,000.00	9,200.00	9,200.00	11,244.74
44	TYPE III - B MODIFIED BBS SER	1	730.00	EA	730.00	460.00	460.00	465.00	465.00	450.00	450.00	360.00	360.00	460.66
45	3-12" LED VEHICLE HEAD (COM	11	900.00	EA	9,900.00	490.00	5,390.00	1,073.00	11,803.00	1,000.00	11,000.00	660.00	7,260.00	799.78
46	4-12" VEHICLE HEAD (COMPLET	2	1,100.00	EA	2,200.00	500.00	1,000.00	1,405.00	2,810.00	1,400.00	2,800.00	1.05	2.10	1,050.22
47	SCE SERVICE FEE (INCLUDES C	6000	1.00	AL	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00	6,000.00	1.00
48	REMOVE DETAIL 21 (PAINT)	600	3.00	LF	1,800.00	4.60	2,760.00	9.90	5,940.00	10.00	6,000.00	9.70	5,820.00	4.34
49	REMOVE PAVEMENT MARKINGS	175	5.00	SF	875.00	2.90	507.50	9.90	1,732.50	10.00	1,750.00	5.30	927.50	4.74
50	DETAIL 21 (ONE-COAT PAINT)	350	2.00	LF	700.00	1.40	490.00	3.00	1,050.00	3.00	1,050.00	0.53	185.50	1.50
51	DETAIL 40 (ONE-COAT PAINT)	70	2.00	LF	140.00	0.60	42.00	3.00	210.00	3.00	210.00	0.41	28.70	1.42
52	DETAIL 22 (TWO-COAT PAINT)	535	2.00	LF	1,070.00	2.30	1,230.50	3.00	1,605.00	3.00	1,605.00	1.10	588.50	1.95
53	DETAIL 27B (ONE-COAT PAINT)	1400	2.00	LF	2,800.00	0.60	840.00	3.00	4,200.00	3.00	4,200.00	0.39	546.00	1.08
54	DETAIL 27B (TWO-COAT PAINT)	1200	2.00	LF	2,400.00	1.10	1,320.00	3.00	3,600.00	3.00	3,600.00	0.46	552.00	1.23
55	PAVEMENT MARKINGS (ONE-CO	165	3.00	SF	495.00	1.70	280.50	10.75	1,773.75	10.00	1,650.00	6.10	1,006.50	4.64
56	PAVEMENT MARKINGS (TWO-C	44	5.00	SF	220.00	2.90	127.60	10.75	473.00	10.00	440.00	8.60	378.40	6.71
57	12" STRIPING (ONE-COAT PAINT	420	4.00	LF	1,680.00	1.70	714.00	10.75	4,515.00	10.00	4,200.00	4.45	1,869.00	3.04
58	12" STRIPING (TWO-COAT PAIN	120	3.00	LF	360.00	2.90	348.00	10.75	1,290.00	10.00	1,200.00	6.00	720.00	3.79
59	CHANGEABLE MESSAGE SIGN	3	6,000.00	EA	18,000.00	10,000.00	30,000.00	10,700.00	32,100.00	8,000.00	24,000.00	5,300.00	15,900.00	8,588.75
60	TRAFFIC CONTROL	1	30,000.00	LS	30,000.00	14,800.00	14,800.00	30,000.00	30,000.00	30,000.00	30,000.00	31,500.00	31,500.00	18,713.81
61	TEMPORARY RAILING (TYPE K)	200	200.00	LF	40,000.00	53.00	10,600.00	120.00	24,000.00	120.00	24,000.00	21.00	4,200.00	46.03
62	TEMPORARY CRASH CUSHION	4	1,500.00	EA	6,000.00	2,030.00	8,120.00	1,800.00	7,200.00	1,800.00	7,200.00	2,600.00	10,400.00	2,122.36

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**VASQUEZ CANYON ROAD OVER BOUQUET CREEK**					ADDENDA	**1**
PROJECT ID	**RDC0015073**					WORKING DAYS	**150**
BIDS OPENED	**03/03/2009**						
OFFICE ENGR	**TIMOTHY (TIM) BAZINET (626) 458-2185**	Engineer's Estimate	(13) Union Engineering Company, Inc.	(14) Superior Gunite	(15) A M G & Associates, Inc.	(16) Remedial Civil Constructors, Inc.	
(1) Preliminary Bid Amount			1,167,197.10	1,193,776.25	1,242,330.00	*1,281,541.70*	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
Total Amount					1,220,510.00		1,167,197.10		1,193,776.25		1,242,330.00		1,281,541.80	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	1,167,197.10	1,193,776.25	1,242,330.00	1,281,541.80

(5) Comments