County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **CROWN VALLEY ROAD**
PROJECT ID **RDC0015080**
BIDS OPENED **06/16/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **0**
WORKING DAYS **25**

	Engineer's Estimate	(1) Mendez Concrete, Inc.	(2) J T General Construction, Inc.	(3) The Adjul Corporation	(4) Vasilj, Inc.
(1) Preliminary Bid Amount		93,561.00	94,231.00	105,860.00	107,555.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	773.00	773.00	3,419.00	3,419.00	1,500.00	1,500.00	1,000.00	1,000.00	2,524.00
2	TRAFFIC CONTROL	1	8,000.00	LS	8,000.00	8,750.00	8,750.00	2,600.00	2,600.00	2,500.00	2,500.00	1,500.00	1,500.00	6,573.22
3	FLASHING ARROW SIGN	1	6,000.00	EA	6,000.00	1,033.00	1,033.00	1,430.00	1,430.00	1,000.00	1,000.00	250.00	250.00	1,428.28
4	SHORING OF OPEN EXCAVATIO	1	10,000.00	LS	10,000.00	1,257.00	1,257.00	3,250.00	3,250.00	1,000.00	1,000.00	7,000.00	7,000.00	5,310.50
5	CONCRETE REMOVAL (REINFOR	8	250.00	CY	2,000.00	240.00	1,920.00	200.00	1,600.00	500.00	4,000.00	150.00	1,200.00	466.63
6	UNCLASSIFIED EXCAVATION	33	60.00	CY	1,980.00	42.00	1,386.00	100.00	3,300.00	100.00	3,300.00	85.00	2,805.00	135.60
7	CRUSHED MISCELLANEOUS BA	26	85.00	CY	2,210.00	48.00	1,248.00	35.00	910.00	125.00	3,250.00	135.00	3,510.00	110.86
8	TRENCH BACKFILL SLURRY (CL	10	200.00	CY	2,000.00	144.00	1,440.00	104.00	1,040.00	150.00	1,500.00	250.00	2,500.00	162.74
9	AC PAVEMENT	26	100.00	TON	2,600.00	120.00	3,120.00	117.00	3,042.00	215.00	5,590.00	165.00	4,290.00	264.22
10	CATCH BASIN PER STD PLAN 30	5	5,000.00	EA	25,000.00	5,088.00	25,440.00	7,000.00	35,000.00	7,500.00	37,500.00	8,000.00	40,000.00	7,172.39
11	CATCH BASIN PER STD PLAN 30	1	5,000.00	EA	5,000.00	4,848.00	4,848.00	6,500.00	6,500.00	7,000.00	7,000.00	6,500.00	6,500.00	6,154.83
12	JUNCTION STRUCTURE PER ST	4	3,000.00	EA	12,000.00	2,245.00	8,980.00	1,800.00	7,200.00	1,500.00	6,000.00	1,500.00	6,000.00	2,902.11
13	MANHOLE PER STD PLAN 322	2	7,000.00	EA	14,000.00	5,088.00	10,176.00	5,000.00	10,000.00	5,000.00	10,000.00	5,000.00	10,000.00	5,669.78
14	24" RCP, 2000 D	96	200.00	LF	19,200.00	221.00	21,216.00	65.00	6,240.00	195.00	18,720.00	200.00	19,200.00	190.33
15	CONCRETE COLLAR FOR CONN	6	850.00	EA	5,100.00	329.00	1,974.00	1,450.00	8,700.00	500.00	3,000.00	300.00	1,800.00	773.56
	Total Amount				120,090.00		93,561.00		94,231.00		105,860.00		107,555.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	93,561.00	94,231.00	105,860.00	107,555.00
(5) Comments	APPARENT LOW BIDDER			

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **CROWN VALLEY ROAD**
PROJECT ID **RDC0015080**
BIDS OPENED **06/16/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **0**
WORKING DAYS **25**

	Engineer's Estimate	(5) B & T Works, Inc.	(6) West Coast Structures, Inc.	(7) Williams Pipeline Contractors, Inc.	(8) Padilla Paving Company
(1) Preliminary Bid Amount		111,440.00	*111,936.00*	115,155.00	120,612.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	3,000.00	3,000.00	850.00	850.00	1,200.00	1,200.00	2,500.00	2,500.00	2,524.00
2	TRAFFIC CONTROL	1	8,000.00	LS	8,000.00	2,500.00	2,500.00	3,000.00	3,000.00	2,000.00	2,000.00	5,500.00	5,500.00	6,573.22
3	FLASHING ARROW SIGN	1	6,000.00	EA	6,000.00	500.00	500.00	4,600.00	4,600.00	1,500.00	1,500.00	2,500.00	2,500.00	1,428.28
4	SHORING OF OPEN EXCAVATIO	1	10,000.00	LS	10,000.00	7,500.00	7,500.00	2,367.00	2,367.00	3,000.00	3,000.00	5,000.00	5,000.00	5,310.50
5	CONCRETE REMOVAL (REINFOR	8	250.00	CY	2,000.00	240.00	1,920.00	395.50	3,164.00	100.00	800.00	750.00	6,000.00	466.63
6	UNCLASSIFIED EXCAVATION	33	60.00	CY	1,980.00	150.00	4,950.00	488.60	16,123.80	35.00	1,155.00	234.00	7,722.00	135.60
7	CRUSHED MISCELLANEOUS BA	26	85.00	CY	2,210.00	110.00	2,860.00	178.00	4,628.00	40.00	1,040.00	140.00	3,640.00	110.86
8	TRENCH BACKFILL SLURRY (CL	10	200.00	CY	2,000.00	105.00	1,050.00	115.00	1,150.00	150.00	1,500.00	255.00	2,550.00	162.74
9	AC PAVEMENT	26	100.00	TON	2,600.00	160.00	4,160.00	225.50	5,863.00	160.00	4,160.00	200.00	5,200.00	264.22
10	CATCH BASIN PER STD PLAN 30	5	5,000.00	EA	25,000.00	8,700.00	43,500.00	5,855.00	29,275.00	6,800.00	34,000.00	4,300.00	21,500.00	7,172.39
11	CATCH BASIN PER STD PLAN 30	1	5,000.00	EA	5,000.00	6,500.00	6,500.00	5,027.00	5,027.00	6,200.00	6,200.00	4,500.00	4,500.00	6,154.83
12	JUNCTION STRUCTURE PER ST	4	3,000.00	EA	12,000.00	2,800.00	11,200.00	1,200.00	4,800.00	5,000.00	20,000.00	2,200.00	8,800.00	2,902.11
13	MANHOLE PER STD PLAN 322	2	7,000.00	EA	14,000.00	5,500.00	11,000.00	3,050.00	6,100.00	7,000.00	14,000.00	5,800.00	11,600.00	5,669.78
14	24" RCP, 2000 D	96	200.00	LF	19,200.00	75.00	7,200.00	278.00	26,688.00	100.00	9,600.00	275.00	26,400.00	190.33
15	CONCRETE COLLAR FOR CONN	6	850.00	EA	5,100.00	600.00	3,600.00	300.00	1,800.00	2,500.00	15,000.00	1,200.00	7,200.00	773.56
Total Amount					120,090.00		111,440.00		115,435.80		115,155.00		120,612.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		111,440.00	115,435.80	115,155.00	120,612.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **CROWN VALLEY ROAD**
PROJECT ID **RDC0015080**
BIDS OPENED **06/16/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **0**
WORKING DAYS **25**

	Engineer's Estimate	(9) C M B Structures, Inc.	(10) Staats Construction, Inc.	(11) Timlijah, Inc.	(12) Cedro Construction, Inc.
(1) Preliminary Bid Amount		121,269.10	122,007.00	122,787.00	*125,495.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	1,759.00	1,759.00	1,750.00	1,750.00	1,470.00	1,470.00	7,150.00	7,150.00	2,524.00
2	TRAFFIC CONTROL	1	8,000.00	LS	8,000.00	1,925.00	1,925.00	3,820.00	3,820.00	5,500.00	5,500.00	11,550.00	11,550.00	6,573.22
3	FLASHING ARROW SIGN	1	6,000.00	EA	6,000.00	1,636.00	1,636.00	800.00	800.00	710.00	710.00	3,300.00	3,300.00	1,428.28
4	SHORING OF OPEN EXCAVATIO	1	10,000.00	LS	10,000.00	6,375.00	6,375.00	620.00	620.00	4,500.00	4,500.00	9,350.00	9,350.00	5,310.50
5	CONCRETE REMOVAL (REINFOR	8	250.00	CY	2,000.00	355.88	2,847.04	97.00	776.00	500.00	4,000.00	330.00	2,640.00	466.63
6	UNCLASSIFIED EXCAVATION	33	60.00	CY	1,980.00	47.26	1,559.58	45.00	1,485.00	75.00	2,475.00	83.00	2,739.00	135.60
7	CRUSHED MISCELLANEOUS BA	26	85.00	CY	2,210.00	25.54	664.04	22.00	572.00	155.00	4,030.00	110.00	2,860.00	110.86
8	TRENCH BACKFILL SLURRY (CL	10	200.00	CY	2,000.00	172.34	1,723.40	100.00	1,000.00	200.00	2,000.00	204.00	2,040.00	162.74
9	AC PAVEMENT	26	100.00	TON	2,600.00	421.54	10,960.04	144.00	3,744.00	345.00	8,970.00	385.00	10,010.00	264.22
10	CATCH BASIN PER STD PLAN 30	5	5,000.00	EA	25,000.00	6,100.00	30,500.00	8,790.00	43,950.00	7,000.00	35,000.00	6,510.00	32,550.00	7,172.39
11	CATCH BASIN PER STD PLAN 30	1	5,000.00	EA	5,000.00	4,600.00	4,600.00	5,670.00	5,670.00	5,500.00	5,500.00	5,775.00	5,775.00	6,154.83
12	JUNCTION STRUCTURE PER ST	4	3,000.00	EA	12,000.00	3,600.00	14,400.00	3,695.00	14,780.00	7,800.00	31,200.00	1,391.00	5,564.00	2,902.11
13	MANHOLE PER STD PLAN 322	2	7,000.00	EA	14,000.00	7,000.00	14,000.00	5,530.00	11,060.00	5,500.00	11,000.00	5,612.00	11,224.00	5,669.78
14	24" RCP, 2000 D	96	200.00	LF	19,200.00	245.00	23,520.00	305.00	29,280.00	42.00	4,032.00	154.00	14,784.00	190.33
15	CONCRETE COLLAR FOR CONN	6	850.00	EA	5,100.00	800.00	4,800.00	450.00	2,700.00	400.00	2,400.00	660.00	3,960.00	773.56
Total Amount					120,090.00		121,269.10		122,007.00		122,787.00		125,496.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		121,269.10	122,007.00	122,787.00	125,496.00

(5) Comments NONRESPONSIVE

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **CROWN VALLEY ROAD**
PROJECT ID **RDC0015080**
BIDS OPENED **06/16/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **0**
WORKING DAYS **25**

	Engineer's Estimate	(13) Professional Pipeline Contractors, Inc.	(14) V A P Construction, Inc.	(15) Bali Construction, Inc.	(16) Sam Hill & Sons, Inc.
(1) Preliminary Bid Amount		126,000.00	127,415.00	135,476.00	*142,272.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	1,345.00	1,345.00	1,300.00	1,300.00	5,616.00	5,616.00	5,500.00	5,500.00	2,524.00
2	TRAFFIC CONTROL	1	8,000.00	LS	8,000.00	3,000.00	3,000.00	12,000.00	12,000.00	14,173.00	14,173.00	3,000.00	3,000.00	6,573.22
3	FLASHING ARROW SIGN	1	6,000.00	EA	6,000.00	1,500.00	1,500.00	1,300.00	1,300.00	1,200.00	1,200.00	700.00	700.00	1,428.28
4	SHORING OF OPEN EXCAVATIO	1	10,000.00	LS	10,000.00	2,500.00	2,500.00	6,500.00	6,500.00	2,170.00	2,170.00	6,200.00	6,200.00	5,310.50
5	CONCRETE REMOVAL (REINFOR	8	250.00	CY	2,000.00	685.00	5,480.00	520.00	4,160.00	396.00	3,168.00	490.00	3,920.00	466.63
6	UNCLASSIFIED EXCAVATION	33	60.00	CY	1,980.00	25.00	825.00	135.00	4,455.00	111.00	3,663.00	135.00	4,455.00	135.60
7	CRUSHED MISCELLANEOUS BA	26	85.00	CY	2,210.00	90.00	2,340.00	85.00	2,210.00	212.00	5,512.00	85.00	2,210.00	110.86
8	TRENCH BACKFILL SLURRY (CL	10	200.00	CY	2,000.00	160.00	1,600.00	186.00	1,860.00	150.00	1,500.00	209.00	2,090.00	162.74
9	AC PAVEMENT	26	100.00	TON	2,600.00	330.00	8,580.00	245.00	6,370.00	293.00	7,618.00	360.00	9,360.00	264.22
10	CATCH BASIN PER STD PLAN 30	5	5,000.00	EA	25,000.00	8,500.00	42,500.00	7,000.00	35,000.00	7,835.00	39,175.00	7,550.00	37,750.00	7,172.39
11	CATCH BASIN PER STD PLAN 30	1	5,000.00	EA	5,000.00	7,900.00	7,900.00	7,000.00	7,000.00	6,767.00	6,767.00	6,000.00	6,000.00	6,154.83
12	JUNCTION STRUCTURE PER ST	4	3,000.00	EA	12,000.00	3,150.00	12,600.00	4,000.00	16,000.00	1,257.00	5,028.00	2,150.00	8,600.00	2,902.11
13	MANHOLE PER STD PLAN 322	2	7,000.00	EA	14,000.00	8,225.00	16,450.00	5,000.00	10,000.00	4,676.00	9,352.00	7,575.00	15,150.00	5,669.78
14	24" RCP, 2000 D	96	200.00	LF	19,200.00	180.00	17,280.00	160.00	15,360.00	284.00	27,264.00	347.00	33,312.00	190.33
15	CONCRETE COLLAR FOR CONN	6	850.00	EA	5,100.00	350.00	2,100.00	650.00	3,900.00	545.00	3,270.00	690.00	4,140.00	773.56
Total Amount					120,090.00		126,000.00		127,415.00		135,476.00		142,387.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		126,000.00	127,415.00	135,476.00	142,387.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **CROWN VALLEY ROAD**
PROJECT ID **RDC0015080**
BIDS OPENED **06/16/2009**
OFFICE ENGR **ROBERT EISENHAMER (626) 458-3155**

ADDENDA **0**
WORKING DAYS **25**

	Engineer's Estimate	(17) Peterson-Chase General Engineering Construction	(18) Granite Construction Company
(1) Preliminary Bid Amount		149,520.00	183,225.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPS	1	5,000.00	LS	5,000.00	1,000.00	1,000.00	4,300.00	4,300.00					2,524.00
2	TRAFFIC CONTROL	1	8,000.00	LS	8,000.00	25,000.00	25,000.00	10,000.00	10,000.00					6,573.22
3	FLASHING ARROW SIGN	1	6,000.00	EA	6,000.00	1,000.00	1,000.00	750.00	750.00					1,428.28
4	SHORING OF OPEN EXCAVATIO	1	10,000.00	LS	10,000.00	15,000.00	15,000.00	12,000.00	12,000.00					5,310.50
5	CONCRETE REMOVAL (REINFOR	8	250.00	CY	2,000.00	1,700.00	13,600.00	750.00	6,000.00					466.63
6	UNCLASSIFIED EXCAVATION	33	60.00	CY	1,980.00	400.00	13,200.00	150.00	4,950.00					135.60
7	CRUSHED MISCELLANEOUS BA	26	85.00	CY	2,210.00	100.00	2,600.00	300.00	7,800.00					110.86
8	TRENCH BACKFILL SLURRY (CL	10	200.00	CY	2,000.00	150.00	1,500.00	125.00	1,250.00					162.74
9	AC PAVEMENT	26	100.00	TON	2,600.00	270.00	7,020.00	600.00	15,600.00					264.22
10	CATCH BASIN PER STD PLAN 30	5	5,000.00	EA	25,000.00	7,000.00	35,000.00	9,575.00	47,875.00					7,172.39
11	CATCH BASIN PER STD PLAN 30	1	5,000.00	EA	5,000.00	5,000.00	5,000.00	9,500.00	9,500.00					6,154.83
12	JUNCTION STRUCTURE PER ST	4	3,000.00	EA	12,000.00	1,950.00	7,800.00	5,000.00	20,000.00					2,902.11
13	MANHOLE PER STD PLAN 322	2	7,000.00	EA	14,000.00	2,500.00	5,000.00	9,000.00	18,000.00					5,669.78
14	24" RCP, 2000 D	96	200.00	LF	19,200.00	100.00	9,600.00	200.00	19,200.00					190.33
15	CONCRETE COLLAR FOR CONN	6	850.00	EA	5,100.00	1,200.00	7,200.00	1,000.00	6,000.00					773.56
Total Amount					120,090.00		149,520.00		183,225.00					

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00
(4) LSBE Adjusted Amount		149,520.00	183,225.00

(5) Comments