



Los Angeles County Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)

Project ID: RDC0016378

Bids Opened: 11/26/2019

Office Engineer: Chandra McCloud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate (1) Reyes Construction, Inc. (2) GMZ Engineering, Inc. (3) JILK Heavy Construction, Inc. (4) Granite Construction Company

(1) Preliminary Bid Amount	\$5,916,450.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34
----------------------------	----------------	----------------	----------------	----------------

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/ MONTH)	9	\$500.00	MTH	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	IMPLEMENTATION OF BMPS	1	\$45,000.00	LS	\$45,000.00	\$61,000.00	\$61,000.00	\$35,000.00	\$35,000.00	\$16,500.00	\$16,500.00	\$20,000.00	\$20,000.00
5	PREPARATION OF DEWATERING PLAN (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6	IMPLEMENTATION OF DEWATERING PLAN	1	\$20,000.00	LS	\$20,000.00	\$37,400.00	\$37,400.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$85,000.00	\$85,000.00
7	TEMPORARY SHORING	1	\$100,000.00	LS	\$100,000.00	\$133,000.00	\$133,000.00	\$45,000.00	\$45,000.00	\$85,200.00	\$85,200.00	\$80,000.00	\$80,000.00
8	SHORING OF OPEN EXCAVATIONS	1	\$40,000.00	LS	\$40,000.00	\$4,300.00	\$4,300.00	\$35,000.00	\$35,000.00	\$5,750.00	\$5,750.00	\$15,000.00	\$15,000.00
9	PREPARATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(1) Reyes Construction, Inc.	(2) GMZ Engineering, Inc.	(3) JILK Heavy Construction, Inc.	(4) Granite Construction Company					
(1) Preliminary Bid Amount					\$5,916,450.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	IMPLEMENTATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN	1	\$20,000.00	LS	\$20,000.00	\$11,700.00	\$11,700.00	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00
11	MOBILIZATION	1	\$500,000.00	LS	\$500,000.00	\$500,000.00	\$500,000.00	\$175,000.00	\$175,000.00	\$395,000.00	\$395,000.00	\$292,779.00	\$292,779.00
12	BRIDGE REMOVAL (PORTION)	1	\$35,000.00	LS	\$35,000.00	\$43,600.00	\$43,600.00	\$35,000.00	\$35,000.00	\$74,670.00	\$74,670.00	\$2,000.00	\$2,000.00
13	REMOVE HEADWALL RAILING	30	\$50.00	LF	\$1,500.00	\$12.00	\$360.00	\$20.00	\$600.00	\$90.00	\$2,700.00	\$1,500.00	\$45,000.00
14	REMOVE EXISTING BOLLARD	3	\$10.00	EA	\$30.00	\$460.00	\$1,380.00	\$100.00	\$300.00	\$695.00	\$2,085.00	\$500.00	\$1,500.00
15	REMOVE RURAL CATCH BASIN	1	\$1,000.00	EA	\$1,000.00	\$2,600.00	\$2,600.00	\$500.00	\$500.00	\$5,925.00	\$5,925.00	\$1,500.00	\$1,500.00
16	REMOVE DELINEATORS (FLEXIBLE POST)	20	\$30.00	EA	\$600.00	\$80.00	\$1,600.00	\$50.00	\$1,000.00	\$29.00	\$580.00	\$500.00	\$10,000.00
17	REMOVE EXISTING CHAIN LINK FENCE	16	\$100.00	LF	\$1,600.00	\$60.00	\$960.00	\$15.00	\$240.00	\$32.50	\$520.00	\$500.00	\$8,000.00
18	CONCRETE REMOVAL (NON-REINFORCED)	38	\$200.00	CY	\$7,600.00	\$200.00	\$7,600.00	\$100.00	\$3,800.00	\$120.00	\$4,560.00	\$500.00	\$19,000.00
19	CONCRETE REMOVAL (REINFORCED)	2	\$300.00	CY	\$600.00	\$710.00	\$1,420.00	\$100.00	\$200.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
20	UNCLASSIFIED EXCAVATION	1248	\$120.00	CY	\$149,760.00	\$120.00	\$149,760.00	\$50.00	\$62,400.00	\$87.00	\$108,576.00	\$123.00	\$153,504.00
21	STRUCTURE EXCAVATION (BRIDGE)	224	\$150.00	CY	\$33,600.00	\$84.00	\$18,816.00	\$50.00	\$11,200.00	\$110.00	\$24,640.00	\$44.00	\$9,856.00
22	STRUCTURE EXCAVATION (RETAINING WALL)	122	\$120.00	CY	\$14,640.00	\$230.00	\$28,060.00	\$50.00	\$6,100.00	\$129.00	\$15,738.00	\$44.00	\$5,368.00
23	PERVIOUS BACKFILL	19	\$200.00	CY	\$3,800.00	\$490.00	\$9,310.00	\$50.00	\$950.00	\$360.00	\$6,840.00	\$142.00	\$2,698.00
24	STRUCTURE BACKFILL (BRIDGE)	54	\$350.00	CY	\$18,900.00	\$225.00	\$12,150.00	\$50.00	\$2,700.00	\$275.00	\$14,850.00	\$155.00	\$8,370.00
25	STRUCTURE BACKFILL (RETAINING WALL)	116	\$280.00	CY	\$32,480.00	\$210.00	\$24,360.00	\$50.00	\$5,800.00	\$189.00	\$21,924.00	\$155.00	\$17,980.00
26	CRUSHED MISCELLANEOUS BASE	774	\$100.00	CY	\$77,400.00	\$120.00	\$92,880.00	\$50.00	\$38,700.00	\$124.00	\$95,976.00	\$88.00	\$68,112.00
27	AC PAVEMENT	1549	\$250.00	TON	\$387,250.00	\$164.00	\$254,036.00	\$100.00	\$154,900.00	\$142.00	\$219,958.00	\$160.00	\$247,840.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(1) Reyes Construction, Inc.		(2) GMZ Engineering, Inc.		(3) JILK Heavy Construction, Inc.		(4) Granite Construction Company		
(1) Preliminary Bid Amount					\$5,916,450.80		\$4,274,068.50		\$4,495,114.15		\$4,597,565.34		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
28	AC PAVEMENT(INVERTED SHOULDERS)	7	\$325.00	TON	\$2,275.00	\$490.00	\$3,430.00	\$2,500.00	\$17,500.00	\$520.00	\$3,640.00	\$1,300.00	\$9,100.00
29	AC PAVEMENT (DITCH)	18	\$250.00	TON	\$4,500.00	\$730.00	\$13,140.00	\$1,000.00	\$18,000.00	\$534.00	\$9,612.00	\$1,300.00	\$23,400.00
30	RECONSTRUCT MANHOLE	1	\$5,000.00	EA	\$5,000.00	\$1,450.00	\$1,450.00	\$7,500.00	\$7,500.00	\$7,290.00	\$7,290.00	\$7,800.00	\$7,800.00
31	STEEL TRUSS BRIDGE	1	\$1,900,000.00	LS	\$1,900,000.00	\$0.00	\$0.00	\$1,900,000.00	\$1,900,000.00	\$1,763,000.00	\$1,763,000.00	\$1,775,780.00	\$1,775,780.00
32	STRUCTURE CONCRETE (DECK)	124	\$1,300.00	CY	\$161,200.00	\$618.00	\$76,632.00	\$600.00	\$74,400.00	\$585.00	\$72,540.00	\$1,100.00	\$136,400.00
33	STRUCTURE CONCRETE (BRIDGE)	108	\$1,600.00	CY	\$172,800.00	\$1,397.00	\$150,876.00	\$600.00	\$64,800.00	\$1,652.00	\$178,416.00	\$1,100.00	\$118,800.00
34	STRUCTURE CONCRETE (RETAINING WALL)	41	\$1,400.00	CY	\$57,400.00	\$1,736.00	\$71,176.00	\$1,000.00	\$41,000.00	\$1,652.00	\$67,732.00	\$1,800.00	\$73,800.00
35	BAR REINFORCING STEEL (DECK)	33480	\$2.30	LB	\$77,004.00	\$1.25	\$41,850.00	\$2.50	\$83,700.00	\$1.55	\$51,894.00	\$1.26	\$42,184.80
36	BAR REINFORCING STEEL (BRIDGE)	73149	\$1.90	LB	\$138,983.10	\$1.20	\$87,778.80	\$2.50	\$182,872.50	\$1.15	\$84,121.35	\$0.86	\$62,908.14
37	BAR REINFORCING STEEL (RETAINING WALL)	10980	\$2.10	LB	\$23,058.00	\$1.30	\$14,274.00	\$2.50	\$27,450.00	\$1.26	\$13,834.80	\$0.93	\$10,211.40
38	CONCRETE BARRIER (TYPE 742 MODIFIED)	40	\$350.00	LF	\$14,000.00	\$560.00	\$22,400.00	\$350.00	\$14,000.00	\$750.00	\$30,000.00	\$333.00	\$13,320.00
39	AESTHETIC TREATMENT FOR CONCRETE BARRIER	40	\$170.00	LF	\$6,800.00	\$275.00	\$11,000.00	\$200.00	\$8,000.00	\$225.00	\$9,000.00	\$375.00	\$15,000.00
40	RURAL CATCH BASIN	2	\$10,000.00	EA	\$20,000.00	\$8,600.00	\$17,200.00	\$5,000.00	\$10,000.00	\$6,500.00	\$13,000.00	\$11,000.00	\$22,000.00
41	CATCH BASIN PER STD PLAN 300, W=3.5	1	\$5,000.00	EA	\$5,000.00	\$7,300.00	\$7,300.00	\$5,000.00	\$5,000.00	\$9,600.00	\$9,600.00	\$15,000.00	\$15,000.00
42	PIPE CONNECTION PER STD PLAN 335, CASE 3	1	\$3,000.00	EA	\$3,000.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$3,675.00	\$3,675.00	\$8,500.00	\$8,500.00
43	JUNCTION STRUCTURE PER STD PLAN 331	1	\$5,000.00	EA	\$5,000.00	\$2,000.00	\$2,000.00	\$7,500.00	\$7,500.00	\$9,775.00	\$9,775.00	\$7,500.00	\$7,500.00
44	MANHOLE PER STD PLAN 320	2	\$10,000.00	EA	\$20,000.00	\$10,900.00	\$21,800.00	\$7,500.00	\$15,000.00	\$6,100.00	\$12,200.00	\$20,000.00	\$40,000.00
45	CURB DRAIN PER STD PLAN 150, N=1, CASE 2 INLET	1	\$2,000.00	EA	\$2,000.00	\$8,900.00	\$8,900.00	\$1,500.00	\$1,500.00	\$9,160.00	\$9,160.00	\$5,000.00	\$5,000.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(1) Reyes Construction, Inc.	(2) GMZ Engineering, Inc.	(3) JILK Heavy Construction, Inc.	(4) Granite Construction Company					
(1) Preliminary Bid Amount					\$5,916,450.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
46	HEADWALL AND WINGWALLS (CALTRANS STD PLAN D86B)	4	\$2,000.00	CY	\$8,000.00	\$4,900.00	\$19,600.00	\$1,000.00	\$4,000.00	\$4,230.00	\$16,920.00	\$5,000.00	\$20,000.00
47	PCC CURB & GUTTER, TYPE A2-8	143	\$50.00	LF	\$7,150.00	\$60.00	\$8,580.00	\$50.00	\$7,150.00	\$72.00	\$10,296.00	\$115.00	\$16,445.00
48	-	0	\$1.00	LF	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
49	PCC WALK & DRIVEWAYS, 4" THICK	1150	\$8.00	SF	\$9,200.00	\$10.00	\$11,500.00	\$10.00	\$11,500.00	\$12.50	\$14,375.00	\$14.00	\$16,100.00
50	PCC CURB RAMPS	4	\$500.00	CY	\$2,000.00	\$1,310.00	\$5,240.00	\$600.00	\$2,400.00	\$4,250.00	\$17,000.00	\$1,100.00	\$4,400.00
51	PCC WALK & DRIVEWAYS, 6" THICK	168	\$12.00	SF	\$2,016.00	\$18.00	\$3,024.00	\$12.00	\$2,016.00	\$22.00	\$3,696.00	\$20.00	\$3,360.00
52	DETECTABLE WARNING SURFACE	30	\$55.00	SF	\$1,650.00	\$40.00	\$1,200.00	\$50.00	\$1,500.00	\$136.00	\$4,080.00	\$120.00	\$3,600.00
53	TUBULAR HAND RAILING (CALTRANS STD PLAN B11-51)	40	\$110.00	LF	\$4,400.00	\$303.00	\$12,120.00	\$300.00	\$12,000.00	\$310.00	\$12,400.00	\$299.00	\$11,960.00
54	CABLE RAILING (CALTRANS STD PLAN B11-47)	50	\$70.00	LF	\$3,500.00	\$200.00	\$10,000.00	\$100.00	\$5,000.00	\$149.80	\$7,490.00	\$90.00	\$4,500.00
55	RAILING	75	\$150.00	LF	\$11,250.00	\$240.00	\$18,000.00	\$350.00	\$26,250.00	\$232.00	\$17,400.00	\$330.00	\$24,750.00
56	CHAIN LINK FENCE, 6' HIGH	13	\$100.00	LF	\$1,300.00	\$404.00	\$5,252.00	\$100.00	\$1,300.00	\$410.00	\$5,330.00	\$96.00	\$1,248.00
57	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	151	\$40.00	LF	\$6,040.00	\$45.00	\$6,795.00	\$20.00	\$3,020.00	\$44.00	\$6,644.00	\$22.00	\$3,322.00
58	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	175	\$100.00	LF	\$17,500.00	\$89.00	\$15,575.00	\$70.00	\$12,250.00	\$88.00	\$15,400.00	\$74.00	\$12,950.00
59	IN-LINE TERMINAL SYSTEM (TYPE MSKT-SP-MGS)	4	\$7,000.00	EA	\$28,000.00	\$7,050.00	\$28,200.00	\$5,000.00	\$20,000.00	\$5,000.00	\$20,000.00	\$5,100.00	\$20,400.00
60	RAILING DELINEATION PER CALTRANS STD PLAN A77N4	12	\$100.00	EA	\$1,200.00	\$35.00	\$420.00	\$25.00	\$300.00	\$35.00	\$420.00	\$24.00	\$288.00
61	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	1	\$2,000.00	EA	\$2,000.00	\$1,270.00	\$1,270.00	\$2,000.00	\$2,000.00	\$1,400.00	\$1,400.00	\$2,210.00	\$2,210.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165


Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(1) Reyes Construction, Inc.	(2) GMZ Engineering, Inc.	(3) JILK Heavy Construction, Inc.	(4) Granite Construction Company					
(1) Preliminary Bid Amount					\$5,916,450.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
62	TRANSITION RAILING (TYPE WB)	1	\$5,000.00	EA	\$5,000.00	\$8,030.00	\$8,030.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$6,400.00	\$6,400.00
63	CRASH CUSHION SYSTEM	2	\$57,000.00	EA	\$114,000.00	\$52,400.00	\$104,800.00	\$20,000.00	\$40,000.00	\$38,850.00	\$77,700.00	\$21,400.00	\$42,800.00
64	42" DIA CIDH PILES	340	\$1,600.00	LF	\$544,000.00	\$2,170.00	\$737,800.00	\$2,250.00	\$765,000.00	\$1,372.00	\$466,480.00	\$1,800.00	\$612,000.00
65	18" RCP, 2000 D	124	\$300.00	LF	\$37,200.00	\$300.00	\$37,200.00	\$150.00	\$18,600.00	\$240.00	\$29,760.00	\$250.00	\$31,000.00
66	42" RCP, 1600 D	89	\$500.00	LF	\$44,500.00	\$715.00	\$63,635.00	\$200.00	\$17,800.00	\$755.00	\$67,195.00	\$340.00	\$30,260.00
67	DETAIL 22 (THERMOPLASTIC)	850	\$3.00	LF	\$2,550.00	\$3.00	\$2,550.00	\$5.00	\$4,250.00	\$4.38	\$3,723.00	\$2.50	\$2,125.00
68	DETAIL 41 (THERMOPLASTIC)	40	\$2.50	LF	\$100.00	\$6.00	\$240.00	\$5.00	\$200.00	\$22.00	\$880.00	\$5.00	\$200.00
69	DETAIL 27B (THERMOPLASTIC)	1060	\$2.00	LF	\$2,120.00	\$2.00	\$2,120.00	\$5.00	\$5,300.00	\$3.00	\$3,180.00	\$1.50	\$1,590.00
70	6" WHITE CHEVRON STRIPING (THERMOPLASTIC)	360	\$3.00	LF	\$1,080.00	\$3.00	\$1,080.00	\$10.00	\$3,600.00	\$4.00	\$1,440.00	\$2.00	\$720.00
71	12" STRIPING (THERMOPLASTIC)	40	\$3.50	LF	\$140.00	\$10.00	\$400.00	\$5.00	\$200.00	\$24.50	\$980.00	\$7.50	\$300.00
72	PAVEMENT MARKINGS (THERMOPLASTIC)	194	\$10.00	SF	\$1,940.00	\$9.00	\$1,746.00	\$5.00	\$970.00	\$12.00	\$2,328.00	\$7.50	\$1,455.00
73	REMOVE DETAIL 22 (THERMOPLASTIC)	610	\$3.50	LF	\$2,135.00	\$4.00	\$2,440.00	\$5.00	\$3,050.00	\$4.50	\$2,745.00	\$3.00	\$1,830.00
74	REMOVE DETAIL 38 (THERMOPLASTIC)	60	\$3.00	LF	\$180.00	\$4.00	\$240.00	\$5.00	\$300.00	\$15.00	\$900.00	\$3.00	\$180.00
75	REMOVE DETAIL 41 (THERMOPLASTIC)	55	\$3.00	LF	\$165.00	\$4.00	\$220.00	\$5.00	\$275.00	\$15.00	\$825.00	\$3.00	\$165.00
76	REMOVE DETAIL 27B (THERMOPLASTIC)	550	\$2.75	LF	\$1,512.50	\$4.00	\$2,200.00	\$5.00	\$2,750.00	\$4.60	\$2,530.00	\$3.00	\$1,650.00
77	REMOVE 12" WHITE LINE (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$4.00	\$400.00	\$5.00	\$500.00	\$5.50	\$550.00	\$3.00	\$300.00
78	REMOVE PAVEMENT MARKINGS (THERMOPLASTIC)	660	\$7.00	SF	\$4,620.00	\$5.00	\$3,300.00	\$5.00	\$3,300.00	\$5.25	\$3,465.00	\$3.75	\$2,475.00
79	SIGN POST (ROADSIDE SIGN)	6	\$225.00	EA	\$1,350.00	\$320.00	\$1,920.00	\$250.00	\$1,500.00	\$500.00	\$3,000.00	\$250.00	\$1,500.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(1) Reyes Construction, Inc.	(2) GMZ Engineering, Inc.	(3) JILK Heavy Construction, Inc.	(4) Granite Construction Company					
(1) Preliminary Bid Amount					\$5,916,450.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
80	SIGN PANEL	17	\$150.00	EA	\$2,550.00	\$190.00	\$3,230.00	\$125.00	\$2,125.00	\$250.00	\$4,250.00	\$150.00	\$2,550.00
81	RELOCATE SIGN	3	\$150.00	EA	\$450.00	\$195.00	\$585.00	\$150.00	\$450.00	\$390.00	\$1,170.00	\$150.00	\$450.00
82	REMOVE SIGN	52	\$100.00	EA	\$5,200.00	\$45.00	\$2,340.00	\$50.00	\$2,600.00	\$65.00	\$3,380.00	\$35.00	\$1,820.00
83	TRAFFIC CONTROL	1	\$150,000.00	LS	\$150,000.00	\$271,000.00	\$271,000.00	\$35,000.00	\$35,000.00	\$32,600.00	\$32,600.00	\$98,551.00	\$98,551.00
84	TEMPORARY CRASH CUSHION ARRAY	2	\$10,000.00	EA	\$20,000.00	\$8,300.00	\$16,600.00	\$500.00	\$1,000.00	\$5,000.00	\$10,000.00	\$7,500.00	\$15,000.00
85	TEMPORARY RAILING (TYPE K)	200	\$75.00	LF	\$15,000.00	\$68.00	\$13,600.00	\$100.00	\$20,000.00	\$106.50	\$21,300.00	\$125.00	\$25,000.00
86	CHANGEABLE MESSAGE SIGN	5	\$5,000.00	EA	\$25,000.00	\$12,500.00	\$62,500.00	\$2,500.00	\$12,500.00	\$11,300.00	\$56,500.00	\$4,300.00	\$21,500.00
87	AC DIKE PER CALTRANS STD A87B	100	\$10.00	LF	\$1,000.00	\$47.00	\$4,700.00	\$100.00	\$10,000.00	\$54.00	\$5,400.00	\$125.00	\$12,500.00
88	PRECAST DRAINAGE INLET PER CALTRANS STD PLAN D73B	1	\$5,000.00	EA	\$5,000.00	\$7,700.00	\$7,700.00	\$7,500.00	\$7,500.00	\$14,500.00	\$14,500.00	\$12,000.00	\$12,000.00
89	WATER QUALITY MONITORING STATION (ALLOWANCE OF \$20,000)	20000	\$1.00	AL	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
Unit Price Total					\$5,234,628.60	\$3,482,350.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34				
(3) LSBE/DVBE/SE Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00					
(4) LSBE/DVBE/SE Adjusted Amount					\$3,482,350.80	\$4,274,068.50	\$4,495,114.15	\$4,597,565.34					
Comments					NON RESPONSIVE	NON RESPONSIVE	NON RESPONSIVE	APPARENT LOW BIDDER					



Los Angeles County Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate						(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.	
(1) Preliminary Bid Amount						\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/ MONTH)	9	\$500.00	MTH	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	IMPLEMENTATION OF BMPS	1	\$45,000.00	LS	\$45,000.00	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00	\$100,000.00	\$100,000.00	\$261,875.00	\$261,875.00
5	PREPARATION OF DEWATERING PLAN (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6	IMPLEMENTATION OF DEWATERING PLAN	1	\$20,000.00	LS	\$20,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$45.00	\$45.00
7	TEMPORARY SHORING	1	\$100,000.00	LS	\$100,000.00	\$25,000.00	\$25,000.00	\$85,000.00	\$85,000.00	\$180,000.00	\$180,000.00	\$51.69	\$51.69
8	SHORING OF OPEN EXCAVATIONS	1	\$40,000.00	LS	\$40,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$6,000.00	\$6,000.00	\$133,290.00	\$133,290.00
9	PREPARATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.		
(1) Preliminary Bid Amount					\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	IMPLEMENTATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN	1	\$20,000.00	LS	\$20,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$159,550.00	\$159,550.00
11	MOBILIZATION	1	\$500,000.00	LS	\$500,000.00	\$120,000.00	\$120,000.00	\$200,000.00	\$200,000.00	\$500,000.00	\$500,000.00	\$491,200.00	\$491,200.00
12	BRIDGE REMOVAL (PORTION)	1	\$35,000.00	LS	\$35,000.00	\$95,000.00	\$95,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$54,340.00	\$54,340.00
13	REMOVE HEADWALL RAILING	30	\$50.00	LF	\$1,500.00	\$400.00	\$12,000.00	\$500.00	\$15,000.00	\$30.00	\$900.00	\$28.00	\$840.00
14	REMOVE EXISTING BOLLARD	3	\$10.00	EA	\$30.00	\$3,250.00	\$9,750.00	\$500.00	\$1,500.00	\$100.00	\$300.00	\$1,420.00	\$4,260.00
15	REMOVE RURAL CATCH BASIN	1	\$1,000.00	EA	\$1,000.00	\$13,000.00	\$13,000.00	\$2,500.00	\$2,500.00	\$1,600.00	\$1,600.00	\$4,260.00	\$4,260.00
16	REMOVE DELINEATORS (FLEXIBLE POST)	20	\$30.00	EA	\$600.00	\$420.00	\$8,400.00	\$100.00	\$2,000.00	\$25.00	\$500.00	\$57.50	\$1,150.00
17	REMOVE EXISTING CHAIN LINK FENCE	16	\$100.00	LF	\$1,600.00	\$200.00	\$3,200.00	\$100.00	\$1,600.00	\$70.00	\$1,120.00	\$16.88	\$270.08
18	CONCRETE REMOVAL (NON-REINFORCED)	38	\$200.00	CY	\$7,600.00	\$225.00	\$8,550.00	\$150.00	\$5,700.00	\$195.00	\$7,410.00	\$76.10	\$2,891.80
19	CONCRETE REMOVAL (REINFORCED)	2	\$300.00	CY	\$600.00	\$1,300.00	\$2,600.00	\$500.00	\$1,000.00	\$800.00	\$1,600.00	\$1,446.25	\$2,892.50
20	UNCLASSIFIED EXCAVATION	1248	\$120.00	CY	\$149,760.00	\$40.00	\$49,920.00	\$40.00	\$49,920.00	\$120.00	\$149,760.00	\$135.50	\$169,104.00
21	STRUCTURE EXCAVATION (BRIDGE)	224	\$150.00	CY	\$33,600.00	\$250.00	\$56,000.00	\$60.00	\$13,440.00	\$195.00	\$43,680.00	\$169.44	\$37,954.56
22	STRUCTURE EXCAVATION (RETAINING WALL)	122	\$120.00	CY	\$14,640.00	\$340.00	\$41,480.00	\$60.00	\$7,320.00	\$95.00	\$11,590.00	\$169.44	\$20,671.68
23	PERVIOUS BACKFILL	19	\$200.00	CY	\$3,800.00	\$450.00	\$8,550.00	\$100.00	\$1,900.00	\$230.00	\$4,370.00	\$583.40	\$11,084.60
24	STRUCTURE BACKFILL (BRIDGE)	54	\$350.00	CY	\$18,900.00	\$420.00	\$22,680.00	\$150.00	\$8,100.00	\$750.00	\$40,500.00	\$260.11	\$14,045.94
25	STRUCTURE BACKFILL (RETAINING WALL)	116	\$280.00	CY	\$32,480.00	\$400.00	\$46,400.00	\$150.00	\$17,400.00	\$65.00	\$7,540.00	\$250.44	\$29,051.04
26	CRUSHED MISCELLANEOUS BASE	774	\$100.00	CY	\$77,400.00	\$80.00	\$61,920.00	\$50.00	\$38,700.00	\$90.00	\$69,660.00	\$229.59	\$177,702.66
27	AC PAVEMENT	1549	\$250.00	TON	\$387,250.00	\$145.00	\$224,605.00	\$165.00	\$255,585.00	\$155.00	\$240,095.00	\$437.50	\$677,687.50

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.		
(1) Preliminary Bid Amount					\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
28	AC PAVEMENT(INVERTED SHOULDERS)	7	\$325.00	TON	\$2,275.00	\$600.00	\$4,200.00	\$850.00	\$5,950.00	\$1,900.00	\$13,300.00	\$437.50	\$3,062.50
29	AC PAVEMENT (DITCH)	18	\$250.00	TON	\$4,500.00	\$600.00	\$10,800.00	\$850.00	\$15,300.00	\$1,100.00	\$19,800.00	\$437.50	\$7,875.00
30	RECONSTRUCT MANHOLE	1	\$5,000.00	EA	\$5,000.00	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00	\$1,100.00	\$1,100.00	\$3,789.69	\$3,789.69
31	STEEL TRUSS BRIDGE	1	\$1,900,000.00	LS	\$1,900,000.00	\$1,900,000.00	\$1,900,000.00	\$1,798,000.00	\$1,798,000.00	\$1,842,000.00	\$1,842,000.00	\$1,579,190.00	\$1,579,190.00
32	STRUCTURE CONCRETE (DECK)	124	\$1,300.00	CY	\$161,200.00	\$475.00	\$58,900.00	\$1,500.00	\$186,000.00	\$770.00	\$95,480.00	\$481.86	\$59,750.64
33	STRUCTURE CONCRETE (BRIDGE)	108	\$1,600.00	CY	\$172,800.00	\$625.00	\$67,500.00	\$1,500.00	\$162,000.00	\$1,010.00	\$109,080.00	\$430.86	\$46,532.88
34	STRUCTURE CONCRETE (RETAINING WALL)	41	\$1,400.00	CY	\$57,400.00	\$725.00	\$29,725.00	\$1,700.00	\$69,700.00	\$1,230.00	\$50,430.00	\$1,401.84	\$57,475.44
35	BAR REINFORCING STEEL (DECK)	33480	\$2.30	LB	\$77,004.00	\$8.00	\$267,840.00	\$2.50	\$83,700.00	\$1.25	\$41,850.00	\$1.97	\$65,955.60
36	BAR REINFORCING STEEL (BRIDGE)	73149	\$1.90	LB	\$138,983.10	\$5.00	\$365,745.00	\$2.00	\$146,298.00	\$1.25	\$91,436.25	\$1.40	\$102,408.60
37	BAR REINFORCING STEEL (RETAINING WALL)	10980	\$2.10	LB	\$23,058.00	\$8.00	\$87,840.00	\$2.50	\$27,450.00	\$1.25	\$13,725.00	\$0.93	\$10,211.40
38	CONCRETE BARRIER (TYPE 742 MODIFIED)	40	\$350.00	LF	\$14,000.00	\$225.00	\$9,000.00	\$1,000.00	\$40,000.00	\$770.00	\$30,800.00	\$1,338.09	\$53,523.60
39	AESTHETIC TREATMENT FOR CONCRETE BARRIER	40	\$170.00	LF	\$6,800.00	\$1,000.00	\$40,000.00	\$250.00	\$10,000.00	\$225.00	\$9,000.00	\$375.00	\$15,000.00
40	RURAL CATCH BASIN	2	\$10,000.00	EA	\$20,000.00	\$18,000.00	\$36,000.00	\$15,000.00	\$30,000.00	\$8,200.00	\$16,400.00	\$4,997.23	\$9,994.46
41	CATCH BASIN PER STD PLAN 300, W=3.5	1	\$5,000.00	EA	\$5,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$3,305.98	\$3,305.98
42	PIPE CONNECTION PER STD PLAN 335, CASE 3	1	\$3,000.00	EA	\$3,000.00	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$2,950.00	\$2,950.00	\$2,800.98	\$2,800.98
43	JUNCTION STRUCTURE PER STD PLAN 331	1	\$5,000.00	EA	\$5,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$6,200.00	\$6,200.00	\$3,578.48	\$3,578.48
44	MANHOLE PER STD PLAN 320	2	\$10,000.00	EA	\$20,000.00	\$12,000.00	\$24,000.00	\$15,000.00	\$30,000.00	\$20,200.00	\$40,400.00	\$6,552.23	\$13,104.46
45	CURB DRAIN PER STD PLAN 150, N=1, CASE 2 INLET	1	\$2,000.00	EA	\$2,000.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00	\$4,250.00	\$4,250.00	\$4,860.98	\$4,860.98

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.		
(1) Preliminary Bid Amount					\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
46	HEADWALL AND WINGWALLS (CALTRANS STD PLAN D86B)	4	\$2,000.00	CY	\$8,000.00	\$3,000.00	\$12,000.00	\$5,000.00	\$20,000.00	\$6,650.00	\$26,600.00	\$5,978.17	\$23,912.68
47	PCC CURB & GUTTER, TYPE A2-8	143	\$50.00	LF	\$7,150.00	\$49.00	\$7,007.00	\$150.00	\$21,450.00	\$60.00	\$8,580.00	\$100.48	\$14,368.64
48	-	0	\$1.00	LF	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
49	PCC WALK & DRIVEWAYS, 4" THICK	1150	\$8.00	SF	\$9,200.00	\$14.00	\$16,100.00	\$15.00	\$17,250.00	\$12.00	\$13,800.00	\$13.28	\$15,272.00
50	PCC CURB RAMPS	4	\$500.00	CY	\$2,000.00	\$1,600.00	\$6,400.00	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00	\$3,014.98	\$12,059.92
51	PCC WALK & DRIVEWAYS, 6" THICK	168	\$12.00	SF	\$2,016.00	\$29.00	\$4,872.00	\$25.00	\$4,200.00	\$30.00	\$5,040.00	\$33.99	\$5,710.32
52	DETECTABLE WARNING SURFACE	30	\$55.00	SF	\$1,650.00	\$65.00	\$1,950.00	\$100.00	\$3,000.00	\$75.00	\$2,250.00	\$137.73	\$4,131.90
53	TUBULAR HAND RAILING (CALTRANS STD PLAN B11-51)	40	\$110.00	LF	\$4,400.00	\$180.00	\$7,200.00	\$250.00	\$10,000.00	\$315.00	\$12,600.00	\$373.75	\$14,950.00
54	CABLE RAILING (CALTRANS STD PLAN B11-47)	50	\$70.00	LF	\$3,500.00	\$450.00	\$22,500.00	\$500.00	\$25,000.00	\$180.00	\$9,000.00	\$111.79	\$5,589.50
55	RAILING	75	\$150.00	LF	\$11,250.00	\$185.00	\$13,875.00	\$200.00	\$15,000.00	\$230.00	\$17,250.00	\$411.61	\$30,870.75
56	CHAIN LINK FENCE, 6' HIGH	13	\$100.00	LF	\$1,300.00	\$300.00	\$3,900.00	\$300.00	\$3,900.00	\$315.00	\$4,095.00	\$119.30	\$1,550.90
57	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	151	\$40.00	LF	\$6,040.00	\$275.00	\$41,525.00	\$40.00	\$6,040.00	\$45.00	\$6,795.00	\$26.76	\$4,040.76
58	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	175	\$100.00	LF	\$17,500.00	\$650.00	\$113,750.00	\$100.00	\$17,500.00	\$70.00	\$12,250.00	\$84.28	\$14,749.00
59	IN-LINE TERMINAL SYSTEM (TYPE MSKT-SP-MGS)	4	\$7,000.00	EA	\$28,000.00	\$2,500.00	\$10,000.00	\$5,000.00	\$20,000.00	\$6,600.00	\$26,400.00	\$6,293.76	\$25,175.04
60	RAILING DELINEATION PER CALTRANS STD PLAN A77N4	12	\$100.00	EA	\$1,200.00	\$1,200.00	\$14,400.00	\$1,000.00	\$12,000.00	\$30.00	\$360.00	\$29.25	\$351.00
61	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	1	\$2,000.00	EA	\$2,000.00	\$8,500.00	\$8,500.00	\$20,000.00	\$20,000.00	\$1,200.00	\$1,200.00	\$2,754.26	\$2,754.26

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165


Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.		
(1) Preliminary Bid Amount					\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
62	TRANSITION RAILING (TYPE WB)	1	\$5,000.00	EA	\$5,000.00	\$8,000.00	\$8,000.00	\$19,000.00	\$19,000.00	\$7,150.00	\$7,150.00	\$7,305.43	\$7,305.43
63	CRASH CUSHION SYSTEM	2	\$57,000.00	EA	\$114,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$46,000.00	\$92,000.00	\$24,422.11	\$48,844.22
64	42" DIA CIDH PILES	340	\$1,600.00	LF	\$544,000.00	\$750.00	\$255,000.00	\$1,900.00	\$646,000.00	\$2,000.00	\$680,000.00	\$1,019.06	\$346,480.40
65	18" RCP, 2000 D	124	\$300.00	LF	\$37,200.00	\$325.00	\$40,300.00	\$500.00	\$62,000.00	\$210.00	\$26,040.00	\$250.00	\$31,000.00
66	42" RCP, 1600 D	89	\$500.00	LF	\$44,500.00	\$650.00	\$57,850.00	\$1,000.00	\$89,000.00	\$285.00	\$25,365.00	\$375.00	\$33,375.00
67	DETAIL 22 (THERMOPLASTIC)	850	\$3.00	LF	\$2,550.00	\$4.00	\$3,400.00	\$6.00	\$5,100.00	\$3.50	\$2,975.00	\$3.13	\$2,660.50
68	DETAIL 41 (THERMOPLASTIC)	40	\$2.50	LF	\$100.00	\$10.00	\$400.00	\$10.00	\$400.00	\$8.00	\$320.00	\$6.25	\$250.00
69	DETAIL 27B (THERMOPLASTIC)	1060	\$2.00	LF	\$2,120.00	\$2.00	\$2,120.00	\$4.00	\$4,240.00	\$2.00	\$2,120.00	\$1.88	\$1,992.80
70	6" WHITE CHEVRON STRIPING (THERMOPLASTIC)	360	\$3.00	LF	\$1,080.00	\$4.00	\$1,440.00	\$4.00	\$1,440.00	\$9.00	\$3,240.00	\$2.50	\$900.00
71	12" STRIPING (THERMOPLASTIC)	40	\$3.50	LF	\$140.00	\$10.00	\$400.00	\$10.00	\$400.00	\$18.00	\$720.00	\$9.38	\$375.20
72	PAVEMENT MARKINGS (THERMOPLASTIC)	194	\$10.00	SF	\$1,940.00	\$10.00	\$1,940.00	\$20.00	\$3,880.00	\$15.00	\$2,910.00	\$9.38	\$1,819.72
73	REMOVE DETAIL 22 (THERMOPLASTIC)	610	\$3.50	LF	\$2,135.00	\$5.00	\$3,050.00	\$7.00	\$4,270.00	\$2.00	\$1,220.00	\$3.75	\$2,287.50
74	REMOVE DETAIL 38 (THERMOPLASTIC)	60	\$3.00	LF	\$180.00	\$5.00	\$300.00	\$7.00	\$420.00	\$5.00	\$300.00	\$3.75	\$225.00
75	REMOVE DETAIL 41 (THERMOPLASTIC)	55	\$3.00	LF	\$165.00	\$5.00	\$275.00	\$7.00	\$385.00	\$6.00	\$330.00	\$3.75	\$206.25
76	REMOVE DETAIL 27B (THERMOPLASTIC)	550	\$2.75	LF	\$1,512.50	\$5.00	\$2,750.00	\$7.00	\$3,850.00	\$1.50	\$825.00	\$3.75	\$2,062.50
77	REMOVE 12" WHITE LINE (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$18.00	\$1,800.00	\$7.00	\$700.00	\$5.00	\$500.00	\$3.75	\$375.00
78	REMOVE PAVEMENT MARKINGS (THERMOPLASTIC)	660	\$7.00	SF	\$4,620.00	\$8.00	\$5,280.00	\$7.00	\$4,620.00	\$3.50	\$2,310.00	\$4.69	\$3,095.40
79	SIGN POST (ROADSIDE SIGN)	6	\$225.00	EA	\$1,350.00	\$450.00	\$2,700.00	\$750.00	\$4,500.00	\$650.00	\$3,900.00	\$312.50	\$1,875.00

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(5) Leonida Builders, Inc.		(6) MMC, Inc.		(7) Shimmick Construction Company, Inc.		(8) Bosco Constructors, Inc.		
(1) Preliminary Bid Amount					\$4,810,889.00		\$4,894,433.00		\$5,202,000.00		\$5,304,574.11		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
80	SIGN PANEL	17	\$150.00	EA	\$2,550.00	\$200.00	\$3,400.00	\$400.00	\$6,800.00	\$250.00	\$4,250.00	\$187.50	\$3,187.50
81	RELOCATE SIGN	3	\$150.00	EA	\$450.00	\$600.00	\$1,800.00	\$375.00	\$1,125.00	\$450.00	\$1,350.00	\$187.50	\$562.50
82	REMOVE SIGN	52	\$100.00	EA	\$5,200.00	\$300.00	\$15,600.00	\$2,000.00	\$104,000.00	\$35.00	\$1,820.00	\$43.75	\$2,275.00
83	TRAFFIC CONTROL	1	\$150,000.00	LS	\$150,000.00	\$30,000.00	\$30,000.00	\$80,000.00	\$80,000.00	\$200,000.00	\$200,000.00	\$151,562.50	\$151,562.50
84	TEMPORARY CRASH CUSHION ARRAY	2	\$10,000.00	EA	\$20,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$14,000.00	\$28,000.00	\$1,875.00	\$3,750.00
85	TEMPORARY RAILING (TYPE K)	200	\$75.00	LF	\$15,000.00	\$100.00	\$20,000.00	\$200.00	\$40,000.00	\$50.00	\$10,000.00	\$100.00	\$20,000.00
86	CHANGEABLE MESSAGE SIGN	5	\$5,000.00	EA	\$25,000.00	\$10,000.00	\$50,000.00	\$8,000.00	\$40,000.00	\$12,000.00	\$60,000.00	\$24,375.00	\$121,875.00
87	AC DIKE PER CALTRANS STD A87B	100	\$10.00	LF	\$1,000.00	\$35.00	\$3,500.00	\$100.00	\$10,000.00	\$165.00	\$16,500.00	\$79.26	\$7,926.00
88	PRECAST DRAINAGE INLET PER CALTRANS STD PLAN D73B	1	\$5,000.00	EA	\$5,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$6,808.75	\$6,808.75	\$2,500.00	\$2,500.00
89	WATER QUALITY MONITORING STATION (ALLOWANCE OF \$20,000)	20000	\$1.00	AL	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
Unit Price Total					\$5,234,628.60	\$4,810,889.00	\$4,988,033.00	\$5,202,000.00	\$5,304,393.83				
(3) LSBE/DVBE/SE Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00	\$0.00				
(4) LSBE/DVBE/SE Adjusted Amount					\$4,810,889.00	\$4,988,033.00	\$5,202,000.00	\$5,304,393.83					
Comments					NON RESPONSIVE								



Los Angeles County Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate						(9) C. A. Rasmussen, Inc.		(10) Griffith Company					
(1) Preliminary Bid Amount						\$5,307,240.10		\$6,327,374.30					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	9	\$500.00	MTH	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00				
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00				
4	IMPLEMENTATION OF BMPS	1	\$45,000.00	LS	\$45,000.00	\$20,000.00	\$20,000.00	\$86,400.00	\$86,400.00				
5	PREPARATION OF DEWATERING PLAN (STIPULATED UNIT PRICE OF \$2,000)	1	\$2,000.00	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00				
6	IMPLEMENTATION OF DEWATERING PLAN	1	\$20,000.00	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00				
7	TEMPORARY SHORING	1	\$100,000.00	LS	\$100,000.00	\$110,000.00	\$110,000.00	\$59,300.00	\$59,300.00				
8	SHORING OF OPEN EXCAVATIONS	1	\$40,000.00	LS	\$40,000.00	\$1,800.00	\$1,800.00	\$3,530.00	\$3,530.00				
9	PREPARATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN (STIPULATED UNIT PRICE OF \$3,000)	1	\$3,000.00	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00				

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(9) C. A. Rasmussen, Inc.		(10) Griffith Company						
(1) Preliminary Bid Amount					\$5,307,240.10		\$6,327,374.30						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
10	IMPLEMENTATION OF DEBRIS CONTAINMENT AND COLLECTION PLAN	1	\$20,000.00	LS	\$20,000.00	\$30,000.00	\$30,000.00	\$125,000.00	\$125,000.00				
11	MOBILIZATION	1	\$500,000.00	LS	\$500,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00				
12	BRIDGE REMOVAL (PORTION)	1	\$35,000.00	LS	\$35,000.00	\$75,000.00	\$75,000.00	\$59,900.00	\$59,900.00				
13	REMOVE HEADWALL RAILING	30	\$50.00	LF	\$1,500.00	\$22.00	\$660.00	\$129.00	\$3,870.00				
14	REMOVE EXISTING BOLLARD	3	\$10.00	EA	\$30.00	\$220.00	\$660.00	\$476.00	\$1,428.00				
15	REMOVE RURAL CATCH BASIN	1	\$1,000.00	EA	\$1,000.00	\$1,500.00	\$1,500.00	\$4,490.00	\$4,490.00				
16	REMOVE DELINEATORS (FLEXIBLE POST)	20	\$30.00	EA	\$600.00	\$10.00	\$200.00	\$106.00	\$2,120.00				
17	REMOVE EXISTING CHAIN LINK FENCE	16	\$100.00	LF	\$1,600.00	\$14.00	\$224.00	\$54.00	\$864.00				
18	CONCRETE REMOVAL (NON-REINFORCED)	38	\$200.00	CY	\$7,600.00	\$250.00	\$9,500.00	\$317.00	\$12,046.00				
19	CONCRETE REMOVAL (REINFORCED)	2	\$300.00	CY	\$600.00	\$600.00	\$1,200.00	\$1,423.00	\$2,846.00				
20	UNCLASSIFIED EXCAVATION	1248	\$120.00	CY	\$149,760.00	\$120.00	\$149,760.00	\$164.00	\$204,672.00				
21	STRUCTURE EXCAVATION (BRIDGE)	224	\$150.00	CY	\$33,600.00	\$59.00	\$13,216.00	\$129.00	\$28,896.00				
22	STRUCTURE EXCAVATION (RETAINING WALL)	122	\$120.00	CY	\$14,640.00	\$150.00	\$18,300.00	\$142.00	\$17,324.00				
23	PERVIOUS BACKFILL	19	\$200.00	CY	\$3,800.00	\$170.00	\$3,230.00	\$240.00	\$4,560.00				
24	STRUCTURE BACKFILL (BRIDGE)	54	\$350.00	CY	\$18,900.00	\$310.00	\$16,740.00	\$317.00	\$17,118.00				
25	STRUCTURE BACKFILL (RETAINING WALL)	116	\$280.00	CY	\$32,480.00	\$170.00	\$19,720.00	\$186.00	\$21,576.00				
26	CRUSHED MISCELLANEOUS BASE	774	\$100.00	CY	\$77,400.00	\$55.00	\$42,570.00	\$142.00	\$109,908.00				
27	AC PAVEMENT	1549	\$250.00	TON	\$387,250.00	\$120.00	\$185,880.00	\$219.00	\$339,231.00				
28	AC PAVEMENT(INVERTED SHOULDERS)	7	\$325.00	TON	\$2,275.00	\$1,100.00	\$7,700.00	\$711.00	\$4,977.00				
29	AC PAVEMENT (DITCH)	18	\$250.00	TON	\$4,500.00	\$650.00	\$11,700.00	\$565.00	\$10,170.00				
30	RECONSTRUCT MANHOLE	1	\$5,000.00	EA	\$5,000.00	\$9,000.00	\$9,000.00	\$2,190.00	\$2,190.00				
31	STEEL TRUSS BRIDGE	1	\$1,900,000.00	LS	\$1,900,000.00	\$2,450,000.00	\$2,450,000.00	\$2,550,000.00	\$2,550,000.00				

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(9) C. A. Rasmussen, Inc.		(10) Griffith Company						
(1) Preliminary Bid Amount					\$5,307,240.10		\$6,327,374.30						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
32	STRUCTURE CONCRETE (DECK)	124	\$1,300.00	CY	\$161,200.00	\$670.00	\$83,080.00	\$655.00	\$81,220.00				
33	STRUCTURE CONCRETE (BRIDGE)	108	\$1,600.00	CY	\$172,800.00	\$710.00	\$76,680.00	\$2,626.00	\$283,608.00				
34	STRUCTURE CONCRETE (RETAINING WALL)	41	\$1,400.00	CY	\$57,400.00	\$840.00	\$34,440.00	\$1,380.00	\$56,580.00				
35	BAR REINFORCING STEEL (DECK)	33480	\$2.30	LB	\$77,004.00	\$1.30	\$43,524.00	\$1.30	\$43,524.00				
36	BAR REINFORCING STEEL (BRIDGE)	73149	\$1.90	LB	\$138,983.10	\$0.90	\$65,834.10	\$1.20	\$87,778.80				
37	BAR REINFORCING STEEL (RETAINING WALL)	10980	\$2.10	LB	\$23,058.00	\$1.00	\$10,980.00	\$1.00	\$10,980.00				
38	CONCRETE BARRIER (TYPE 742 MODIFIED)	40	\$350.00	LF	\$14,000.00	\$660.00	\$26,400.00	\$1,210.00	\$48,400.00				
39	AESTHETIC TREATMENT FOR CONCRETE BARRIER	40	\$170.00	LF	\$6,800.00	\$270.00	\$10,800.00	\$20.00	\$800.00				
40	RURAL CATCH BASIN	2	\$10,000.00	EA	\$20,000.00	\$13,000.00	\$26,000.00	\$8,170.00	\$16,340.00				
41	CATCH BASIN PER STD PLAN 300, W=3.5	1	\$5,000.00	EA	\$5,000.00	\$6,700.00	\$6,700.00	\$6,760.00	\$6,760.00				
42	PIPE CONNECTION PER STD PLAN 335, CASE 3	1	\$3,000.00	EA	\$3,000.00	\$2,700.00	\$2,700.00	\$1,840.00	\$1,840.00				
43	JUNCTION STRUCTURE PER STD PLAN 331	1	\$5,000.00	EA	\$5,000.00	\$5,300.00	\$5,300.00	\$2,540.00	\$2,540.00				
44	MANHOLE PER STD PLAN 320	2	\$10,000.00	EA	\$20,000.00	\$11,000.00	\$22,000.00	\$7,770.00	\$15,540.00				
45	CURB DRAIN PER STD PLAN 150, N=1, CASE 2 INLET	1	\$2,000.00	EA	\$2,000.00	\$7,700.00	\$7,700.00	\$10,500.00	\$10,500.00				
46	HEADWALL AND WINGWALLS (CALTRANS STD PLAN D86B)	4	\$2,000.00	CY	\$8,000.00	\$3,800.00	\$15,200.00	\$7,130.00	\$28,520.00				
47	PCC CURB & GUTTER, TYPE A2-8	143	\$50.00	LF	\$7,150.00	\$70.00	\$10,010.00	\$66.00	\$9,438.00				
48	-	0	\$1.00	LF	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00				
49	PCC WALK & DRIVEWAYS, 4" THICK	1150	\$8.00	SF	\$9,200.00	\$7.00	\$8,050.00	\$18.00	\$20,700.00				
50	PCC CURB RAMPS	4	\$500.00	CY	\$2,000.00	\$1,300.00	\$5,200.00	\$3,285.00	\$13,140.00				

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate						(9) C. A. Rasmussen, Inc.		(10) Griffith Company					
(1) Preliminary Bid Amount						\$5,307,240.10		\$6,327,374.30					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
51	PCC WALK & DRIVEWAYS, 6" THICK	168	\$12.00	SF	\$2,016.00	\$30.00	\$5,040.00	\$36.00	\$6,048.00				
52	DETECTABLE WARNING SURFACE	30	\$55.00	SF	\$1,650.00	\$50.00	\$1,500.00	\$65.00	\$1,950.00				
53	TUBULAR HAND RAILING (CALTRANS STD PLAN B11-51)	40	\$110.00	LF	\$4,400.00	\$250.00	\$10,000.00	\$207.00	\$8,280.00				
54	CABLE RAILING (CALTRANS STD PLAN B11-47)	50	\$70.00	LF	\$3,500.00	\$130.00	\$6,500.00	\$199.00	\$9,950.00				
55	RAILING	75	\$150.00	LF	\$11,250.00	\$200.00	\$15,000.00	\$227.00	\$17,025.00				
56	CHAIN LINK FENCE, 6' HIGH	13	\$100.00	LF	\$1,300.00	\$320.00	\$4,160.00	\$90.00	\$1,170.00				
57	REMOVE AND DISPOSE OF EXISTING GUARDRAIL (INCLUDING POSTS)	151	\$40.00	LF	\$6,040.00	\$35.00	\$5,285.00	\$32.00	\$4,832.00				
58	MIDWEST GUARDRAIL SYSTEM (STEEL POST W/ PLASTIC BLOCK)	175	\$100.00	LF	\$17,500.00	\$70.00	\$12,250.00	\$49.00	\$8,575.00				
59	IN-LINE TERMINAL SYSTEM (TYPE MSKT-SP-MGS)	4	\$7,000.00	EA	\$28,000.00	\$5,500.00	\$22,000.00	\$4,490.00	\$17,960.00				
60	RAILING DELINEATION PER CALTRANS STD PLAN A77N4	12	\$100.00	EA	\$1,200.00	\$27.00	\$324.00	\$28.00	\$336.00				
61	MIDWEST GUARDRAIL SYSTEM END ANCHOR ASSEMBLY (TYPE SFT) PER STD PLAN A77S1	1	\$2,000.00	EA	\$2,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00				
62	TRANSITION RAILING (TYPE WB)	1	\$5,000.00	EA	\$5,000.00	\$5,900.00	\$5,900.00	\$7,620.00	\$7,620.00				
63	CRASH CUSHION SYSTEM	2	\$57,000.00	EA	\$114,000.00	\$23,000.00	\$46,000.00	\$33,500.00	\$67,000.00				
64	42" DIA CIDH PILES	340	\$1,600.00	LF	\$544,000.00	\$2,100.00	\$714,000.00	\$2,160.00	\$734,400.00				
65	18" RCP, 2000 D	124	\$300.00	LF	\$37,200.00	\$240.00	\$29,760.00	\$180.00	\$22,320.00				
66	42" RCP, 1600 D	89	\$500.00	LF	\$44,500.00	\$380.00	\$33,820.00	\$322.00	\$28,658.00				
67	DETAIL 22 (THERMOPLASTIC)	850	\$3.00	LF	\$2,550.00	\$2.50	\$2,125.00	\$3.00	\$2,550.00				
68	DETAIL 41 (THERMOPLASTIC)	40	\$2.50	LF	\$100.00	\$5.00	\$200.00	\$6.00	\$240.00				
69	DETAIL 27B (THERMOPLASTIC)	1060	\$2.00	LF	\$2,120.00	\$1.50	\$1,590.00	\$1.80	\$1,908.00				

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McCloud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate						(9) C. A. Rasmussen, Inc.		(10) Griffith Company					
(1) Preliminary Bid Amount						\$5,307,240.10		\$6,327,374.30					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
70	6" WHITE CHEVRON STRIPING (THERMOPLASTIC)	360	\$3.00	LF	\$1,080.00	\$2.00	\$720.00	\$2.30	\$828.00				
71	12" STRIPING (THERMOPLASTIC)	40	\$3.50	LF	\$140.00	\$70.50	\$2,820.00	\$9.00	\$360.00				
72	PAVEMENT MARKINGS (THERMOPLASTIC)	194	\$10.00	SF	\$1,940.00	\$7.50	\$1,455.00	\$9.00	\$1,746.00				
73	REMOVE DETAIL 22 (THERMOPLASTIC)	610	\$3.50	LF	\$2,135.00	\$3.00	\$1,830.00	\$3.50	\$2,135.00				
74	REMOVE DETAIL 38 (THERMOPLASTIC)	60	\$3.00	LF	\$180.00	\$3.00	\$180.00	\$3.50	\$210.00				
75	REMOVE DETAIL 41 (THERMOPLASTIC)	55	\$3.00	LF	\$165.00	\$3.00	\$165.00	\$3.50	\$192.50				
76	REMOVE DETAIL 27B (THERMOPLASTIC)	550	\$2.75	LF	\$1,512.50	\$3.00	\$1,650.00	\$3.50	\$1,925.00				
77	REMOVE 12" WHITE LINE (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$3.00	\$300.00	\$3.50	\$350.00				
78	REMOVE PAVEMENT MARKINGS (THERMOPLASTIC)	660	\$7.00	SF	\$4,620.00	\$3.80	\$2,508.00	\$4.50	\$2,970.00				
79	SIGN POST (ROADSIDE SIGN)	6	\$225.00	EA	\$1,350.00	\$250.00	\$1,500.00	\$300.00	\$1,800.00				
80	SIGN PANEL	17	\$150.00	EA	\$2,550.00	\$150.00	\$2,550.00	\$187.00	\$3,179.00				
81	RELOCATE SIGN	3	\$150.00	EA	\$450.00	\$150.00	\$450.00	\$187.00	\$561.00				
82	REMOVE SIGN	52	\$100.00	EA	\$5,200.00	\$35.00	\$1,820.00	\$43.00	\$2,236.00				
83	TRAFFIC CONTROL	1	\$150,000.00	LS	\$150,000.00	\$125,000.00	\$125,000.00	\$200,000.00	\$200,000.00				
84	TEMPORARY CRASH CUSHION ARRAY	2	\$10,000.00	EA	\$20,000.00	\$4,100.00	\$8,200.00	\$6,070.00	\$12,140.00				
85	TEMPORARY RAILING (TYPE K)	200	\$75.00	LF	\$15,000.00	\$75.00	\$15,000.00	\$72.00	\$14,400.00				
86	CHANGEABLE MESSAGE SIGN	5	\$5,000.00	EA	\$25,000.00	\$4,500.00	\$22,500.00	\$12,400.00	\$62,000.00				
87	AC DIKE PER CALTRANS STD A87B	100	\$10.00	LF	\$1,000.00	\$50.00	\$5,000.00	\$34.00	\$3,400.00				
88	PRECAST DRAINAGE INLET PER CALTRANS STD PLAN D73B	1	\$5,000.00	EA	\$5,000.00	\$7,000.00	\$7,000.00	\$5,995.00	\$5,995.00				

Project Name: Mulholland Highway Over Triunfo Creek Bridge 1180 On-System (2018WOOLSEYFIRE)
Project ID: RDC0016378
Bids Opened: 11/26/2019
Office Engineer: Chandra McLoud 626-458-3165

Addenda: 1
Duration: 270 Day(s)

Engineer's Estimate					(9) C. A. Rasmussen, Inc.		(10) Griffith Company						
(1) Preliminary Bid Amount					\$5,307,240.10		\$6,327,374.30						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
89	WATER QUALITY MONITORING STATION (ALLOWANCE OF \$20,000)	20000	\$1.00	AL	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00				
Unit Price Total					\$5,234,628.60	\$5,309,760.10	\$6,327,374.30						
(3) LSBE/DVBE/SE Preference Amount					\$0.00		\$0.00						
(4) LSBE/DVBE/SE Adjusted Amount					\$5,309,760.10		\$6,327,374.30						
Comments													