

Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)

Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)

Engineer's Estimate					(1) Beador Construction Company, Inc.	(2) Environmental Construction, Inc.	(3) Addison-Miller Inc.	(4) Access Pacific, Inc.					
(1) Preliminary Bid Amount					\$1,125,300.00	\$1,183,578.00	\$1,228,358.20	\$1,229,740.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	2	\$500.00	MTH	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
5	IMPLEMENTATION OF THE SWPPP	1	\$25,000.00	LS	\$25,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$58,000.00	\$58,000.00	\$20,000.00	\$20,000.00
6	OFFICE FACILITIES	2	\$3,500.00	MTH	\$7,000.00	\$15,000.00	\$30,000.00	\$2,000.00	\$4,000.00	\$29,000.00	\$58,000.00	\$10,000.00	\$20,000.00
7	MOBILIZATION	1	\$127,000.00	LS	\$127,000.00	\$110,000.00	\$110,000.00	\$130,600.00	\$130,600.00	\$50,750.00	\$50,750.00	\$75,000.00	\$75,000.00
8	CONCRETE REMOVAL (NON-REINFORCED)	335	\$300.00	CY	\$100,500.00	\$300.00	\$100,500.00	\$670.00	\$224,450.00	\$507.50	\$170,012.50	\$286.00	\$95,810.00
9	CONCRETE REMOVAL (REINFORCED)	60	\$325.00	CY	\$19,500.00	\$500.00	\$30,000.00	\$770.00	\$46,200.00	\$507.50	\$30,450.00	\$343.00	\$20,580.00
10	UNCLASSIFIED EXCAVATION	902	\$175.00	CY	\$157,850.00	\$150.00	\$135,300.00	\$1.00	\$902.00	\$174.00	\$156,948.00	\$170.00	\$153,340.00
11	STABILIZATION GEOTEXTILE	1518	\$10.00	SY	\$15,180.00	\$5.00	\$7,590.00	\$9.00	\$13,662.00	\$21.75	\$33,016.50	\$18.00	\$27,324.00
12	CRUSHED MISCELLANEOUS BASE	236	\$190.00	CY	\$44,840.00	\$225.00	\$53,100.00	\$56.00	\$13,216.00	\$174.00	\$41,064.00	\$120.00	\$28,320.00
13	PCC PAVEMENT	382	\$1,025.00	CY	\$391,550.00	\$700.00	\$267,400.00	\$1,200.00	\$458,400.00	\$616.25	\$235,407.50	\$900.00	\$343,800.00

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)


Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)

Engineer's Estimate						(1) Beador Construction Company, Inc.		(2) Environmental Construction, Inc.		(3) Addison-Miller Inc.		(4) Access Pacific, Inc.	
(1) Preliminary Bid Amount						\$1,125,300.00		\$1,183,578.00		\$1,228,358.20		\$1,229,740.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
14	CONST & REMOVE TEMP CHAIN LINK FENCE	496	\$40.00	LF	\$19,840.00	\$50.00	\$24,800.00	\$20.00	\$9,920.00	\$29.00	\$14,384.00	\$15.00	\$7,440.00
15	TEMPORARY RAILING (TYPE K)	476	\$95.00	LF	\$45,220.00	\$65.00	\$30,940.00	\$48.00	\$22,848.00	\$108.75	\$51,765.00	\$110.00	\$52,360.00
16	REINFORCED POLYETHYLENE GEOMEMBRANE	11264	\$5.00	SF	\$56,320.00	\$3.00	\$33,792.00	\$1.25	\$14,080.00	\$4.35	\$48,998.40	\$3.00	\$33,792.00
17	5' X 10' X 1" THICK STEEL PLATE (STAGING AREA)	12978	\$27.00	SF	\$350,406.00	\$7.00	\$90,846.00	\$12.50	\$162,225.00	\$11.60	\$150,544.80	\$18.00	\$233,604.00
18	UNCLASSIFIED EXCAVATION (STAGING AREA)	361	\$175.00	CY	\$63,175.00	\$100.00	\$36,100.00	\$75.00	\$27,075.00	\$217.50	\$78,517.50	\$170.00	\$61,370.00
19	TRAFFIC CONTROL	1	\$25,000.00	LS	\$25,000.00	\$117,932.00	\$117,932.00	\$29,000.00	\$29,000.00	\$43,500.00	\$43,500.00	\$50,000.00	\$50,000.00
Unit Price Total					\$1,455,381.00	\$1,125,300.00		\$1,183,578.00		\$1,228,358.20		\$1,229,740.00	
(3) LSBE/DVBE/SE Preference Amount							\$0.00		\$78,771.00		\$78,771.00		\$0.00
(4) LSBE/DVBE/SE Adjusted Amount							\$1,125,300.00		\$1,104,807.00		\$1,149,587.20		\$1,229,740.00
Comments						APPARENT LOW BIDDER							



Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)

Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)

	Engineer's Estimate	(5) Los Angeles Engineering, Inc.	(6) Excel Paving Company	(7) CSI Services	(8) Mike Bubalo Construction Company, Inc.
(1) Preliminary Bid Amount	\$1,263,000.00	\$1,498,872.00	\$1,821,059.20	\$1,955,575.00	

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	2	\$500.00	MTH	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
4	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
5	IMPLEMENTATION OF THE SWPPP	1	\$25,000.00	LS	\$25,000.00	\$80,000.00	\$80,000.00	\$39,000.00	\$39,000.00	\$21,600.00	\$21,600.00	\$300,000.00	\$300,000.00
6	OFFICE FACILITIES	2	\$3,500.00	MTH	\$7,000.00	\$14,000.00	\$28,000.00	\$24,000.00	\$48,000.00	\$6,000.00	\$12,000.00	\$8,000.00	\$16,000.00
7	MOBILIZATION	1	\$127,000.00	LS	\$127,000.00	\$200,000.00	\$200,000.00	\$148,000.00	\$148,000.00	\$78,000.00	\$78,000.00	\$195,000.00	\$195,000.00
8	CONCRETE REMOVAL (NON-REINFORCED)	335	\$300.00	CY	\$100,500.00	\$200.00	\$67,000.00	\$340.00	\$113,900.00	\$420.00	\$140,700.00	\$400.00	\$134,000.00
9	CONCRETE REMOVAL (REINFORCED)	60	\$325.00	CY	\$19,500.00	\$400.00	\$24,000.00	\$350.00	\$21,000.00	\$480.00	\$28,800.00	\$600.00	\$36,000.00
10	UNCLASSIFIED EXCAVATION	902	\$175.00	CY	\$157,850.00	\$50.00	\$45,100.00	\$235.00	\$211,970.00	\$120.00	\$108,240.00	\$125.00	\$112,750.00
11	STABILIZATION GEOTEXTILE	1518	\$10.00	SY	\$15,180.00	\$8.00	\$12,144.00	\$8.00	\$12,144.00	\$42.00	\$63,756.00	\$15.00	\$22,770.00
12	CRUSHED MISCELLANEOUS BASE	236	\$190.00	CY	\$44,840.00	\$250.00	\$59,000.00	\$300.00	\$70,800.00	\$120.00	\$28,320.00	\$500.00	\$118,000.00

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)

Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)


Engineer's Estimate (5) Los Angeles Engineering, Inc. (6) Excel Paving Company (7) CSI Services (8) Mike Bubalo Construction Company, Inc.

(1) Preliminary Bid Amount \$1,263,000.00 \$1,498,872.00 \$1,821,059.20 \$1,955,575.00

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
13	PCC PAVEMENT	382	\$1,025.00	CY	\$391,550.00	\$1,045.00	\$399,190.00	\$700.00	\$267,400.00	\$1,800.00	\$687,600.00	\$800.00	\$305,600.00
14	CONST & REMOVE TEMP CHAIN LINK FENCE	496	\$40.00	LF	\$19,840.00	\$30.00	\$14,880.00	\$14.00	\$6,944.00	\$18.00	\$8,928.00	\$125.00	\$62,000.00
15	TEMPORARY RAILING (TYPE K)	476	\$95.00	LF	\$45,220.00	\$150.00	\$71,400.00	\$54.00	\$25,704.00	\$60.00	\$28,560.00	\$300.00	\$142,800.00
16	REINFORCED POLYETHYLENE GEOMEMBRANE	11264	\$5.00	SF	\$56,320.00	\$2.50	\$28,160.00	\$2.00	\$22,528.00	\$42.00	\$473,088.00	\$5.00	\$56,320.00
17	5' X 10' X 1" THICK STEEL PLATE (STAGING AREA)	12978	\$27.00	SF	\$350,406.00	\$7.00	\$90,846.00	\$8.00	\$103,824.00	\$2.40	\$31,147.20	\$25.00	\$324,450.00
18	UNCLASSIFIED EXCAVATION (STAGING AREA)	361	\$175.00	CY	\$63,175.00	\$170.00	\$61,370.00	\$200.00	\$72,200.00	\$120.00	\$43,320.00	\$285.00	\$102,885.00
19	TRAFFIC CONTROL	1	\$25,000.00	LS	\$25,000.00	\$74,910.00	\$74,910.00	\$328,458.00	\$328,458.00	\$60,000.00	\$60,000.00	\$20,000.00	\$20,000.00
Unit Price Total					\$1,455,381.00	\$1,263,000.00	\$1,498,872.00	\$1,821,059.20	\$1,955,575.00				
(3) LSBE/DVBE/SE Preference Amount							\$0.00	\$0.00	\$0.00				
(4) LSBE/DVBE/SE Adjusted Amount							\$1,263,000.00	\$1,498,872.00	\$1,821,059.20				

Comments



Los Angeles County Public Works
 Project Management Division III
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)

Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)

Engineer's Estimate (9) Green Building Corporation

(1) Preliminary Bid Amount	\$1,998,199.00
----------------------------	----------------

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00				
2	CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)	2	\$500.00	MTH	\$1,000.00	\$500.00	\$1,000.00				
3	CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)	1	\$1,000.00	LS	\$1,000.00	\$1,000.00	\$1,000.00				
4	PREPARATION OF THE SWPPP (STIPULATED UNIT PRICE OF \$2,500)	1	\$2,500.00	LS	\$2,500.00	\$2,500.00	\$2,500.00				
5	IMPLEMENTATION OF THE SWPPP	1	\$25,000.00	LS	\$25,000.00	\$5,000.00	\$5,000.00				
6	OFFICE FACILITIES	2	\$3,500.00	MTH	\$7,000.00	\$3,000.00	\$6,000.00				
7	MOBILIZATION	1	\$127,000.00	LS	\$127,000.00	\$175,793.50	\$175,793.50				
8	CONCRETE REMOVAL (NON-REINFORCED)	335	\$300.00	CY	\$100,500.00	\$700.00	\$234,500.00				
9	CONCRETE REMOVAL (REINFORCED)	60	\$325.00	CY	\$19,500.00	\$1,000.00	\$60,000.00				
10	UNCLASSIFIED EXCAVATION	902	\$175.00	CY	\$157,850.00	\$250.00	\$225,500.00				
11	STABILIZATION GEOTEXTILE	1518	\$10.00	SY	\$15,180.00	\$20.00	\$30,360.00				
12	CRUSHED MISCELLANEOUS BASE	236	\$190.00	CY	\$44,840.00	\$120.00	\$28,320.00				
13	PCC PAVEMENT	382	\$1,025.00	CY	\$391,550.00	\$1,900.00	\$725,800.00				

Project Name: Marvin Braude Bike Path at Dockweiler Beach Rpr Off-System (JAN 8 2023 WINTER STM)

Project ID: RDC0016596

Bids Opened: 11/18/2025

Project Manager: Rafael Ruiz 626-458-3191

Addenda: 1
Duration: 50 Day(s)

Engineer's Estimate (9) Green Building Corporation

(1) Preliminary Bid Amount \$1,998,199.00

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
14	CONST & REMOVE TEMP CHAIN LINK FENCE	496	\$40.00	LF	\$19,840.00	\$30.00	\$14,880.00						
15	TEMPORARY RAILING (TYPE K)	476	\$95.00	LF	\$45,220.00	\$104.50	\$49,742.00						
16	REINFORCED POLYETHYLENE GEOMEMBRANE	11264	\$5.00	SF	\$56,320.00	\$4.50	\$50,688.00						
17	5' X 10' X 1" THICK STEEL PLATE (STAGING AREA)	12978	\$27.00	SF	\$350,406.00	\$19.75	\$256,315.50						
18	UNCLASSIFIED EXCAVATION (STAGING AREA)	361	\$175.00	CY	\$63,175.00	\$300.00	\$108,300.00						
19	TRAFFIC CONTROL	1	\$25,000.00	LS	\$25,000.00	\$20,000.00	\$20,000.00						

Unit Price Total \$1,455,381.00 \$1,998,199.00

(3) LSBE/DVBE/SE Preference Amount \$78,771.00

(4) LSBE/DVBE/SE Adjusted Amount \$1,919,428.00

Comments