

Los Angeles County Public Works Project Management Division III BID SUMMARY (sorted by Unit Price Total)

Project Name: RMDJOC6765 Guardrail Replacement, North Los Angeles County

Project ID: RMDJOC6765

Bids Opened: 11/28/2023 Project Manager: Irma Vargas 626-458-4951

Addenda: 2 Duration: 0 Day(s)

| Engineer's Estimate (1) Horizon | Steel & | ironworks |
|---------------------------------|---------|-----------|
|---------------------------------|---------|-----------|

| | Liigii | icci 3 Estimate | (1)110112011 010 | CI & HOHWORKS | | | | | | |
|------------------------------------|----------------------------|-----------------|-------------------|----------------|-------------------|---------------|-------------------|---------------|-------------------|---------------|
| (1) Preliminary Bid Amount | | | | 1.1788 | | | | | | |
| (2) Unit Price Detail | | | | | | | | | | |
| <u>Item</u> <u>Description</u> | <u>Qty Unit Price Unit</u> | <u>Amount</u> | <u>Unit Price</u> | <u>Amount</u> | <u>Unit Price</u> | <u>Amount</u> | <u>Unit Price</u> | <u>Amount</u> | <u>Unit Price</u> | <u>Amount</u> |
| 1 JOB ORDER CONTRACT | 1 1,000,000.0000 EACH | \$1,000,000.00 | 1.1788 | \$1,178,800.00 | | | | | | |
| Unit Price Total | | \$1,000,000.00 | | \$1,178,800.00 | | | | | | |
| (3) LSBE/DVBE/SE Preference Amount | | | | \$82,516.00 | | | | | | |
| (4) LSBE/DVBE/SE Adjusted Amount | | | | \$1,096,284.00 | | | | | | |
| Comments | | | APPARENT | LOW BIDDER | | | | | | |