County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **07/18/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Terno, Inc.	(2) Steiny and Company, Inc.	(3) MSL Electric, Inc.	(4) Comet Electric, Inc.
(1) Preliminary Bid Amount		597,337.00	636,629.80	753,217.00	*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	Engineer's Estimate UNIT PRICE	Engineer's Estimate UNIT	Engineer's Estimate AMOUNT	(1) Terno, Inc. UNIT PRICE	(1) Terno, Inc. AMOUNT	(2) Steiny and Company, Inc. UNIT PRICE	(2) Steiny and Company, Inc. AMOUNT	(3) MSL Electric, Inc. UNIT PRICE	(3) MSL Electric, Inc. AMOUNT	(4) Comet Electric, Inc. UNIT PRICE	(4) Comet Electric, Inc. AMOUNT	AVG UNIT PRICE
1	UTILITY POT HOLES (STIPULAT	40	300.00	EA	12,000.00	300.00	12,000.00	300.00	12,000.00	300.00	12,000.00	300.00	12,000.00	390.00
2	CONCRETE REMOVAL (NON-REI	10	232.00	CY	2,320.00	361.00	3,610.00	380.00	3,800.00	357.50	3,575.00	800.00	8,000.00	449.70
3	UNCLASSIFIED EXCAVATION	5	215.00	CY	1,075.00	103.00	515.00	107.00	535.00	325.00	1,625.00	850.00	4,250.00	341.00
4	TRENCH BACKFILL SLURRY (CL	6	305.25	CY	1,831.50	136.00	816.00	300.00	1,800.00	520.00	3,120.00	800.00	4,800.00	451.20
5	PCC CURB & GUTTER, TYPE A2-	60	110.00	LF	6,600.00	42.00	2,520.00	30.00	1,800.00	65.00	3,900.00	200.00	12,000.00	80.40
6	PCC WALK & CURB RAMPS, 4" T	320	10.00	SF	3,200.00	10.00	3,200.00	30.00	9,600.00	20.00	6,400.00	50.00	16,000.00	24.40
7	DETECTABLE WARNING SURFA	48	65.00	SF	3,120.00	78.00	3,744.00	16.60	796.80	110.00	5,280.00	100.00	4,800.00	82.92
8	AC PAVEMENT	3	331.25	TON	993.75	315.00	945.00	460.00	1,380.00	715.00	2,145.00	2,000.00	6,000.00	838.00
9	CRUSHED MISCELLANEOUS BA	4	229.50	CY	918.00	183.00	732.00	120.00	480.00	293.00	1,172.00	700.00	2,800.00	318.20
10	TYPE 170 ATC/HC11 CONTROLL	1	12,000.00	EA	12,000.00	8,830.00	8,830.00	8,500.00	8,500.00	10,000.00	10,000.00	21,500.00	21,500.00	11,766.00
11	INSTALL TYPE 2070 CONTROLL	1	1,380.00	EA	1,380.00	21,305.00	21,305.00	500.00	500.00	5,000.00	5,000.00	22,000.00	22,000.00	10,361.00
12	GPS UNIVERSAL TIME BASE (UT	4	1,735.00	EA	6,940.00	2,115.00	8,460.00	2,500.00	10,000.00	2,000.00	8,000.00	2,600.00	10,400.00	3,343.00
13	DETAIL 23	100	6.00	LF	600.00	18.50	1,850.00	11.60	1,160.00	18.00	1,800.00	5.00	500.00	17.42
14	DETAIL 21 (THERMOPLASTIC)	50	4.25	LF	212.50	19.74	987.00	23.00	1,150.00	19.20	960.00	20.00	1,000.00	23.19
15	12" STRIPING (TWO-COAT PAIN	740	5.75	LF	4,255.00	2.50	1,850.00	3.50	2,590.00	2.40	1,776.00	6.00	4,440.00	3.68
16	CURB MARKINGS (ONE-COAT P	10	6.25	LF	62.50	12.50	125.00	5.50	55.00	12.00	120.00	5.00	50.00	13.40
17	REMOVE DETAIL 9 (PAINT)	38	5.50	LF	209.00	12.50	475.00	1.00	38.00	12.00	456.00	10.00	380.00	9.10
18	REMOVE DETAIL 38 (PAINT)	15	6.50	LF	97.50	13.00	195.00	2.40	36.00	12.00	180.00	15.00	225.00	10.48
19	REMOVE 12" STRIPING (PAINT)	740	4.25	SF	3,145.00	5.00	3,700.00	4.50	3,330.00	4.80	3,552.00	7.00	5,180.00	4.86
20	INSTALL SIGN (MAST-ARM HAN	4	450.00	EA	1,800.00	142.00	568.00	560.00	2,240.00	1,500.00	6,000.00	1,400.00	5,600.00	820.40
21	1" PVC CONDUIT	30	56.50	EA	1,695.00	75.00	2,250.00	45.00	1,350.00	25.00	750.00	41.00	1,230.00	44.20
22	1-1/2" STEEL CONDUIT	300	60.00	LF	18,000.00	53.18	15,954.00	49.00	14,700.00	45.00	13,500.00	35.00	10,500.00	49.44
23	2" PVC CONDUIT	705	46.50	LF	32,782.50	47.40	33,417.00	44.00	31,020.00	40.00	28,200.00	44.00	31,020.00	44.08
24	3" PVC CONDUIT	1710	63.00	LF	107,730.00	53.50	91,485.00	77.00	131,670.00	60.00	102,600.00	65.00	111,150.00	62.10
25	CABINET REWIRE	1	1,000.00	EA	1,000.00	402.00	402.00	2,920.00	2,920.00	2,500.00	2,500.00	2,500.00	2,500.00	2,164.40
26	WIRE (3 CONDUCTOR CABLE)	1375	1.75	LF	2,406.25	1.40	1,925.00	4.30	5,912.50	2.50	3,437.50	2.00	2,750.00	2.39
27	WIRE (5 CONDUCTOR CABLE)	1310	2.25	LF	2,947.50	1.80	2,358.00	5.00	6,550.00	3.00	3,930.00	4.00	5,240.00	3.16
28	WIRE (#6)	430	2.50	LF	1,075.00	1.60	688.00	2.40	1,032.00	5.00	2,150.00	1.50	645.00	2.45
29	WIRE (9 CONDUCTOR CABLE)	30	1.50	LF	45.00	9.30	279.00	7.00	210.00	7.00	210.00	6.00	180.00	6.31
30	WIRE (12 CONDUCTOR CABLE)	2850	3.00	LF	8,550.00	2.52	7,182.00	7.30	20,805.00	5.00	14,250.00	8.00	22,800.00	5.06
31	WIRE (13 CONDUCTOR CABLE)	350	3.50	LF	1,225.00	3.60	1,260.00	3.10	1,085.00	6.00	2,100.00	8.50	2,975.00	4.79
32	WIRE (#14)	275	1.75	LF	481.25	1.60	440.00	1.00	275.00	2.00	550.00	1.00	275.00	1.42

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **07/18/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Terno, Inc.	(2) Steiny and Company, Inc.	(3) MSL Electric, Inc.	(4) Comet Electric, Inc.
(1) Preliminary Bid Amount		597,337.00	636,629.80	753,217.00	*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	WIRE (25 PAIR 22 AWG INTERC	16000	2.00	LF	32,000.00	2.14	34,240.00	5.00	80,000.00	8.00	128,000.00	4.50	72,000.00	4.58
34	WIRE (28 CONDUCTOR CABLE)	590	9.00	LF	5,310.00	7.00	4,130.00	14.50	8,555.00	10.00	5,900.00	10.50	6,195.00	9.15
35	NO. 3 PULL BOX	18	1,030.00	EA	18,540.00	850.00	15,300.00	320.00	5,760.00	450.00	8,100.00	895.00	16,110.00	633.00
36	NO. 5 PULL BOX	8	810.00	EA	6,480.00	826.00	6,608.00	220.00	1,760.00	300.00	2,400.00	865.00	6,920.00	592.20
37	NO. 2 PULL BOX	6	810.00	EA	4,860.00	720.00	4,320.00	220.00	1,320.00	250.00	1,500.00	825.00	4,950.00	533.00
38	NO. 6 PULL BOX	20	1,030.00	EA	20,600.00	1,214.00	24,280.00	300.00	6,000.00	400.00	8,000.00	900.00	18,000.00	712.80
39	HC11 BOARD	1	400.00	EA	400.00	1,095.00	1,095.00	820.00	820.00	1,200.00	1,200.00	1,500.00	1,500.00	1,623.00
40	TYPE 170E CONTROLLER	1	3,500.00	EA	3,500.00	2,017.00	2,017.00	1,650.00	1,650.00	2,000.00	2,000.00	1,250.00	1,250.00	2,083.40
41	TYPE 170 ATC/HC11 CONTROLL	1	1,600.00	EA	1,600.00	2,130.00	2,130.00	1,750.00	1,750.00	2,200.00	2,200.00	3,500.00	3,500.00	3,016.00
42	BITRANS 233 PROGRAM	1	500.00	EA	500.00	1,262.00	1,262.00	1,150.00	1,150.00	1,500.00	1,500.00	1,750.00	1,750.00	1,832.40
43	REMOVE ANTENNA	1	300.00	EA	300.00	707.00	707.00	110.00	110.00	1,500.00	1,500.00	100.00	100.00	723.40
44	SWITCH PACK	28	161.75	EA	4,529.00	84.00	2,352.00	30.00	840.00	50.00	1,400.00	175.00	4,900.00	167.80
45	ISOLATION MODULES	6	149.75	EA	898.50	95.00	570.00	40.00	240.00	75.00	450.00	225.00	1,350.00	117.00
46	2-CHANNEL ILD SENSOR UNIT	21	187.50	EA	3,937.50	295.00	6,195.00	225.00	4,725.00	250.00	5,250.00	275.00	5,775.00	409.00
47	REMOVE 2-CHANNEL ILD SENS	1	155.00	EA	155.00	112.00	112.00	107.00	107.00	50.00	50.00	50.00	50.00	113.80
48	INDUCTIVE LOOP DETECTOR A	2815	8.25	LF	23,223.75	9.00	25,335.00	10.00	28,150.00	8.70	24,490.50	10.00	28,150.00	9.54
49	2 PAIR DETECTOR LEAD-IN CAB	3665	1.80	LF	6,597.00	1.40	5,131.00	1.50	5,497.50	2.20	8,063.00	2.60	9,529.00	2.04
50	VIDEO DETECTION SYSTEM (EC	1	16,000.00	EA	16,000.00	22,675.00	22,675.00	29,000.00	29,000.00	21,000.00	21,000.00	25,000.00	25,000.00	27,535.00
51	3 PAIR DETECTOR LEAD-IN CAB	800	2.00	LF	1,600.00	1.41	1,128.00	2.20	1,760.00	3.00	2,400.00	3.00	2,400.00	2.62
52	TYPE 332 CABINET	1	7,200.00	EA	7,200.00	8,221.00	8,221.00	7,100.00	7,100.00	6,000.00	6,000.00	7,000.00	7,000.00	8,164.20
53	TYPE III-BF SERVICE	3	3,400.00	EA	10,200.00	2,755.00	8,265.00	2,500.00	7,500.00	2,200.00	6,600.00	3,500.00	10,500.00	3,091.00
54	PEDESTRIAN PUSH BUTTON PO	4	200.00	EA	800.00	420.00	1,680.00	260.00	1,040.00	350.00	1,400.00	350.00	1,400.00	446.00
55	TYPE 1 STANDARD	1	475.00	EA	475.00	840.00	840.00	540.00	540.00	750.00	750.00	750.00	750.00	776.00
56	TYPE 15 STANDARD	2	1,860.00	EA	3,720.00	1,619.00	3,238.00	1,200.00	2,400.00	1,500.00	3,000.00	2,500.00	5,000.00	1,743.80
57	TYPE 26 STANDARD	4	4,200.00	EA	16,800.00	6,388.75	25,555.00	5,100.00	20,400.00	5,200.00	20,800.00	6,250.00	25,000.00	6,127.75
58	TYPE 15 TS STANDARD	5	1,860.00	EA	9,300.00	2,025.00	10,125.00	1,300.00	6,500.00	2,500.00	12,500.00	3,250.00	16,250.00	2,395.00
59	40' SIGNAL MAST ARM	1	3,600.00	EA	3,600.00	2,371.00	2,371.00	2,400.00	2,400.00	2,000.00	2,000.00	2,500.00	2,500.00	2,494.20
60	45' SIGNAL MAST ARM	3	2,200.00	EA	6,600.00	2,371.00	7,113.00	3,000.00	9,000.00	2,200.00	6,600.00	2,650.00	7,950.00	2,624.20
61	4' LUMINAIRE MAST ARM	6	300.00	EA	1,800.00	308.00	1,848.00	330.00	1,980.00	275.00	1,650.00	200.00	1,200.00	332.60
62	8' LUMINAIRE MAST ARM	3	350.00	EA	1,050.00	355.00	1,065.00	330.00	990.00	275.00	825.00	300.00	900.00	402.00
63	12' LUMINAIRE MAST ARM (STR	2	650.00	EA	1,300.00	519.00	1,038.00	400.00	800.00	500.00	1,000.00	375.00	750.00	558.80
64	200 W HPS LUMINAIRE	4	351.50	EA	1,406.00	417.00	1,668.00	420.00	1,680.00	350.00	1,400.00	385.00	1,540.00	424.40

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **07/18/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Terno, Inc.	(2) Steiny and Company, Inc.	(3) MSL Electric, Inc.	(4) Comet Electric, Inc.
(1) Preliminary Bid Amount		597,337.00	636,629.80	753,217.00	*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	250 W HPS LUMINAIRE	9	375.75	EA	3,381.75	354.00	3,186.00	430.00	3,870.00	2,200.00	19,800.00	395.00	3,555.00	1,175.80
66	REMOVE 200 W HPS LUMINAIRE	2	200.00	EA	400.00	65.00	130.00	110.00	220.00	100.00	200.00	50.00	100.00	215.00
67	PEDESTRIAN PUSH BUTTON	12	165.00	EA	1,980.00	257.00	3,084.00	185.00	2,220.00	150.00	1,800.00	210.00	2,520.00	210.40
68	PEDESTRIAN PUSH BUTTON PL	12	25.00	EA	300.00	33.00	396.00	10.00	120.00	50.00	600.00	25.00	300.00	53.60
69	TYPE 332 CABINET FOUNDATIO	3	1,075.00	EA	3,225.00	1,948.00	5,844.00	1,430.00	4,290.00	2,000.00	6,000.00	1,500.00	4,500.00	1,755.60
70	TYPE III-B SERVICE CABINET F	3	685.50	EA	2,056.50	909.00	2,727.00	850.00	2,550.00	1,000.00	3,000.00	1,250.00	3,750.00	1,101.80
71	PEDESTRIAN PUSH BUTTON PO	4	545.00	EA	2,180.00	632.00	2,528.00	400.00	1,600.00	800.00	3,200.00	400.00	1,600.00	556.40
72	TYPE 1 STANDARD FOUNDATIO	1	640.00	EA	640.00	803.00	803.00	560.00	560.00	1,300.00	1,300.00	1,450.00	1,450.00	1,122.60
73	TYPE 15 STANDARD FOUNDATI	3	960.00	EA	2,880.00	959.00	2,877.00	1,300.00	3,900.00	1,800.00	5,400.00	1,650.00	4,950.00	1,381.80
74	TYPE 26 STANDARD FOUNDATI	4	1,840.00	EA	7,360.00	2,191.00	8,764.00	3,050.00	12,200.00	2,900.00	11,600.00	2,150.00	8,600.00	2,838.20
75	TYPE 15 TS STANDARD FOUND	5	960.00	EA	4,800.00	986.00	4,930.00	1,300.00	6,500.00	1,700.00	8,500.00	1,900.00	9,500.00	1,557.20
76	3-12" L.E.D. VEHICLE HEAD COM	21	800.00	EA	16,800.00	1,023.00	21,483.00	710.00	14,910.00	1,200.00	25,200.00	825.00	17,325.00	951.60
77	L.E.D. PEDESTRIAN HEAD COM	13	640.00	EA	8,320.00	1,252.00	16,276.00	600.00	7,800.00	1,600.00	20,800.00	750.00	9,750.00	1,020.40
78	3-8" L.E.D. VEHICLE HEAD COM	4	600.00	EA	2,400.00	1,023.00	4,092.00	660.00	2,640.00	1,200.00	4,800.00	625.00	2,500.00	881.60
79	RELOCATE CONTROLLER	1	700.00	EA	700.00	1,794.00	1,794.00	520.00	520.00	3,500.00	3,500.00	1,500.00	1,500.00	2,242.80
80	RELOCATE TYPE 15 STANDARD	1	1,250.00	EA	1,250.00	956.00	956.00	2,700.00	2,700.00	3,000.00	3,000.00	1,750.00	1,750.00	2,881.20
81	RELOCATE REFLECTIVE STREE	4	500.00	EA	2,000.00	618.00	2,472.00	360.00	1,440.00	250.00	1,000.00	800.00	3,200.00	555.60
82	MODIFY ELECTRICAL SERVICE	1	210.00	EA	210.00	302.00	302.00	800.00	800.00	350.00	350.00	950.00	950.00	780.40
83	REMOVE TYPE 332 CABINET CO	1	485.00	EA	485.00	409.00	409.00	500.00	500.00	1,200.00	1,200.00	1,400.00	1,400.00	1,001.80
84	REMOVE TYPE 337 CABINET	2	340.25	EA	680.50	409.00	818.00	500.00	1,000.00	1,200.00	2,400.00	1,200.00	2,400.00	1,041.80
85	REMOVE CONTROLLER	2	380.00	EA	760.00	409.00	818.00	50.00	100.00	600.00	1,200.00	500.00	1,000.00	611.80
86	REMOVE PULL BOX AND RESUR	17	355.00	EA	6,035.00	445.00	7,565.00	550.00	9,350.00	600.00	10,200.00	400.00	6,800.00	699.00
87	REMOVE TYPE 1 STANDARD (C	5	350.00	EA	1,750.00	446.00	2,230.00	110.00	550.00	800.00	4,000.00	600.00	3,000.00	581.20
88	REMOVE TYPE 3 STANDARD (C	4	560.00	EA	2,240.00	446.00	1,784.00	450.00	1,800.00	1,200.00	4,800.00	900.00	3,600.00	839.20
89	REMOVE VEHICLE HEAD	5	101.25	EA	506.25	130.20	651.00	110.00	550.00	200.00	1,000.00	200.00	1,000.00	258.04
90	REMOVE PEDESTRIAN HEAD	4	105.50	EA	422.00	112.00	448.00	110.00	440.00	200.00	800.00	150.00	600.00	224.40
91	REMOVE PEDESTRIAN PUSH BU	5	105.00	EA	525.00	56.00	280.00	65.00	325.00	100.00	500.00	50.00	250.00	124.20
92	REMOVE FOUNDATION	13	715.00	EA	9,295.00	941.00	12,233.00	930.00	12,090.00	2,500.00	32,500.00	1,000.00	13,000.00	1,264.20
93	REMOVE ELECTRICAL SERVICE	4	276.25	EA	1,105.00	747.00	2,988.00	210.00	840.00	600.00	2,400.00	500.00	2,000.00	621.40
94	SALVAGE EQUIPMENT	1	1,000.00	LS	1,000.00	1,788.00	1,788.00	3,400.00	3,400.00	15,000.00	15,000.00	10,000.00	10,000.00	11,037.60
95	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00
96	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **07/18/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Terno, Inc.	(2) Steiny and Company, Inc.	(3) MSL Electric, Inc.	(4) Comet Electric, Inc.
(1) Preliminary Bid Amount		597,337.00	636,629.80	753,217.00	*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00
98	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00	1.00
	Total Amount				558,666.00		597,337.00		636,629.80		753,217.00		762,209.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	-1,788.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	599,125.00	636,629.80	753,217.00	762,209.00

(5) Comments APPARENT LOW BIDDER

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	UTILITY POT HOLES (STIPULAT	40	300.00	EA	12,000.00	300.00	12,000.00							300.00
2	CONCRETE REMOVAL (NON-REI	10	232.00	CY	2,320.00	800.00	8,000.00							800.00
3	UNCLASSIFIED EXCAVATION	5	215.00	CY	1,075.00	850.00	4,250.00							850.00
4	TRENCH BACKFILL SLURRY (CL	6	305.25	CY	1,831.50	800.00	4,800.00							800.00
5	PCC CURB & GUTTER, TYPE A2-	60	110.00	LF	6,600.00	200.00	12,000.00							200.00
6	PCC WALK & CURB RAMPS, 4" T	320	10.00	SF	3,200.00	50.00	16,000.00							50.00
7	DETECTABLE WARNING SURFA	48	65.00	SF	3,120.00	100.00	4,800.00							100.00
8	AC PAVEMENT	3	331.25	TON	993.75	2,000.00	6,000.00							2,000.00
9	CRUSHED MISCELLANEOUS BA	4	229.50	CY	918.00	700.00	2,800.00							700.00
10	TYPE 170 ATC/HC11 CONTROLL	1	12,000.00	EA	12,000.00	21,500.00	21,500.00							21,500.00
11	INSTALL TYPE 2070 CONTROLL	1	1,380.00	EA	1,380.00	22,000.00	22,000.00							22,000.00
12	GPS UNIVERSAL TIME BASE (UT	4	1,735.00	EA	6,940.00	2,600.00	10,400.00							2,600.00
13	DETAIL 23	100	6.00	LF	600.00	5.00	500.00							5.00
14	DETAIL 21 (THERMOPLASTIC)	50	4.25	LF	212.50	20.00	1,000.00							20.00
15	12" STRIPING (TWO-COAT PAIN	740	5.75	LF	4,255.00	6.00	4,440.00							6.00
16	CURB MARKINGS (ONE-COAT P	10	6.25	LF	62.50	5.00	50.00							5.00
17	REMOVE DETAIL 9 (PAINT)	38	5.50	LF	209.00	10.00	380.00							10.00
18	REMOVE DETAIL 38 (PAINT)	15	6.50	LF	97.50	15.00	225.00							15.00
19	REMOVE 12" STRIPING (PAINT)	740	4.25	SF	3,145.00	7.00	5,180.00							7.00
20	INSTALL SIGN (MAST-ARM HAN	4	450.00	EA	1,800.00	1,400.00	5,600.00							1,400.00
21	1" PVC CONDUIT	30	56.50	EA	1,695.00	41.00	1,230.00							41.00
22	1-1/2" STEEL CONDUIT	300	60.00	LF	18,000.00	35.00	10,500.00							35.00
23	2" PVC CONDUIT	705	46.50	LF	32,782.50	44.00	31,020.00							44.00
24	3" PVC CONDUIT	1710	63.00	LF	107,730.00	65.00	111,150.00							65.00
25	CABINET REWIRE	1	1,000.00	EA	1,000.00	2,500.00	2,500.00							2,500.00
26	WIRE (3 CONDUCTOR CABLE)	1375	1.75	LF	2,406.25	2.00	2,750.00							2.00
27	WIRE (5 CONDUCTOR CABLE)	1310	2.25	LF	2,947.50	4.00	5,240.00							4.00
28	WIRE (#6)	430	2.50	LF	1,075.00	1.50	645.00							1.50
29	WIRE (9 CONDUCTOR CABLE)	30	1.50	LF	45.00	6.00	180.00							6.00
30	WIRE (12 CONDUCTOR CABLE)	2850	3.00	LF	8,550.00	8.00	22,800.00							8.00
31	WIRE (13 CONDUCTOR CABLE)	350	3.50	LF	1,225.00	8.50	2,975.00							8.50
32	WIRE (#14)	275	1.75	LF	481.25	1.00	275.00							1.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	WIRE (25 PAIR 22 AWG INTERC	16000	2.00	LF	32,000.00	4.50	72,000.00							4.50
34	WIRE (28 CONDUCTOR CABLE)	590	9.00	LF	5,310.00	10.50	6,195.00							10.50
35	NO. 3 PULL BOX	18	1,030.00	EA	18,540.00	895.00	16,110.00							895.00
36	NO. 5 PULL BOX	8	810.00	EA	6,480.00	865.00	6,920.00							865.00
37	NO. 2 PULL BOX	6	810.00	EA	4,860.00	825.00	4,950.00							825.00
38	NO. 6 PULL BOX	20	1,030.00	EA	20,600.00	900.00	18,000.00							900.00
39	HC11 BOARD	1	400.00	EA	400.00	1,500.00	1,500.00							1,500.00
40	TYPE 170E CONTROLLER	1	3,500.00	EA	3,500.00	1,250.00	1,250.00							1,250.00
41	TYPE 170 ATC/HC11 CONTROLL	1	1,600.00	EA	1,600.00	3,500.00	3,500.00							3,500.00
42	BITRANS 233 PROGRAM	1	500.00	EA	500.00	1,750.00	1,750.00							1,750.00
43	REMOVE ANTENNA	1	300.00	EA	300.00	100.00	100.00							100.00
44	SWITCH PACK	28	161.75	EA	4,529.00	175.00	4,900.00							175.00
45	ISOLATION MODULES	6	149.75	EA	898.50	225.00	1,350.00							225.00
46	2-CHANNEL ILD SENSOR UNIT	21	187.50	EA	3,937.50	275.00	5,775.00							275.00
47	REMOVE 2-CHANNEL ILD SENS	1	155.00	EA	155.00	50.00	50.00							50.00
48	INDUCTIVE LOOP DETECTOR A	2815	8.25	LF	23,223.75	10.00	28,150.00							10.00
49	2 PAIR DETECTOR LEAD-IN CAB	3665	1.80	LF	6,597.00	2.60	9,529.00							2.60
50	VIDEO DETECTION SYSTEM (EC	1	16,000.00	EA	16,000.00	25,000.00	25,000.00							25,000.00
51	3 PAIR DETECTOR LEAD-IN CAB	800	2.00	LF	1,600.00	3.00	2,400.00							3.00
52	TYPE 332 CABINET	1	7,200.00	EA	7,200.00	7,000.00	7,000.00							7,000.00
53	TYPE III-BF SERVICE	3	3,400.00	EA	10,200.00	3,500.00	10,500.00							3,500.00
54	PEDESTRIAN PUSH BUTTON PO	4	200.00	EA	800.00	350.00	1,400.00							350.00
55	TYPE 1 STANDARD	1	475.00	EA	475.00	750.00	750.00							750.00
56	TYPE 15 STANDARD	2	1,860.00	EA	3,720.00	2,500.00	5,000.00							2,500.00
57	TYPE 26 STANDARD	4	4,200.00	EA	16,800.00	6,250.00	25,000.00							6,250.00
58	TYPE 15 TS STANDARD	5	1,860.00	EA	9,300.00	3,250.00	16,250.00							3,250.00
59	40' SIGNAL MAST ARM	1	3,600.00	EA	3,600.00	2,500.00	2,500.00							2,500.00
60	45' SIGNAL MAST ARM	3	2,200.00	EA	6,600.00	2,650.00	7,950.00							2,650.00
61	4' LUMINAIRE MAST ARM	6	300.00	EA	1,800.00	200.00	1,200.00							200.00
62	8' LUMINAIRE MAST ARM	3	350.00	EA	1,050.00	300.00	900.00							300.00
63	12' LUMINAIRE MAST ARM (STR	2	650.00	EA	1,300.00	375.00	750.00							375.00
64	200 W HPS LUMINAIRE	4	351.50	EA	1,406.00	385.00	1,540.00							385.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	250 W HPS LUMINAIRE	9	375.75	EA	3,381.75	395.00	3,555.00							395.00
66	REMOVE 200 W HPS LUMINAIRE	2	200.00	EA	400.00	50.00	100.00							50.00
67	PEDESTRIAN PUSH BUTTON	12	165.00	EA	1,980.00	210.00	2,520.00							210.00
68	PEDESTRIAN PUSH BUTTON PL	12	25.00	EA	300.00	25.00	300.00							25.00
69	TYPE 332 CABINET FOUNDATIO	3	1,075.00	EA	3,225.00	1,500.00	4,500.00							1,500.00
70	TYPE III-B SERVICE CABINET F	3	685.50	EA	2,056.50	1,250.00	3,750.00							1,250.00
71	PEDESTRIAN PUSH BUTTON PO	4	545.00	EA	2,180.00	400.00	1,600.00							400.00
72	TYPE 1 STANDARD FOUNDATIO	1	640.00	EA	640.00	1,450.00	1,450.00							1,450.00
73	TYPE 15 STANDARD FOUNDATI	3	960.00	EA	2,880.00	1,650.00	4,950.00							1,650.00
74	TYPE 26 STANDARD FOUNDATI	4	1,840.00	EA	7,360.00	2,150.00	8,600.00							2,150.00
75	TYPE 15 TS STANDARD FOUND	5	960.00	EA	4,800.00	1,900.00	9,500.00							1,900.00
76	3-12" L.E.D. VEHICLE HEAD COM	21	800.00	EA	16,800.00	825.00	17,325.00							825.00
77	L.E.D. PEDESTRIAN HEAD COM	13	640.00	EA	8,320.00	750.00	9,750.00							750.00
78	3-8" L.E.D. VEHICLE HEAD COM	4	600.00	EA	2,400.00	625.00	2,500.00							625.00
79	RELOCATE CONTROLLER	1	700.00	EA	700.00	1,500.00	1,500.00							1,500.00
80	RELOCATE TYPE 15 STANDARD	1	1,250.00	EA	1,250.00	1,750.00	1,750.00							1,750.00
81	RELOCATE REFLECTIVE STREE	4	500.00	EA	2,000.00	800.00	3,200.00							800.00
82	MODIFY ELECTRICAL SERVICE	1	210.00	EA	210.00	950.00	950.00							950.00
83	REMOVE TYPE 332 CABINET CO	1	485.00	EA	485.00	1,400.00	1,400.00							1,400.00
84	REMOVE TYPE 337 CABINET	2	340.25	EA	680.50	1,200.00	2,400.00							1,200.00
85	REMOVE CONTROLLER	2	380.00	EA	760.00	500.00	1,000.00							500.00
86	REMOVE PULL BOX AND RESUR	17	355.00	EA	6,035.00	400.00	6,800.00							400.00
87	REMOVE TYPE 1 STANDARD (C	5	350.00	EA	1,750.00	600.00	3,000.00							600.00
88	REMOVE TYPE 3 STANDARD (C	4	560.00	EA	2,240.00	900.00	3,600.00							900.00
89	REMOVE VEHICLE HEAD	5	101.25	EA	506.25	200.00	1,000.00							200.00
90	REMOVE PEDESTRIAN HEAD	4	105.50	EA	422.00	150.00	600.00							150.00
91	REMOVE PEDESTRIAN PUSH BU	5	105.00	EA	525.00	50.00	250.00							50.00
92	REMOVE FOUNDATION	13	715.00	EA	9,295.00	1,000.00	13,000.00							1,000.00
93	REMOVE ELECTRICAL SERVICE	4	276.25	EA	1,105.00	500.00	2,000.00							500.00
94	SALVAGE EQUIPMENT	1	2,000.00	LS	2,000.00	10,000.00	10,000.00							10,000.00
95	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
96	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
98	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
Total Amount					558,666.00		762,209.00							

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00
(4) LSBE Adjusted Amount	762,209.00
(5) Comments	APPARENT LOW BIDDER

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	UTILITY POT HOLES (STIPULAT	40	300.00	EA	12,000.00	300.00	12,000.00							300.00
2	CONCRETE REMOVAL (NON-REI	10	232.00	CY	2,320.00	800.00	8,000.00							800.00
3	UNCLASSIFIED EXCAVATION	5	215.00	CY	1,075.00	850.00	4,250.00							850.00
4	TRENCH BACKFILL SLURRY (CL	6	305.25	CY	1,831.50	800.00	4,800.00							800.00
5	PCC CURB & GUTTER, TYPE A2-	60	110.00	LF	6,600.00	200.00	12,000.00							200.00
6	PCC WALK & CURB RAMPS, 4" T	320	10.00	SF	3,200.00	50.00	16,000.00							50.00
7	DETECTABLE WARNING SURFA	48	65.00	SF	3,120.00	100.00	4,800.00							100.00
8	AC PAVEMENT	3	331.25	TON	993.75	2,000.00	6,000.00							2,000.00
9	CRUSHED MISCELLANEOUS BA	4	229.50	CY	918.00	700.00	2,800.00							700.00
10	TYPE 170 ATC/HC11 CONTROLL	1	12,000.00	EA	12,000.00	21,500.00	21,500.00							21,500.00
11	INSTALL TYPE 2070 CONTROLL	1	1,380.00	EA	1,380.00	22,000.00	22,000.00							22,000.00
12	GPS UNIVERSAL TIME BASE (UT	4	1,735.00	EA	6,940.00	2,600.00	10,400.00							2,600.00
13	DETAIL 23	100	6.00	LF	600.00	5.00	500.00							5.00
14	DETAIL 21 (THERMOPLASTIC)	50	4.25	LF	212.50	20.00	1,000.00							20.00
15	12" STRIPING (TWO-COAT PAIN	740	5.75	LF	4,255.00	6.00	4,440.00							6.00
16	CURB MARKINGS (ONE-COAT P	10	6.25	LF	62.50	5.00	50.00							5.00
17	REMOVE DETAIL 9 (PAINT)	38	5.50	LF	209.00	10.00	380.00							10.00
18	REMOVE DETAIL 38 (PAINT)	15	6.50	LF	97.50	15.00	225.00							15.00
19	REMOVE 12" STRIPING (PAINT)	740	4.25	SF	3,145.00	7.00	5,180.00							7.00
20	INSTALL SIGN (MAST-ARM HAN	4	450.00	EA	1,800.00	1,400.00	5,600.00							1,400.00
21	1" PVC CONDUIT	30	56.50	EA	1,695.00	41.00	1,230.00							41.00
22	1-1/2" STEEL CONDUIT	300	60.00	LF	18,000.00	35.00	10,500.00							35.00
23	2" PVC CONDUIT	705	46.50	LF	32,782.50	44.00	31,020.00							44.00
24	3" PVC CONDUIT	1710	63.00	LF	107,730.00	65.00	111,150.00							65.00
25	CABINET REWIRE	1	1,000.00	EA	1,000.00	2,500.00	2,500.00							2,500.00
26	WIRE (3 CONDUCTOR CABLE)	1375	1.75	LF	2,406.25	2.00	2,750.00							2.00
27	WIRE (5 CONDUCTOR CABLE)	1310	2.25	LF	2,947.50	4.00	5,240.00							4.00
28	WIRE (#6)	430	2.50	LF	1,075.00	1.50	645.00							1.50
29	WIRE (9 CONDUCTOR CABLE)	30	1.50	LF	45.00	6.00	180.00							6.00
30	WIRE (12 CONDUCTOR CABLE)	2850	3.00	LF	8,550.00	8.00	22,800.00							8.00
31	WIRE (13 CONDUCTOR CABLE)	350	3.50	LF	1,225.00	8.50	2,975.00							8.50
32	WIRE (#14)	275	1.75	LF	481.25	1.00	275.00							1.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	WIRE (25 PAIR 22 AWG INTERC	16000	2.00	LF	32,000.00	4.50	72,000.00							4.50
34	WIRE (28 CONDUCTOR CABLE)	590	9.00	LF	5,310.00	10.50	6,195.00							10.50
35	NO. 3 PULL BOX	18	1,030.00	EA	18,540.00	895.00	16,110.00							895.00
36	NO. 5 PULL BOX	8	810.00	EA	6,480.00	865.00	6,920.00							865.00
37	NO. 2 PULL BOX	6	810.00	EA	4,860.00	825.00	4,950.00							825.00
38	NO. 6 PULL BOX	20	1,030.00	EA	20,600.00	900.00	18,000.00							900.00
39	HC11 BOARD	1	400.00	EA	400.00	1,500.00	1,500.00							1,500.00
40	TYPE 170E CONTROLLER	1	3,500.00	EA	3,500.00	1,250.00	1,250.00							1,250.00
41	TYPE 170 ATC/HC11 CONTROLL	1	1,600.00	EA	1,600.00	3,500.00	3,500.00							3,500.00
42	BITRANS 233 PROGRAM	1	500.00	EA	500.00	1,750.00	1,750.00							1,750.00
43	REMOVE ANTENNA	1	300.00	EA	300.00	100.00	100.00							100.00
44	SWITCH PACK	28	161.75	EA	4,529.00	175.00	4,900.00							175.00
45	ISOLATION MODULES	6	149.75	EA	898.50	225.00	1,350.00							225.00
46	2-CHANNEL ILD SENSOR UNIT	21	187.50	EA	3,937.50	275.00	5,775.00							275.00
47	REMOVE 2-CHANNEL ILD SENS	1	155.00	EA	155.00	50.00	50.00							50.00
48	INDUCTIVE LOOP DETECTOR A	2815	8.25	LF	23,223.75	10.00	28,150.00							10.00
49	2 PAIR DETECTOR LEAD-IN CAB	3665	1.80	LF	6,597.00	2.60	9,529.00							2.60
50	VIDEO DETECTION SYSTEM (EC	1	16,000.00	EA	16,000.00	25,000.00	25,000.00							25,000.00
51	3 PAIR DETECTOR LEAD-IN CAB	800	2.00	LF	1,600.00	3.00	2,400.00							3.00
52	TYPE 332 CABINET	1	7,200.00	EA	7,200.00	7,000.00	7,000.00							7,000.00
53	TYPE III-BF SERVICE	3	3,400.00	EA	10,200.00	3,500.00	10,500.00							3,500.00
54	PEDESTRIAN PUSH BUTTON PO	4	200.00	EA	800.00	350.00	1,400.00							350.00
55	TYPE 1 STANDARD	1	475.00	EA	475.00	750.00	750.00							750.00
56	TYPE 15 STANDARD	2	1,860.00	EA	3,720.00	2,500.00	5,000.00							2,500.00
57	TYPE 26 STANDARD	4	4,200.00	EA	16,800.00	6,250.00	25,000.00							6,250.00
58	TYPE 15 TS STANDARD	5	1,860.00	EA	9,300.00	3,250.00	16,250.00							3,250.00
59	40' SIGNAL MAST ARM	1	3,600.00	EA	3,600.00	2,500.00	2,500.00							2,500.00
60	45' SIGNAL MAST ARM	3	2,200.00	EA	6,600.00	2,650.00	7,950.00							2,650.00
61	4' LUMINAIRE MAST ARM	6	300.00	EA	1,800.00	200.00	1,200.00							200.00
62	8' LUMINAIRE MAST ARM	3	350.00	EA	1,050.00	300.00	900.00							300.00
63	12' LUMINAIRE MAST ARM (STR	2	650.00	EA	1,300.00	375.00	750.00							375.00
64	200 W HPS LUMINAIRE	4	351.50	EA	1,406.00	385.00	1,540.00							385.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	250 W HPS LUMINAIRE	9	375.75	EA	3,381.75	395.00	3,555.00							395.00
66	REMOVE 200 W HPS LUMINAIRE	2	200.00	EA	400.00	50.00	100.00							50.00
67	PEDESTRIAN PUSH BUTTON	12	165.00	EA	1,980.00	210.00	2,520.00							210.00
68	PEDESTRIAN PUSH BUTTON PL	12	25.00	EA	300.00	25.00	300.00							25.00
69	TYPE 332 CABINET FOUNDATIO	3	1,075.00	EA	3,225.00	1,500.00	4,500.00							1,500.00
70	TYPE III-B SERVICE CABINET F	3	685.50	EA	2,056.50	1,250.00	3,750.00							1,250.00
71	PEDESTRIAN PUSH BUTTON PO	4	545.00	EA	2,180.00	400.00	1,600.00							400.00
72	TYPE 1 STANDARD FOUNDATIO	1	640.00	EA	640.00	1,450.00	1,450.00							1,450.00
73	TYPE 15 STANDARD FOUNDATI	3	960.00	EA	2,880.00	1,650.00	4,950.00							1,650.00
74	TYPE 26 STANDARD FOUNDATI	4	1,840.00	EA	7,360.00	2,150.00	8,600.00							2,150.00
75	TYPE 15 TS STANDARD FOUND	5	960.00	EA	4,800.00	1,900.00	9,500.00							1,900.00
76	3-12" L.E.D. VEHICLE HEAD COM	21	800.00	EA	16,800.00	825.00	17,325.00							825.00
77	L.E.D. PEDESTRIAN HEAD COM	13	640.00	EA	8,320.00	750.00	9,750.00							750.00
78	3-8" L.E.D. VEHICLE HEAD COM	4	600.00	EA	2,400.00	625.00	2,500.00							625.00
79	RELOCATE CONTROLLER	1	700.00	EA	700.00	1,500.00	1,500.00							1,500.00
80	RELOCATE TYPE 15 STANDARD	1	1,250.00	EA	1,250.00	1,750.00	1,750.00							1,750.00
81	RELOCATE REFLECTIVE STREE	4	500.00	EA	2,000.00	800.00	3,200.00							800.00
82	MODIFY ELECTRICAL SERVICE	1	210.00	EA	210.00	950.00	950.00							950.00
83	REMOVE TYPE 332 CABINET CO	1	485.00	EA	485.00	1,400.00	1,400.00							1,400.00
84	REMOVE TYPE 337 CABINET	2	340.25	EA	680.50	1,200.00	2,400.00							1,200.00
85	REMOVE CONTROLLER	2	380.00	EA	760.00	500.00	1,000.00							500.00
86	REMOVE PULL BOX AND RESUR	17	355.00	EA	6,035.00	400.00	6,800.00							400.00
87	REMOVE TYPE 1 STANDARD (C	5	350.00	EA	1,750.00	600.00	3,000.00							600.00
88	REMOVE TYPE 3 STANDARD (C	4	560.00	EA	2,240.00	900.00	3,600.00							900.00
89	REMOVE VEHICLE HEAD	5	101.25	EA	506.25	200.00	1,000.00							200.00
90	REMOVE PEDESTRIAN HEAD	4	105.50	EA	422.00	150.00	600.00							150.00
91	REMOVE PEDESTRIAN PUSH BU	5	105.00	EA	525.00	50.00	250.00							50.00
92	REMOVE FOUNDATION	13	715.00	EA	9,295.00	1,000.00	13,000.00							1,000.00
93	REMOVE ELECTRICAL SERVICE	4	276.25	EA	1,105.00	500.00	2,000.00							500.00
94	SALVAGE EQUIPMENT	1	2,000.00	LS	2,000.00	10,000.00	10,000.00							10,000.00
95	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
96	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **NORMANDIE AVENUE**
PROJECT ID **TSM0010039**
BIDS OPENED **05/09/2006**
OFFICE ENGR **BRITTANY SPECK (626) 458-3139**

ADDENDA **0**
WORKING DAYS **60**

	Engineer's Estimate	(1) Comet Electric, Inc.
(1) Preliminary Bid Amount		*738,609.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
98	TRAFFIC SIGNAL SERVICE CON	4000	1.00	AL	4,000.00	1.00	4,000.00							1.00
Total Amount					558,666.00		762,209.00							

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00
(4) LSBE Adjusted Amount	762,209.00
(5) Comments	APPARENT LOW BIDDER