County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONCRETE REMOVAL (NON-REI	82	250.00	CY	20,500.00	300.00	24,600.00	170.00	13,940.00	187.00	15,334.00	233.00	19,106.00	258.11
2	SAW CUT PAVEMENT	190	5.00	LF	950.00	17.00	3,230.00	11.00	2,090.00	2.80	532.00	3.50	665.00	12.34
3	UNCLASSIFIED EXCAVATION	147	225.00	CY	33,075.00	280.00	41,160.00	140.00	20,580.00	176.00	25,872.00	105.00	15,435.00	240.22
4	TRENCH BACKFILL SLURRY (CL	19	325.00	CY	6,175.00	360.00	6,840.00	240.00	4,560.00	165.00	3,135.00	135.00	2,565.00	263.22
5	PCC CURB & GUTTER, TYPE A2-	185	35.00	LF	6,475.00	65.00	12,025.00	81.00	14,985.00	31.00	5,735.00	49.00	9,065.00	56.13
6	PCC CURB & GUTTER, TYPE A2-	432	50.00	LF	21,600.00	55.00	23,760.00	88.00	38,016.00	30.00	12,960.00	52.75	22,788.00	52.66
7	PCC WALK & CURB RAMPS, 4" T	1366	10.00	SF	13,660.00	14.00	19,124.00	16.00	21,856.00	6.00	8,196.00	14.50	19,807.00	12.80
8	AC PAVEMENT	85	350.00	TON	29,750.00	375.00	31,875.00	460.00	39,100.00	170.00	14,450.00	327.00	27,795.00	351.56
9	CRUSHED MISCELLANEOUS BA	84	250.00	CY	21,000.00	300.00	25,200.00	370.00	31,080.00	171.00	14,364.00	183.00	15,372.00	295.33
10	RELOCATE ABANDONED FIRE H	1	5,000.00	EA	5,000.00	6,000.00	6,000.00	7,400.00	7,400.00	6,000.00	6,000.00	5,435.00	5,435.00	7,588.33
11	RELOCATE WATER VALVE	2	5,000.00	EA	10,000.00	5,000.00	10,000.00	6,000.00	12,000.00	5,000.00	10,000.00	2,199.00	4,398.00	5,193.22
12	RELOCATE WATER METER	2	5,000.00	EA	10,000.00	5,500.00	11,000.00	6,700.00	13,400.00	5,500.00	11,000.00	2,199.00	4,398.00	5,044.33
13	TEMPORARY TYPE 1 POLE	3	500.00	EA	1,500.00	600.00	1,800.00	2,800.00	8,400.00	1,500.00	4,500.00	3,325.00	9,975.00	2,069.44
14	TEMPORARY TYPE 3 POLE	3	1,500.00	EA	4,500.00	1,900.00	5,700.00	3,000.00	9,000.00	2,000.00	6,000.00	3,913.00	11,739.00	2,834.78
15	TEMPORARY TYPE 17 POLE	3	1,500.00	EA	4,500.00	1,900.00	5,700.00	3,500.00	10,500.00	2,500.00	7,500.00	4,068.00	12,204.00	3,296.44
16	TEMPORARY CONTROLLER CA	5	2,000.00	EA	10,000.00	1,600.00	8,000.00	3,800.00	19,000.00	5,000.00	25,000.00	1,148.00	5,740.00	3,994.22
17	DETAIL 10	660	15.00	LF	9,900.00	6.00	3,960.00	1.50	990.00	3.00	1,980.00	1.20	792.00	2.23
18	DETAIL 23	465	5.00	LF	2,325.00	8.00	3,720.00	2.30	1,069.50	4.50	2,092.50	2.00	930.00	3.51
19	DETAIL 8 (TWO-COAT PAINT)	9	3.00	LF	27.00	16.00	144.00	7.00	63.00	4.00	36.00	6.00	54.00	8.34
20	DETAIL 21 (TWO-COAT PAINT)	58	3.00	LF	174.00	16.00	928.00	7.00	406.00	4.00	232.00	6.00	348.00	8.02
21	DETAIL 28 (TWO-COAT PAINT)	20	5.00	LF	100.00	16.00	320.00	13.50	270.00	5.00	100.00	12.25	245.00	12.01
22	DETAIL 38 (TWO-COAT PAINT)	105	6.00	LF	630.00	6.00	630.00	2.70	283.50	4.00	420.00	2.50	262.50	4.42
23	DETAIL 40 (TWO-COAT PAINT)	380	4.50	LF	1,710.00	8.00	3,040.00	1.00	380.00	4.00	1,520.00	0.60	228.00	2.62
24	DETAIL 9 (THERMOPLASTIC)	2670	4.50	LF	12,015.00	7.00	18,690.00	1.00	2,670.00	3.50	9,345.00	0.90	2,403.00	3.03
25	DETAIL 21 (THERMOPLASTIC)	760	4.50	LF	3,420.00	6.50	4,940.00	1.40	1,064.00	4.00	3,040.00	1.25	950.00	3.19
26	DETAIL 22 (THERMOPLASTIC)	890	5.50	LF	4,895.00	6.00	5,340.00	2.70	2,403.00	4.00	3,560.00	2.50	2,225.00	3.73
27	DETAIL 29 (THERMOPLASTIC)	830	3.00	LF	2,490.00	7.50	6,225.00	5.40	4,482.00	4.50	3,735.00	4.90	4,067.00	5.44
28	DETAIL 38 (THERMOPLASTIC)	1640	6.00	LF	9,840.00	6.00	9,840.00	2.70	4,428.00	4.00	6,560.00	2.50	4,100.00	3.60
29	DETAIL 40 (THERMOPLASTIC)	365	4.50	LF	1,642.50	7.00	2,555.00	3.40	1,241.00	3.00	1,095.00	1.20	438.00	3.31
30	DETAIL 38A (TWO-COAT PAINT)	4	4.50	LF	18.00	6.00	24.00	6.70	26.80	3.50	14.00	6.00	24.00	7.78
31	DETAIL 38A (THERMOPLASTIC)	145	4.50	LF	652.50	6.00	870.00	1.40	203.00	4.50	652.50	1.20	174.00	3.42
32	DETAIL 38C (THERMOPLASTIC)	130	15.00	LF	1,950.00	7.00	910.00	1.70	221.00	5.70	741.00	1.50	195.00	3.90

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
33	PAVEMENT MARKINGS (TWO-C	30	3.00	SF	90.00	28.00	840.00	6.70	201.00	6.90	207.00	6.00	180.00	10.70
34	PAVEMENT MARKINGS (THERM	824	15.00	SF	12,360.00	8.00	6,592.00	4.00	3,296.00	9.00	7,416.00	3.50	2,884.00	5.87
35	12" STRIPING (TWO-COAT PAIN	1885	6.00	LF	11,310.00	3.00	5,655.00	4.00	7,540.00	6.00	11,310.00	3.60	6,786.00	4.08
36	4" STRIPING (THERMOPLASTIC)	615	4.50	LF	2,767.50	6.00	3,690.00	0.70	430.50	4.00	2,460.00	0.60	369.00	2.75
37	12" STRIPING (THERMOPLASTIC	310	5.50	LF	1,705.00	8.00	2,480.00	2.60	806.00	6.50	2,015.00	2.25	697.50	5.39
38	CURB MARKINGS (ONE-COAT P	1095	6.50	LF	7,117.50	3.00	3,285.00	1.40	1,533.00	6.00	6,570.00	1.20	1,314.00	3.05
39	REMOVE DETAIL 9	1300	5.00	LF	6,500.00	6.00	7,800.00	0.70	910.00	4.00	5,200.00	0.61	793.00	1.85
40	REMOVE DETAIL 10	925	2.00	LF	1,850.00	6.00	5,550.00	1.40	1,295.00	1.00	925.00	1.20	1,110.00	1.69
41	REMOVE DETAIL 22	50	6.50	LF	325.00	13.00	650.00	1.80	90.00	4.00	200.00	1.60	80.00	6.51
42	REMOVE DETAIL 23	460	5.50	LF	2,530.00	6.00	2,760.00	2.70	1,242.00	1.00	460.00	2.50	1,150.00	2.53
43	REMOVE DETAIL 29	850	5.00	LF	4,250.00	6.00	5,100.00	5.40	4,590.00	8.00	6,800.00	4.90	4,165.00	5.57
44	REMOVE DETAIL 38	450	9.50	LF	4,275.00	6.00	2,700.00	2.40	1,080.00	4.00	1,800.00	2.12	954.00	3.36
45	REMOVE DETAIL 9 (THERMOPL	2670	5.00	LF	13,350.00	6.00	16,020.00	0.70	1,869.00	1.00	2,670.00	0.60	1,602.00	1.59
46	REMOVE DETAIL 21 (THERMOPL	360	9.00	LF	3,240.00	6.00	2,160.00	2.70	972.00	4.00	1,440.00	2.50	900.00	3.23
47	REMOVE DETAIL 29 (THERMOPL	1525	5.00	LF	7,625.00	6.00	9,150.00	5.40	8,235.00	7.20	10,980.00	4.90	7,472.50	5.48
48	REMOVE DETAIL 38 (THERMOPL	865	9.50	LF	8,217.50	6.00	5,190.00	5.40	4,671.00	5.00	4,325.00	4.90	4,238.50	4.98
49	REMOVE PAVEMENT MARKING	90	8.00	SF	720.00	13.00	1,170.00	4.00	360.00	4.00	360.00	3.60	324.00	5.12
50	REMOVE PAVEMENT MARKING	146	8.00	SF	1,168.00	12.00	1,752.00	4.00	584.00	4.00	584.00	3.60	525.60	5.01
51	REMOVE 12" STRIPING (TAPE)	780	4.50	SF	3,510.00	11.00	8,580.00	16.00	12,480.00	5.00	3,900.00	14.55	11,349.00	11.04
52	REMOVE 4" STRIPING (THERMO	350	3.50	SF	1,225.00	7.00	2,450.00	2.70	945.00	5.00	1,750.00	2.42	847.00	4.88
53	REMOVE 12" STRIPING (THERM	225	4.50	SF	1,012.50	11.00	2,475.00	2.70	607.50	4.00	900.00	2.42	544.50	4.17
54	SIGN PANEL	159	150.00	EA	23,850.00	90.00	14,310.00	240.00	38,160.00	115.00	18,285.00	212.00	33,708.00	171.89
55	FURNISH ONE-POST (ROADSID	38	150.00	EA	5,700.00	200.00	7,600.00	170.00	6,460.00	200.00	7,600.00	151.50	5,757.00	177.61
56	INSTALL SIGN (STRAP AND SAD	121	150.00	EA	18,150.00	110.00	13,310.00	100.00	12,100.00	125.00	15,125.00	91.00	11,011.00	108.22
57	INSTALL SIGN (MAST-ARM HAN	38	100.00	EA	3,800.00	100.00	3,800.00	350.00	13,300.00	50.00	1,900.00	211.00	8,018.00	192.33
58	RELOCATE SIGN	12	150.00	EA	1,800.00	100.00	1,200.00	270.00	3,240.00	105.00	1,260.00	242.50	2,910.00	194.39
59	REMOVE SIGN	19	150.00	EA	2,850.00	50.00	950.00	34.00	646.00	105.00	1,995.00	30.00	570.00	64.67
60	REMOVE SIGN POST	5	75.00	EA	375.00	100.00	500.00	1,130.00	5,650.00	150.00	750.00	121.20	606.00	234.02
61	1" PVC CONDUIT (SCHEDULE 80	55	60.00	EA	3,300.00	40.00	2,200.00	12.00	660.00	30.00	1,650.00	44.00	2,420.00	71.78
62	2" PVC CONDUIT (SCHEDULE 80	8720	65.00	LF	566,800.00	29.00	252,880.00	14.00	122,080.00	31.00	270,320.00	32.00	279,040.00	31.67
63	3" PVC CONDUIT (SCHEDULE 80	1270	75.00	LF	95,250.00	39.00	49,530.00	16.00	20,320.00	44.00	55,880.00	47.50	60,325.00	41.28
64	INTERCEPT CONDUIT	10	500.00	EA	5,000.00	500.00	5,000.00	860.00	8,600.00	200.00	2,000.00	602.00	6,020.00	698.00

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
65	3-CONDUCTOR SIGNAL CABLE (	17120	2.00	LF	34,240.00	1.80	30,816.00	1.00	17,120.00	2.00	34,240.00	1.20	20,544.00	1.89
66	5-CONDUCTOR SIGNAL CABLE (	4130	4.00	LF	16,520.00	2.00	8,260.00	2.00	8,260.00	2.50	10,325.00	1.70	7,021.00	2.39
67	12-CONDUCTOR SIGNAL CABLE	28855	8.00	LF	230,840.00	3.70	106,763.50	2.50	72,137.50	4.25	122,633.75	3.10	89,450.50	3.94
68	TWO PAIR DETECTOR LEAD-IN	39897	3.00	LF	119,691.00	1.40	55,855.80	2.00	79,794.00	1.60	63,835.20	1.00	39,897.00	1.86
69	# 12 WIRE	8090	1.50	LF	12,135.00	1.10	8,899.00	1.00	8,090.00	0.70	5,663.00	0.90	7,281.00	1.18
70	# 10 WIRE	14080	1.50	LF	21,120.00	1.20	16,896.00	1.00	14,080.00	0.90	12,672.00	0.95	13,376.00	1.42
71	#6 WIRE	70	1.50	LF	105.00	1.70	119.00	4.00	280.00	3.00	210.00	1.65	115.50	14.11
72	NO. 5 PULL BOX	112	600.00	EA	67,200.00	325.00	36,400.00	340.00	38,080.00	300.00	33,600.00	853.00	95,536.00	590.89
73	NO. 5(T) PULL BOX	1	1,000.00	EA	1,000.00	875.00	875.00	1,000.00	1,000.00	1,000.00	1,000.00	1,606.00	1,606.00	1,023.44
74	NO. 6 PULL BOX	111	700.00	EA	77,700.00	425.00	47,175.00	350.00	38,850.00	420.00	46,620.00	925.00	102,675.00	697.78
75	LOWER PULL BOX	1	300.00	EA	300.00	200.00	200.00	400.00	400.00	200.00	200.00	760.00	760.00	674.37
76	PULL BOX STEEL COVER	1	200.00	EA	200.00	250.00	250.00	340.00	340.00	400.00	400.00	1,328.00	1,328.00	2,052.00
77	TYPE 170 ATC/HC-11 CONTROL	3	2,950.00	EA	8,850.00	2,350.00	7,050.00	3,300.00	9,900.00	2,500.00	7,500.00	3,529.00	10,587.00	3,164.33
78	ASC/2-2100 CONTROLLER	5	5,000.00	EA	25,000.00	4,800.00	24,000.00	6,300.00	31,500.00	4,800.00	24,000.00	6,162.00	30,810.00	5,693.56
79	ASC/2M-1000 CONTROLLER	1	5,000.00	EA	5,000.00	8,700.00	8,700.00	8,900.00	8,900.00	6,800.00	6,800.00	8,478.00	8,478.00	7,816.44
80	ASC/3-2100 CONTROLLER WITH	2	5,000.00	EA	10,000.00	4,350.00	8,700.00	5,800.00	11,600.00	5,165.00	10,330.00	5,696.50	11,393.00	5,732.39
81	MODEM	1	650.00	EA	650.00	600.00	600.00	1,200.00	1,200.00	600.00	600.00	810.00	810.00	778.89
82	GPS UTB UNIT AND ANTENNA	22	1,650.00	EA	36,300.00	1,250.00	27,500.00	1,900.00	41,800.00	1,500.00	33,000.00	1,752.00	38,544.00	1,668.00
83	SWITCH PACK	114	175.00	EA	19,950.00	45.00	5,130.00	60.00	6,840.00	50.00	5,700.00	85.40	9,735.60	82.49
84	PED ISOLATION MODULES	5	200.00	EA	1,000.00	65.00	325.00	78.00	390.00	55.00	275.00	101.00	505.00	97.11
85	EV PREEMPTION MODULE FOR	1	1,500.00	EA	1,500.00	5,000.00	5,000.00	2,800.00	2,800.00	2,800.00	2,800.00	108.00	108.00	2,984.22
86	"D" CONNECTOR CABLE AND IN	1	1,000.00	EA	1,000.00	1,000.00	1,000.00	1,300.00	1,300.00	750.00	750.00	797.00	797.00	1,208.56
87	1-CHANNEL ILD SENSOR UNIT	8	200.00	EA	1,600.00	300.00	2,400.00	1,200.00	9,600.00	600.00	4,800.00	614.00	4,912.00	513.22
88	2-CHANNEL ILD SENSOR UNIT	102	200.00	EA	20,400.00	115.00	11,730.00	660.00	67,320.00	125.00	12,750.00	156.00	15,912.00	235.67
89	TYPE 170 PROGRAM - BITRANS	1	500.00	EA	500.00	1,250.00	1,250.00	2,000.00	2,000.00	1,500.00	1,500.00	1,528.00	1,528.00	2,492.00
90	INDUCTIVE LOOP DETECTOR A	19595	8.50	LF	166,557.50	8.00	156,760.00	10.00	195,950.00	7.00	137,165.00	9.70	190,071.50	8.38
91	TYPE 332 CABINET	3	6,000.00	EA	18,000.00	8,000.00	24,000.00	11,800.00	35,400.00	14,000.00	42,000.00	11,392.00	34,176.00	10,660.22
92	TYPE M CABINET	4	8,000.00	EA	32,000.00	19,000.00	76,000.00	20,000.00	80,000.00	25,000.00	100,000.00	21,982.00	87,928.00	21,418.00
93	TYPE P CABINET	7	10,000.00	EA	70,000.00	20,500.00	143,500.00	20,000.00	140,000.00	26,000.00	182,000.00	22,539.00	157,773.00	22,459.89
94	RELOCATE EXISTING BATTERY	5	2,000.00	EA	10,000.00	400.00	2,000.00	1,200.00	6,000.00	800.00	4,000.00	1,365.00	6,825.00	1,126.11
95	RELOCATE EXISTING BATTERY	2	1,000.00	EA	2,000.00	300.00	600.00	1,200.00	2,400.00	800.00	1,600.00	1,365.00	2,730.00	952.78
96	TYPE III-BF SERVICE CABINET (	1	2,600.00	EA	2,600.00	2,650.00	2,650.00	5,200.00	5,200.00	4,000.00	4,000.00	3,373.00	3,373.00	3,895.89

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
97	PEDESTRIAN PUSH BUTTON PO	15	275.00	EA	4,125.00	350.00	5,250.00	375.00	5,625.00	500.00	7,500.00	398.00	5,970.00	388.67
98	TYPE 1 STANDARD	4	725.00	EA	2,900.00	650.00	2,600.00	710.00	2,840.00	1,000.00	4,000.00	668.00	2,672.00	813.11
99	TYPE 15 STANDARD	13	2,600.00	EA	33,800.00	2,000.00	26,000.00	1,900.00	24,700.00	2,000.00	26,000.00	1,668.50	21,690.50	1,904.28
100	TYPE 19 STANDARD	3	4,100.00	EA	12,300.00	4,600.00	13,800.00	5,500.00	16,500.00	4,000.00	12,000.00	4,131.50	12,394.50	4,675.72
101	TYPE 24 STANDARD	4	5,500.00	EA	22,000.00	4,400.00	17,600.00	5,100.00	20,400.00	4,200.00	16,800.00	4,103.00	16,412.00	4,939.22
102	TYPE 26 STANDARD	4	4,100.00	EA	16,400.00	7,100.00	28,400.00	8,000.00	32,000.00	6,000.00	24,000.00	6,624.00	26,496.00	6,933.78
103	25' SIGNAL MAST ARM	3	2,000.00	EA	6,000.00	2,150.00	6,450.00	2,200.00	6,600.00	1,900.00	5,700.00	1,841.00	5,523.00	1,987.89
104	30' SIGNAL MAST ARM	2	2,075.00	EA	4,150.00	2,150.00	4,300.00	2,200.00	4,400.00	2,100.00	4,200.00	1,832.00	3,664.00	2,064.67
105	35' SIGNAL MAST ARM	1	2,100.00	EA	2,100.00	3,000.00	3,000.00	3,100.00	3,100.00	2,400.00	2,400.00	2,668.00	2,668.00	2,806.44
106	40' SIGNAL MAST ARM	2	2,900.00	EA	5,800.00	3,000.00	6,000.00	3,300.00	6,600.00	2,600.00	5,200.00	2,731.00	5,462.00	2,913.44
107	45' SIGNAL MAST ARM	1	2,850.00	EA	2,850.00	3,000.00	3,000.00	3,300.00	3,300.00	3,000.00	3,000.00	2,785.00	2,785.00	3,185.00
108	30' SIGNAL MAST ARM (MODIFIE	1	2,075.00	EA	2,075.00	2,150.00	2,150.00	2,400.00	2,400.00	2,000.00	2,000.00	1,940.00	1,940.00	2,198.89
109	12' STRAIGHT LUMINAIRE MAST	2	525.00	EA	1,050.00	625.00	1,250.00	700.00	1,400.00	500.00	1,000.00	578.00	1,156.00	584.44
110	8' LUMINAIRE MAST ARM	2	450.00	EA	900.00	400.00	800.00	530.00	1,060.00	400.00	800.00	431.00	862.00	437.89
111	10' LUMINAIRE MAST ARM	1	475.00	EA	475.00	550.00	550.00	600.00	600.00	450.00	450.00	501.00	501.00	512.22
112	12' LUMINAIRE MAST ARM	16	525.00	EA	8,400.00	600.00	9,600.00	540.00	8,640.00	500.00	8,000.00	577.50	9,240.00	564.17
113	15' LUMINAIRE MAST ARM	3	600.00	EA	1,800.00	650.00	1,950.00	720.00	2,160.00	600.00	1,800.00	602.00	1,806.00	610.22
114	250 W HPS LUMINAIRE	23	400.00	EA	9,200.00	350.00	8,050.00	460.00	10,580.00	300.00	6,900.00	388.00	8,924.00	365.67
115	PEDESTRIAN PUSH BUTTON	50	175.00	EA	8,750.00	175.00	8,750.00	230.00	11,500.00	250.00	12,500.00	301.00	15,050.00	208.56
116	PEDESTRIAN PUSH BUTTON PL	50	25.00	EA	1,250.00	25.00	1,250.00	15.00	750.00	75.00	3,750.00	23.90	1,195.00	42.32
117	ILLUMINATED STREET NAME SI	7	1,175.00	EA	8,225.00	1,500.00	10,500.00	1,700.00	11,900.00	1,600.00	11,200.00	1,784.00	12,488.00	1,507.11
118	TYPE 332 CABINET FOUNDATIO	2	1,075.00	EA	2,150.00	2,500.00	5,000.00	1,300.00	2,600.00	1,200.00	2,400.00	1,302.50	2,605.00	1,344.72
119	TYPE P CABINET FOUNDATION	6	1,175.00	EA	7,050.00	2,500.00	15,000.00	920.00	5,520.00	1,300.00	7,800.00	1,498.00	8,988.00	1,446.44
120	SERVICE CABINET FOUNDATIO	2	325.00	EA	650.00	650.00	1,300.00	800.00	1,600.00	400.00	800.00	1,299.00	2,598.00	931.00
121	PEDESTRIAN PUSH BUTTON PO	15	550.00	EA	8,250.00	450.00	6,750.00	330.00	4,950.00	400.00	6,000.00	626.00	9,390.00	537.33
122	TYPE 1 STANDARD FOUNDATIO	8	650.00	EA	5,200.00	650.00	5,200.00	620.00	4,960.00	800.00	6,400.00	1,232.00	9,856.00	875.78
123	TYPE 15 STANDARD FOUNDATI	14	1,000.00	EA	14,000.00	1,400.00	19,600.00	1,500.00	21,000.00	1,700.00	23,800.00	1,913.00	26,782.00	1,683.11
124	TYPE 19 STANDARD FOUNDATI	3	1,600.00	EA	4,800.00	1,900.00	5,700.00	2,150.00	6,450.00	2,400.00	7,200.00	2,273.00	6,819.00	2,320.33
125	TYPE 24 STANDARD FOUNDATI	5	1,700.00	EA	8,500.00	2,900.00	14,500.00	2,200.00	11,000.00	2,400.00	12,000.00	3,145.50	15,727.50	2,815.06
126	TYPE 26 STANDARD FOUNDATI	4	2,150.00	EA	8,600.00	3,500.00	14,000.00	2,600.00	10,400.00	2,400.00	9,600.00	3,145.50	12,582.00	3,015.06
127	3-12" LED VEHICLE HEAD (COM	60	800.00	EA	48,000.00	1,250.00	75,000.00	1,300.00	78,000.00	1,300.00	78,000.00	1,277.00	76,620.00	1,205.22
128	4-12" LED VEHICLE HEAD (COM	4	1,025.00	EA	4,100.00	1,350.00	5,400.00	1,600.00	6,400.00	1,600.00	6,400.00	1,543.50	6,174.00	1,452.06

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
129	5-12" LED VEHICLE HEAD (COM	3	1,175.00	EA	3,525.00	1,750.00	5,250.00	1,800.00	5,400.00	2,000.00	6,000.00	1,751.00	5,253.00	1,694.56
130	LED PEDESTRIAN HEAD (COMP	29	650.00	EA	18,850.00	1,000.00	29,000.00	830.00	24,070.00	1,000.00	29,000.00	900.00	26,100.00	855.56
131	RELOCATE MODEM	1	100.00	EA	100.00	100.00	100.00	210.00	210.00	150.00	150.00	327.00	327.00	308.56
132	RELOCATE SWITCH PACK	7	100.00	EA	700.00	25.00	175.00	210.00	1,470.00	150.00	1,050.00	327.00	2,289.00	184.44
133	RELOCATE ILD SENSOR UNIT	5	100.00	EA	500.00	25.00	125.00	210.00	1,050.00	150.00	750.00	327.00	1,635.00	183.33
134	RELOCATE CONTROLLER	9	1,100.00	EA	9,900.00	50.00	450.00	270.00	2,430.00	2,000.00	18,000.00	3,532.00	31,788.00	1,624.67
135	RELOCATE EV PREEMPTION UN	3	900.00	EA	2,700.00	100.00	300.00	690.00	2,070.00	2,000.00	6,000.00	1,297.00	3,891.00	1,081.89
136	RELOCATE GPS UTB UNIT AND	1	250.00	EA	250.00	200.00	200.00	690.00	690.00	500.00	500.00	893.50	893.50	770.39
137	RELOCATE TYPE 1 STANDARD (	4	450.00	EA	1,800.00	425.00	1,700.00	770.00	3,080.00	600.00	2,400.00	1,772.50	7,090.00	986.94
138	RELOCATE TYPE 15 STANDARD	1	1,000.00	EA	1,000.00	600.00	600.00	1,000.00	1,000.00	1,500.00	1,500.00	2,756.00	2,756.00	1,500.67
139	RELOCATE TYPE 24 STANDARD	1	2,100.00	EA	2,100.00	1,200.00	1,200.00	1,700.00	1,700.00	2,800.00	2,800.00	4,198.00	4,198.00	2,336.44
140	RELOCATE LUMINAIRE	1	500.00	EA	500.00	100.00	100.00	1,300.00	1,300.00	100.00	100.00	192.00	192.00	362.44
141	RELOCATE VEHICLE HEAD (CO	1	250.00	EA	250.00	200.00	200.00	1,200.00	1,200.00	500.00	500.00	460.00	460.00	462.22
142	RELOCATE PEDESTRIAN HEAD	8	300.00	EA	2,400.00	175.00	1,400.00	360.00	2,880.00	300.00	2,400.00	415.00	3,320.00	327.22
143	RELOCATE PEDESTRIAN PUSH	1	275.00	EA	275.00	75.00	75.00	1,100.00	1,100.00	150.00	150.00	249.00	249.00	279.89
144	RELOCATE ILLUMINATED STRE	3	650.00	EA	1,950.00	425.00	1,275.00	830.00	2,490.00	400.00	1,200.00	925.00	2,775.00	606.67
145	RELOCATE REFLECTIVE STREE	4	250.00	EA	1,000.00	100.00	400.00	750.00	3,000.00	250.00	1,000.00	651.00	2,604.00	403.44
146	RELOCATE EXISTING EV PREE	1	500.00	EA	500.00	200.00	200.00	1,500.00	1,500.00	400.00	400.00	1,217.00	1,217.00	748.56
147	REMOVE TYPE 337 CABINET	1	350.00	EA	350.00	250.00	250.00	1,200.00	1,200.00	300.00	300.00	429.00	429.00	542.11
148	REMOVE TYPE 336 CABINET	1	350.00	EA	350.00	250.00	250.00	1,200.00	1,200.00	300.00	300.00	429.00	429.00	543.22
149	REMOVE TYPE G CABINET	3	350.00	EA	1,050.00	250.00	750.00	560.00	1,680.00	300.00	900.00	429.00	1,287.00	501.00
150	REMOVE TYPE M CABINET	7	450.00	EA	3,150.00	425.00	2,975.00	370.00	2,590.00	400.00	2,800.00	429.00	3,003.00	517.11
151	REMOVE TYPE P CABINET	1	450.00	EA	450.00	425.00	425.00	1,200.00	1,200.00	500.00	500.00	429.00	429.00	621.56
152	REMOVE PED. PUSH BUTTON P	3	325.00	EA	975.00	100.00	300.00	1,000.00	3,000.00	300.00	900.00	885.00	2,655.00	457.78
153	REMOVE TYPE 1 STANDARD CO	7	375.00	EA	2,625.00	300.00	2,100.00	830.00	5,810.00	300.00	2,100.00	465.00	3,255.00	432.22
154	REMOVE TYPE 2 STANDARD CO	2	400.00	EA	800.00	650.00	1,300.00	1,200.00	2,400.00	800.00	1,600.00	620.00	1,240.00	647.22
155	REMOVE TYPE 3 STANDARD CO	7	650.00	EA	4,550.00	900.00	6,300.00	800.00	5,600.00	800.00	5,600.00	620.00	4,340.00	693.89
156	REMOVE C.D. STANDARD (CON	1	650.00	EA	650.00	450.00	450.00	1,700.00	1,700.00	1,000.00	1,000.00	620.00	620.00	963.33
157	REMOVE VEHICLE HEAD (COMP	23	125.00	EA	2,875.00	100.00	2,300.00	130.00	2,990.00	150.00	3,450.00	136.50	3,139.50	167.17
158	REMOVE PEDESTRIAN HEAD (	4	125.00	EA	500.00	100.00	400.00	330.00	1,320.00	100.00	400.00	119.00	476.00	169.67
159	REMOVE PEDESTRIAN PUSH B	7	125.00	EA	875.00	475.00	3,325.00	220.00	1,540.00	50.00	350.00	59.50	416.50	162.17
160	REMOVE FOUNDATION	36	700.00	EA	25,200.00	700.00	25,200.00	800.00	28,800.00	975.00	35,100.00	973.00	35,028.00	744.22

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(1) Republic Intelligent Transportation Services, Inc.	(2) HighLight Electric, Inc.	(3) MSL Electric, Inc.	(4) Terno, Inc.
(1) Preliminary Bid Amount		2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
161	REMOVE STREET LIGHT COMPL	1	375.00	EA	375.00	425.00	425.00	1,500.00	1,500.00	800.00	800.00	689.00	689.00	646.00
162	SALVAGE EQUIPMENT	1	11,600.00	LS	11,600.00	6,500.00	6,500.00	14,400.00	14,400.00	25,000.00	25,000.00	2,848.80	2,848.80	11,090.37
163	UTILITY POT HOLES	121	300.00	EA	36,300.00	300.00	36,300.00	490.00	59,290.00	300.00	36,300.00	426.00	51,546.00	420.67
164	2-CAMERA VIDEO DETECTION S	1	21,000.00	EA	21,000.00	17,500.00	17,500.00	16,100.00	16,100.00	20,000.00	20,000.00	15,203.00	15,203.00	19,359.28
165	REWIRE CONTROLLER CABINE	19	1,000.00	EA	19,000.00	800.00	15,200.00	1,100.00	20,900.00	1,000.00	19,000.00	1,447.00	27,493.00	1,560.78
166	DETECTABLE WARNING SURFA	60	10.00	SF	600.00	90.00	5,400.00	120.00	7,200.00	44.00	2,640.00	105.00	6,300.00	80.90
Total Amount					2,533,880.50		2,065,983.30		2,076,587.30		2,120,246.95		2,254,084.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount	2,065,983.30	2,076,587.30	2,120,246.95	2,254,084.00
(5) Comments	APPARENT LOW BIDDER	NON RESPONSIVE		

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONCRETE REMOVAL (NON-REI	82	250.00	CY	20,500.00	200.00	16,400.00	385.00	31,570.00	308.00	25,256.00	200.00	16,400.00	258.11
2	SAW CUT PAVEMENT	190	5.00	LF	950.00	10.00	1,900.00	22.00	4,180.00	16.80	3,192.00	10.00	1,900.00	12.34
3	UNCLASSIFIED EXCAVATION	147	225.00	CY	33,075.00	300.00	44,100.00	385.00	56,595.00	286.00	42,042.00	180.00	26,460.00	240.22
4	TRENCH BACKFILL SLURRY (CL	19	325.00	CY	6,175.00	175.00	3,325.00	330.00	6,270.00	364.00	6,916.00	200.00	3,800.00	263.22
5	PCC CURB & GUTTER, TYPE A2-	185	35.00	LF	6,475.00	60.00	11,100.00	46.20	8,547.00	68.00	12,580.00	32.00	5,920.00	56.13
6	PCC CURB & GUTTER, TYPE A2-	432	50.00	LF	21,600.00	60.00	25,920.00	46.20	19,958.40	56.00	24,192.00	25.00	10,800.00	52.66
7	PCC WALK & CURB RAMPS, 4" T	1366	10.00	SF	13,660.00	15.00	20,490.00	13.20	18,031.20	13.50	18,441.00	8.00	10,928.00	12.80
8	AC PAVEMENT	85	350.00	TON	29,750.00	400.00	34,000.00	385.00	32,725.00	381.00	32,385.00	250.00	21,250.00	351.56
9	CRUSHED MISCELLANEOUS BA	84	250.00	CY	21,000.00	300.00	25,200.00	440.00	36,960.00	308.00	25,872.00	250.00	21,000.00	295.33
10	RELOCATE ABANDONED FIRE H	1	5,000.00	EA	5,000.00	4,000.00	4,000.00	22,000.00	22,000.00	6,160.00	6,160.00	4,500.00	4,500.00	7,588.33
11	RELOCATE WATER VALVE	2	5,000.00	EA	10,000.00	4,000.00	8,000.00	11,000.00	22,000.00	5,040.00	10,080.00	3,000.00	6,000.00	5,193.22
12	RELOCATE WATER METER	2	5,000.00	EA	10,000.00	4,000.00	8,000.00	11,000.00	22,000.00	5,600.00	11,200.00	1,800.00	3,600.00	5,044.33
13	TEMPORARY TYPE 1 POLE	3	500.00	EA	1,500.00	2,000.00	6,000.00	1,200.00	3,600.00	500.00	1,500.00	3,100.00	9,300.00	2,069.44
14	TEMPORARY TYPE 3 POLE	3	1,500.00	EA	4,500.00	2,000.00	6,000.00	3,000.00	9,000.00	700.00	2,100.00	6,000.00	18,000.00	2,834.78
15	TEMPORARY TYPE 17 POLE	3	1,500.00	EA	4,500.00	3,000.00	9,000.00	3,500.00	10,500.00	900.00	2,700.00	6,000.00	18,000.00	3,296.44
16	TEMPORARY CONTROLLER CA	5	2,000.00	EA	10,000.00	2,000.00	10,000.00	1,500.00	7,500.00	6,400.00	32,000.00	9,000.00	45,000.00	3,994.22
17	DETAIL 10	660	15.00	LF	9,900.00	2.00	1,320.00	2.86	1,887.60	1.20	792.00	1.30	858.00	2.23
18	DETAIL 23	465	5.00	LF	2,325.00	4.00	1,860.00	4.40	2,046.00	2.10	976.50	2.25	1,046.25	3.51
19	DETAIL 8 (TWO-COAT PAINT)	9	3.00	LF	27.00	25.00	225.00	3.30	29.70	1.25	11.25	6.50	58.50	8.34
20	DETAIL 21 (TWO-COAT PAINT)	58	3.00	LF	174.00	22.00	1,276.00	3.30	191.40	1.40	81.20	6.50	377.00	8.02
21	DETAIL 28 (TWO-COAT PAINT)	20	5.00	LF	100.00	30.00	600.00	4.40	88.00	1.70	34.00	13.25	265.00	12.01
22	DETAIL 38 (TWO-COAT PAINT)	105	6.00	LF	630.00	15.00	1,575.00	3.30	346.50	1.60	168.00	2.65	278.25	4.42
23	DETAIL 40 (TWO-COAT PAINT)	380	4.50	LF	1,710.00	3.00	1,140.00	3.30	1,254.00	1.70	646.00	1.00	380.00	2.62
24	DETAIL 9 (THERMOPLASTIC)	2670	4.50	LF	12,015.00	2.00	5,340.00	3.85	10,279.50	7.00	18,690.00	1.00	2,670.00	3.03
25	DETAIL 21 (THERMOPLASTIC)	760	4.50	LF	3,420.00	3.00	2,280.00	3.30	2,508.00	7.00	5,320.00	1.30	988.00	3.19
26	DETAIL 22 (THERMOPLASTIC)	890	5.50	LF	4,895.00	3.00	2,670.00	3.69	3,284.10	7.00	6,230.00	2.65	2,358.50	3.73
27	DETAIL 29 (THERMOPLASTIC)	830	3.00	LF	2,490.00	5.00	4,150.00	4.40	3,652.00	7.00	5,810.00	5.30	4,399.00	5.44
28	DETAIL 38 (THERMOPLASTIC)	1640	6.00	LF	9,840.00	2.00	3,280.00	3.58	5,871.20	7.00	11,480.00	2.65	4,346.00	3.60
29	DETAIL 40 (THERMOPLASTIC)	365	4.50	LF	1,642.50	3.00	1,095.00	2.86	1,043.90	7.00	2,555.00	1.30	474.50	3.31
30	DETAIL 38A (TWO-COAT PAINT)	4	4.50	LF	18.00	25.00	100.00	3.30	13.20	7.00	28.00	6.50	26.00	7.78
31	DETAIL 38A (THERMOPLASTIC)	145	4.50	LF	652.50	4.00	580.00	4.40	638.00	7.00	1,015.00	1.30	188.50	3.42
32	DETAIL 38C (THERMOPLASTIC)	130	15.00	LF	1,950.00	3.00	390.00	5.50	715.00	7.00	910.00	1.70	221.00	3.90
33	PAVEMENT MARKINGS (TWO-C	30	3.00	SF	90.00	25.00	750.00	6.60	198.00	4.60	138.00	6.50	195.00	10.70

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	PAVEMENT MARKINGS (THERM	824	15.00	SF	12,360.00	7.00	5,768.00	8.80	7,251.20	4.60	3,790.40	3.90	3,213.60	5.87
35	12" STRIPING (TWO-COAT PAIN	1885	6.00	LF	11,310.00	2.00	3,770.00	5.83	10,989.55	4.30	8,105.50	4.00	7,540.00	4.08
36	4" STRIPING (THERMOPLASTIC)	615	4.50	LF	2,767.50	3.00	1,845.00	3.85	2,367.75	4.60	2,829.00	1.00	615.00	2.75
37	12" STRIPING (THERMOPLASTIC	310	5.50	LF	1,705.00	5.00	1,550.00	6.60	2,046.00	14.60	4,526.00	1.00	310.00	5.39
38	CURB MARKINGS (ONE-COAT P	1095	6.50	LF	7,117.50	3.00	3,285.00	6.05	6,624.75	4.50	4,927.50	1.30	1,423.50	3.05
39	REMOVE DETAIL 9	1300	5.00	LF	6,500.00	2.00	2,600.00	0.77	1,001.00	0.60	780.00	1.00	1,300.00	1.85
40	REMOVE DETAIL 10	925	2.00	LF	1,850.00	2.00	1,850.00	1.10	1,017.50	1.20	1,110.00	0.30	277.50	1.69
41	REMOVE DETAIL 22	50	6.50	LF	325.00	30.00	1,500.00	3.85	192.50	1.60	80.00	0.70	35.00	6.51
42	REMOVE DETAIL 23	460	5.50	LF	2,530.00	3.00	1,380.00	0.55	253.00	2.40	1,104.00	2.65	1,219.00	2.53
43	REMOVE DETAIL 29	850	5.00	LF	4,250.00	3.00	2,550.00	7.70	6,545.00	4.80	4,080.00	5.30	4,505.00	5.57
44	REMOVE DETAIL 38	450	9.50	LF	4,275.00	6.00	2,700.00	3.30	1,485.00	2.10	945.00	2.30	1,035.00	3.36
45	REMOVE DETAIL 9 (THERMOPL	2670	5.00	LF	13,350.00	3.00	8,010.00	0.77	2,055.90	0.60	1,602.00	0.67	1,788.90	1.59
46	REMOVE DETAIL 21 (THERMOPL	360	9.00	LF	3,240.00	3.00	1,080.00	3.85	1,386.00	2.40	864.00	2.65	954.00	3.23
47	REMOVE DETAIL 29 (THERMOPL	1525	5.00	LF	7,625.00	3.00	4,575.00	7.70	11,742.50	4.80	7,320.00	5.30	8,082.50	5.48
48	REMOVE DETAIL 38 (THERMOPL	865	9.50	LF	8,217.50	4.00	3,460.00	4.40	3,806.00	4.80	4,152.00	5.30	4,584.50	4.98
49	REMOVE PAVEMENT MARKING	90	8.00	SF	720.00	4.00	360.00	4.40	396.00	5.20	468.00	3.90	351.00	5.12
50	REMOVE PAVEMENT MARKING	146	8.00	SF	1,168.00	4.00	584.00	4.40	642.40	5.20	759.20	3.90	569.40	5.01
51	REMOVE 12" STRIPING (TAPE)	780	4.50	SF	3,510.00	4.00	3,120.00	4.40	3,432.00	14.40	11,232.00	15.00	11,700.00	11.04
52	REMOVE 4" STRIPING (THERMO	350	3.50	SF	1,225.00	3.00	1,050.00	4.40	1,540.00	2.40	840.00	15.00	5,250.00	4.88
53	REMOVE 12" STRIPING (THERM	225	4.50	SF	1,012.50	6.00	1,350.00	4.40	990.00	2.40	540.00	2.65	596.25	4.17
54	SIGN PANEL	159	150.00	EA	23,850.00	125.00	19,875.00	110.00	17,490.00	210.00	33,390.00	230.00	36,570.00	171.89
55	FURNISH ONE-POST (ROADSID	38	150.00	EA	5,700.00	200.00	7,600.00	204.00	7,752.00	150.00	5,700.00	170.00	6,460.00	177.61
56	INSTALL SIGN (STRAP AND SAD	121	150.00	EA	18,150.00	150.00	18,150.00	116.00	14,036.00	90.00	10,890.00	100.00	12,100.00	108.22
57	INSTALL SIGN (MAST-ARM HAN	38	100.00	EA	3,800.00	100.00	3,800.00	150.00	5,700.00	140.00	5,320.00	230.00	8,740.00	192.33
58	RELOCATE SIGN	12	150.00	EA	1,800.00	150.00	1,800.00	132.00	1,584.00	240.00	2,880.00	260.00	3,120.00	194.39
59	REMOVE SIGN	19	150.00	EA	2,850.00	125.00	2,375.00	105.00	1,995.00	50.00	950.00	33.00	627.00	64.67
60	REMOVE SIGN POST	5	75.00	EA	375.00	125.00	625.00	105.00	525.00	75.00	375.00	150.00	750.00	234.02
61	1" PVC CONDUIT (SCHEDULE 80	55	60.00	EA	3,300.00	35.00	1,925.00	25.00	1,375.00	100.00	5,500.00	340.00	18,700.00	71.78
62	2" PVC CONDUIT (SCHEDULE 80	8720	65.00	LF	566,800.00	40.00	348,800.00	30.00	261,600.00	32.00	279,040.00	41.00	357,520.00	31.67
63	3" PVC CONDUIT (SCHEDULE 80	1270	75.00	LF	95,250.00	55.00	69,850.00	35.00	44,450.00	35.00	44,450.00	63.00	80,010.00	41.28
64	INTERCEPT CONDUIT	10	500.00	EA	5,000.00	750.00	7,500.00	900.00	9,000.00	320.00	3,200.00	1,500.00	15,000.00	698.00
65	3-CONDUCTOR SIGNAL CABLE (	17120	2.00	LF	34,240.00	2.00	34,240.00	1.20	20,544.00	1.80	30,816.00	3.00	51,360.00	1.89
66	5-CONDUCTOR SIGNAL CABLE (	4130	4.00	LF	16,520.00	3.00	12,390.00	1.40	5,782.00	1.90	7,847.00	4.00	16,520.00	2.39

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	12-CONDUCTOR SIGNAL CABLE	28855	8.00	LF	230,840.00	4.00	115,420.00	7.25	209,198.75	3.20	92,336.00	3.50	100,992.50	3.94
68	TWO PAIR DETECTOR LEAD-IN	39897	3.00	LF	119,691.00	2.00	79,794.00	3.00	119,691.00	1.20	47,876.40	1.50	59,845.50	1.86
69	# 12 WIRE	8090	1.50	LF	12,135.00	2.00	16,180.00	1.05	8,494.50	0.90	7,281.00	1.50	12,135.00	1.18
70	# 10 WIRE	14080	1.50	LF	21,120.00	3.00	42,240.00	1.05	14,784.00	1.10	15,488.00	1.60	22,528.00	1.42
71	#6 WIRE	70	1.50	LF	105.00	4.00	280.00	1.50	105.00	8.10	567.00	100.00	7,000.00	14.11
72	NO. 5 PULL BOX	112	600.00	EA	67,200.00	650.00	72,800.00	450.00	50,400.00	700.00	78,400.00	800.00	89,600.00	590.89
73	NO. 5(T) PULL BOX	1	1,000.00	EA	1,000.00	950.00	950.00	1,000.00	1,000.00	850.00	850.00	950.00	950.00	1,023.44
74	NO. 6 PULL BOX	111	700.00	EA	77,700.00	950.00	105,450.00	550.00	61,050.00	900.00	99,900.00	850.00	94,350.00	697.78
75	LOWER PULL BOX	1	300.00	EA	300.00	550.00	550.00	900.00	900.00	350.00	350.00	1,909.35	1,909.35	674.37
76	PULL BOX STEEL COVER	1	200.00	EA	200.00	350.00	350.00	250.00	250.00	200.00	200.00	15,000.00	15,000.00	2,052.00
77	TYPE 170 ATC/HC-11 CONTROL	3	2,950.00	EA	8,850.00	3,400.00	10,200.00	4,000.00	12,000.00	2,900.00	8,700.00	3,500.00	10,500.00	3,164.33
78	ASC/2-2100 CONTROLLER	5	5,000.00	EA	25,000.00	5,400.00	27,000.00	5,000.00	25,000.00	5,980.00	29,900.00	7,000.00	35,000.00	5,693.56
79	ASC/2M-1000 CONTROLLER	1	5,000.00	EA	5,000.00	7,600.00	7,600.00	6,000.00	6,000.00	8,070.00	8,070.00	7,600.00	7,600.00	7,816.44
80	ASC/3-2100 CONTROLLER WITH	2	5,000.00	EA	10,000.00	5,400.00	10,800.00	5,000.00	10,000.00	5,680.00	11,360.00	9,200.00	18,400.00	5,732.39
81	MODEM	1	650.00	EA	650.00	500.00	500.00	1,000.00	1,000.00	600.00	600.00	1,000.00	1,000.00	778.89
82	GPS UTB UNIT AND ANTENNA	22	1,650.00	EA	36,300.00	1,100.00	24,200.00	1,500.00	33,000.00	2,210.00	48,620.00	1,400.00	30,800.00	1,668.00
83	SWITCH PACK	114	175.00	EA	19,950.00	100.00	11,400.00	65.00	7,410.00	87.00	9,918.00	120.00	13,680.00	82.49
84	PED ISOLATION MODULES	5	200.00	EA	1,000.00	100.00	500.00	85.00	425.00	110.00	550.00	135.00	675.00	97.11
85	EV PREEMPTION MODULE FOR	1	1,500.00	EA	1,500.00	1,000.00	1,000.00	350.00	350.00	12,500.00	12,500.00	2,200.00	2,200.00	2,984.22
86	"D" CONNECTOR CABLE AND IN	1	1,000.00	EA	1,000.00	2,500.00	2,500.00	1,000.00	1,000.00	1,530.00	1,530.00	900.00	900.00	1,208.56
87	1-CHANNEL ILD SENSOR UNIT	8	200.00	EA	1,600.00	250.00	2,000.00	250.00	2,000.00	165.00	1,320.00	650.00	5,200.00	513.22
88	2-CHANNEL ILD SENSOR UNIT	102	200.00	EA	20,400.00	150.00	15,300.00	250.00	25,500.00	165.00	16,830.00	190.00	19,380.00	235.67
89	TYPE 170 PROGRAM - BITRANS	1	500.00	EA	500.00	1,500.00	1,500.00	2,000.00	2,000.00	1,200.00	1,200.00	1,450.00	1,450.00	2,492.00
90	INDUCTIVE LOOP DETECTOR A	19595	8.50	LF	166,557.50	7.50	146,962.50	9.50	186,152.50	9.70	190,071.50	6.00	117,570.00	8.38
91	TYPE 332 CABINET	3	6,000.00	EA	18,000.00	8,400.00	25,200.00	13,000.00	39,000.00	9,150.00	27,450.00	11,000.00	33,000.00	10,660.22
92	TYPE M CABINET	4	8,000.00	EA	32,000.00	18,500.00	74,000.00	20,000.00	80,000.00	20,780.00	83,120.00	24,500.00	98,000.00	21,418.00
93	TYPE P CABINET	7	10,000.00	EA	70,000.00	18,500.00	129,500.00	22,000.00	154,000.00	22,600.00	158,200.00	25,000.00	175,000.00	22,459.89
94	RELOCATE EXISTING BATTERY	5	2,000.00	EA	10,000.00	750.00	3,750.00	1,500.00	7,500.00	1,420.00	7,100.00	1,200.00	6,000.00	1,126.11
95	RELOCATE EXISTING BATTERY	2	1,000.00	EA	2,000.00	750.00	1,500.00	1,000.00	2,000.00	1,420.00	2,840.00	940.00	1,880.00	952.78
96	TYPE III-BF SERVICE CABINET (	1	2,600.00	EA	2,600.00	3,000.00	3,000.00	4,000.00	4,000.00	4,540.00	4,540.00	3,800.00	3,800.00	3,895.89
97	PEDESTRIAN PUSH BUTTON PO	15	275.00	EA	4,125.00	650.00	9,750.00	125.00	1,875.00	350.00	5,250.00	350.00	5,250.00	388.67
98	TYPE 1 STANDARD	4	725.00	EA	2,900.00	900.00	3,600.00	550.00	2,200.00	850.00	3,400.00	940.00	3,760.00	813.11
99	TYPE 15 STANDARD	13	2,600.00	EA	33,800.00	1,400.00	18,200.00	1,500.00	19,500.00	2,070.00	26,910.00	2,600.00	33,800.00	1,904.28

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
100	TYPE 19 STANDARD	3	4,100.00	EA	12,300.00	4,000.00	12,000.00	5,000.00	15,000.00	4,750.00	14,250.00	5,500.00	16,500.00	4,675.72
101	TYPE 24 STANDARD	4	5,500.00	EA	22,000.00	4,000.00	16,000.00	5,500.00	22,000.00	6,850.00	27,400.00	5,700.00	22,800.00	4,939.22
102	TYPE 26 STANDARD	4	4,100.00	EA	16,400.00	6,000.00	24,000.00	6,800.00	27,200.00	7,380.00	29,520.00	7,300.00	29,200.00	6,933.78
103	25' SIGNAL MAST ARM	3	2,000.00	EA	6,000.00	1,500.00	4,500.00	2,000.00	6,000.00	1,900.00	5,700.00	2,100.00	6,300.00	1,987.89
104	30' SIGNAL MAST ARM	2	2,075.00	EA	4,150.00	1,500.00	3,000.00	2,100.00	4,200.00	1,900.00	3,800.00	2,400.00	4,800.00	2,064.67
105	35' SIGNAL MAST ARM	1	2,100.00	EA	2,100.00	2,000.00	2,000.00	2,600.00	2,600.00	2,690.00	2,690.00	3,600.00	3,600.00	2,806.44
106	40' SIGNAL MAST ARM	2	2,900.00	EA	5,800.00	2,000.00	4,000.00	2,600.00	5,200.00	2,740.00	5,480.00	3,900.00	7,800.00	2,913.44
107	45' SIGNAL MAST ARM	1	2,850.00	EA	2,850.00	2,000.00	2,000.00	3,500.00	3,500.00	2,740.00	2,740.00	4,980.00	4,980.00	3,185.00
108	30' SIGNAL MAST ARM (MODIFIE	1	2,075.00	EA	2,075.00	1,500.00	1,500.00	2,300.00	2,300.00	1,900.00	1,900.00	3,000.00	3,000.00	2,198.89
109	12' STRAIGHT LUMINAIRE MAST	2	525.00	EA	1,050.00	500.00	1,000.00	450.00	900.00	672.00	1,344.00	650.00	1,300.00	584.44
110	8' LUMINAIRE MAST ARM	2	450.00	EA	900.00	300.00	600.00	350.00	700.00	500.00	1,000.00	580.00	1,160.00	437.89
111	10' LUMINAIRE MAST ARM	1	475.00	EA	475.00	475.00	475.00	350.00	350.00	600.00	600.00	580.00	580.00	512.22
112	12' LUMINAIRE MAST ARM	16	525.00	EA	8,400.00	500.00	8,000.00	400.00	6,400.00	720.00	11,520.00	650.00	10,400.00	564.17
113	15' LUMINAIRE MAST ARM	3	600.00	EA	1,800.00	400.00	1,200.00	450.00	1,350.00	760.00	2,280.00	700.00	2,100.00	610.22
114	250 W HPS LUMINAIRE	23	400.00	EA	9,200.00	400.00	9,200.00	300.00	6,900.00	323.00	7,429.00	400.00	9,200.00	365.67
115	PEDESTRIAN PUSH BUTTON	50	175.00	EA	8,750.00	100.00	5,000.00	165.00	8,250.00	146.00	7,300.00	300.00	15,000.00	208.56
116	PEDESTRIAN PUSH BUTTON PL	50	25.00	EA	1,250.00	50.00	2,500.00	12.00	600.00	20.00	1,000.00	40.00	2,000.00	42.32
117	ILLUMINATED STREET NAME SI	7	1,175.00	EA	8,225.00	1,200.00	8,400.00	1,250.00	8,750.00	1,230.00	8,610.00	1,450.00	10,150.00	1,507.11
118	TYPE 332 CABINET FOUNDATIO	2	1,075.00	EA	2,150.00	700.00	1,400.00	1,400.00	2,800.00	1,100.00	2,200.00	1,200.00	2,400.00	1,344.72
119	TYPE P CABINET FOUNDATION	6	1,175.00	EA	7,050.00	900.00	5,400.00	1,600.00	9,600.00	1,000.00	6,000.00	1,800.00	10,800.00	1,446.44
120	SERVICE CABINET FOUNDATIO	2	325.00	EA	650.00	700.00	1,400.00	1,380.00	2,760.00	800.00	1,600.00	1,250.00	2,500.00	931.00
121	PEDESTRIAN PUSH BUTTON PO	15	550.00	EA	8,250.00	500.00	7,500.00	330.00	4,950.00	300.00	4,500.00	1,250.00	18,750.00	537.33
122	TYPE 1 STANDARD FOUNDATIO	8	650.00	EA	5,200.00	900.00	7,200.00	550.00	4,400.00	350.00	2,800.00	1,280.00	10,240.00	875.78
123	TYPE 15 STANDARD FOUNDATI	14	1,000.00	EA	14,000.00	1,000.00	14,000.00	1,275.00	17,850.00	960.00	13,440.00	3,300.00	46,200.00	1,683.11
124	TYPE 19 STANDARD FOUNDATI	3	1,600.00	EA	4,800.00	1,300.00	3,900.00	2,600.00	7,800.00	1,160.00	3,480.00	4,300.00	12,900.00	2,320.33
125	TYPE 24 STANDARD FOUNDATI	5	1,700.00	EA	8,500.00	1,500.00	7,500.00	3,000.00	15,000.00	2,390.00	11,950.00	4,800.00	24,000.00	2,815.06
126	TYPE 26 STANDARD FOUNDATI	4	2,150.00	EA	8,600.00	1,800.00	7,200.00	3,200.00	12,800.00	2,490.00	9,960.00	4,800.00	19,200.00	3,015.06
127	3-12" LED VEHICLE HEAD (COM	60	800.00	EA	48,000.00	1,300.00	78,000.00	725.00	43,500.00	1,095.00	65,700.00	1,400.00	84,000.00	1,205.22
128	4-12" LED VEHICLE HEAD (COM	4	1,025.00	EA	4,100.00	1,500.00	6,000.00	925.00	3,700.00	1,250.00	5,000.00	1,800.00	7,200.00	1,452.06
129	5-12" LED VEHICLE HEAD (COM	3	1,175.00	EA	3,525.00	1,500.00	4,500.00	1,000.00	3,000.00	1,450.00	4,350.00	2,200.00	6,600.00	1,694.56
130	LED PEDESTRIAN HEAD (COMP	29	650.00	EA	18,850.00	750.00	21,750.00	650.00	18,850.00	670.00	19,430.00	1,050.00	30,450.00	855.56
131	RELOCATE MODEM	1	100.00	EA	100.00	500.00	500.00	150.00	150.00	1,120.00	1,120.00	120.00	120.00	308.56
132	RELOCATE SWITCH PACK	7	100.00	EA	700.00	500.00	3,500.00	48.00	336.00	160.00	1,120.00	120.00	840.00	184.44

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
133	RELOCATE ILD SENSOR UNIT	5	100.00	EA	500.00	500.00	2,500.00	48.00	240.00	160.00	800.00	120.00	600.00	183.33
134	RELOCATE CONTROLLER	9	1,100.00	EA	9,900.00	1,300.00	11,700.00	500.00	4,500.00	6,120.00	55,080.00	600.00	5,400.00	1,624.67
135	RELOCATE EV PREEMPTION UN	3	900.00	EA	2,700.00	1,000.00	3,000.00	250.00	750.00	3,500.00	10,500.00	600.00	1,800.00	1,081.89
136	RELOCATE GPS UTB UNIT AND	1	250.00	EA	250.00	1,300.00	1,300.00	150.00	150.00	2,000.00	2,000.00	600.00	600.00	770.39
137	RELOCATE TYPE 1 STANDARD (	4	450.00	EA	1,800.00	1,500.00	6,000.00	1,215.00	4,860.00	1,350.00	5,400.00	500.00	2,000.00	986.94
138	RELOCATE TYPE 15 STANDARD	1	1,000.00	EA	1,000.00	1,900.00	1,900.00	1,500.00	1,500.00	1,850.00	1,850.00	1,500.00	1,500.00	1,500.67
139	RELOCATE TYPE 24 STANDARD	1	2,100.00	EA	2,100.00	2,200.00	2,200.00	4,000.00	4,000.00	2,050.00	2,050.00	1,800.00	1,800.00	2,336.44
140	RELOCATE LUMINAIRE	1	500.00	EA	500.00	750.00	750.00	100.00	100.00	350.00	350.00	120.00	120.00	362.44
141	RELOCATE VEHICLE HEAD (CO	1	250.00	EA	250.00	750.00	750.00	150.00	150.00	140.00	140.00	500.00	500.00	462.22
142	RELOCATE PEDESTRIAN HEAD	8	300.00	EA	2,400.00	650.00	5,200.00	150.00	1,200.00	140.00	1,120.00	500.00	4,000.00	327.22
143	RELOCATE PEDESTRIAN PUSH	1	275.00	EA	275.00	300.00	300.00	135.00	135.00	70.00	70.00	240.00	240.00	279.89
144	RELOCATE ILLUMINATED STRE	3	650.00	EA	1,950.00	550.00	1,650.00	620.00	1,860.00	140.00	420.00	900.00	2,700.00	606.67
145	RELOCATE REFLECTIVE STREE	4	250.00	EA	1,000.00	450.00	1,800.00	420.00	1,680.00	70.00	280.00	620.00	2,480.00	403.44
146	RELOCATE EXISTING EV PREE	1	500.00	EA	500.00	500.00	500.00	1,000.00	1,000.00	100.00	100.00	620.00	620.00	748.56
147	REMOVE TYPE 337 CABINET	1	350.00	EA	350.00	500.00	500.00	350.00	350.00	350.00	350.00	700.00	700.00	542.11
148	REMOVE TYPE 336 CABINET	1	350.00	EA	350.00	500.00	500.00	350.00	350.00	350.00	350.00	700.00	700.00	543.22
149	REMOVE TYPE G CABINET	3	350.00	EA	1,050.00	750.00	2,250.00	350.00	1,050.00	350.00	1,050.00	700.00	2,100.00	501.00
150	REMOVE TYPE M CABINET	7	450.00	EA	3,150.00	750.00	5,250.00	350.00	2,450.00	350.00	2,450.00	700.00	4,900.00	517.11
151	REMOVE TYPE P CABINET	1	450.00	EA	450.00	750.00	750.00	350.00	350.00	350.00	350.00	700.00	700.00	621.56
152	REMOVE PED. PUSH BUTTON P	3	325.00	EA	975.00	500.00	1,500.00	135.00	405.00	480.00	1,440.00	500.00	1,500.00	457.78
153	REMOVE TYPE 1 STANDARD CO	7	375.00	EA	2,625.00	750.00	5,250.00	185.00	1,295.00	180.00	1,260.00	350.00	2,450.00	432.22
154	REMOVE TYPE 2 STANDARD CO	2	400.00	EA	800.00	750.00	1,500.00	250.00	500.00	220.00	440.00	800.00	1,600.00	647.22
155	REMOVE TYPE 3 STANDARD CO	7	650.00	EA	4,550.00	750.00	5,250.00	425.00	2,975.00	250.00	1,750.00	800.00	5,600.00	693.89
156	REMOVE C.D. STANDARD (CON	1	650.00	EA	650.00	950.00	950.00	700.00	700.00	250.00	250.00	800.00	800.00	963.33
157	REMOVE VEHICLE HEAD (COMP	23	125.00	EA	2,875.00	400.00	9,200.00	48.00	1,104.00	40.00	920.00	300.00	6,900.00	167.17
158	REMOVE PEDESTRIAN HEAD (	4	125.00	EA	500.00	300.00	1,200.00	48.00	192.00	50.00	200.00	300.00	1,200.00	169.67
159	REMOVE PEDESTRIAN PUSH B	7	125.00	EA	875.00	50.00	350.00	180.00	1,260.00	35.00	245.00	300.00	2,100.00	162.17
160	REMOVE FOUNDATION	36	700.00	EA	25,200.00	500.00	18,000.00	600.00	21,600.00	550.00	19,800.00	600.00	21,600.00	744.22
161	REMOVE STREET LIGHT COMPL	1	375.00	EA	375.00	500.00	500.00	250.00	250.00	250.00	250.00	1,200.00	1,200.00	646.00
162	SALVAGE EQUIPMENT	1	11,600.00	LS	11,600.00	15,315.00	15,315.00	4,849.50	4,849.50	15,000.00	15,000.00	4,900.00	4,900.00	11,090.37
163	UTILITY POT HOLES	121	300.00	EA	36,300.00	400.00	48,400.00	200.00	24,200.00	600.00	72,600.00	350.00	42,350.00	420.67
164	2-CAMERA VIDEO DETECTION S	1	21,000.00	EA	21,000.00	12,700.50	12,700.50	22,000.00	22,000.00	18,730.00	18,730.00	32,000.00	32,000.00	19,359.28
165	REWIRE CONTROLLER CABINE	19	1,000.00	EA	19,000.00	500.00	9,500.00	1,200.00	22,800.00	3,500.00	66,500.00	3,000.00	57,000.00	1,560.78

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(5) KDC, Inc.	(6) Steiny and Company, Inc.	(7) CSI Electrical Contractors, Inc.	(8) J. Fletcher Creamer & Son, Inc.
(1) Preliminary Bid Amount		2,269,900.00	*2,297,967.00*	2,381,849.45	*2,564,000.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
166	DETECTABLE WARNING SURFA	60	10.00	SF	600.00	150.00	9,000.00	1.10	66.00	90.00	5,400.00	30.00	1,800.00	80.90
Total Amount					2,533,880.50		2,269,900.00		2,291,433.00		2,381,849.45		2,577,500.00	

(3) Local Small Business Enterprise(LSBE) Preference Amount		0.00	0.00	0.00	0.00
(4) LSBE Adjusted Amount		2,269,900.00	2,291,433.00	2,381,849.45	2,577,500.00

(5) Comments

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

	Engineer's Estimate	(9) Comet Electric, Inc.
(1) Preliminary Bid Amount	*2,604,241.00*	

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	CONCRETE REMOVAL (NON-REI	82	250.00	CY	20,500.00	340.00	27,880.00							258.11
2	SAW CUT PAVEMENT	190	5.00	LF	950.00	18.00	3,420.00							12.34
3	UNCLASSIFIED EXCAVATION	147	225.00	CY	33,075.00	310.00	45,570.00							240.22
4	TRENCH BACKFILL SLURRY (CL	19	325.00	CY	6,175.00	400.00	7,600.00							263.22
5	PCC CURB & GUTTER, TYPE A2-	185	35.00	LF	6,475.00	73.00	13,505.00							56.13
6	PCC CURB & GUTTER, TYPE A2-	432	50.00	LF	21,600.00	61.00	26,352.00							52.66
7	PCC WALK & CURB RAMPS, 4" T	1366	10.00	SF	13,660.00	15.00	20,490.00							12.80
8	AC PAVEMENT	85	350.00	TON	29,750.00	416.00	35,360.00							351.56
9	CRUSHED MISCELLANEOUS BA	84	250.00	CY	21,000.00	336.00	28,224.00							295.33
10	RELOCATE ABANDONED FIRE H	1	5,000.00	EA	5,000.00	6,800.00	6,800.00							7,588.33
11	RELOCATE WATER VALVE	2	5,000.00	EA	10,000.00	5,500.00	11,000.00							5,193.22
12	RELOCATE WATER METER	2	5,000.00	EA	10,000.00	3,100.00	6,200.00							5,044.33
13	TEMPORARY TYPE 1 POLE	3	500.00	EA	1,500.00	3,600.00	10,800.00							2,069.44
14	TEMPORARY TYPE 3 POLE	3	1,500.00	EA	4,500.00	3,000.00	9,000.00							2,834.78
15	TEMPORARY TYPE 17 POLE	3	1,500.00	EA	4,500.00	4,300.00	12,900.00							3,296.44
16	TEMPORARY CONTROLLER CA	5	2,000.00	EA	10,000.00	5,500.00	27,500.00							3,994.22
17	DETAIL 10	660	15.00	LF	9,900.00	1.00	660.00							2.23
18	DETAIL 23	465	5.00	LF	2,325.00	2.00	930.00							3.51
19	DETAIL 8 (TWO-COAT PAINT)	9	3.00	LF	27.00	6.00	54.00							8.34
20	DETAIL 21 (TWO-COAT PAINT)	58	3.00	LF	174.00	6.00	348.00							8.02
21	DETAIL 28 (TWO-COAT PAINT)	20	5.00	LF	100.00	12.00	240.00							12.01
22	DETAIL 38 (TWO-COAT PAINT)	105	6.00	LF	630.00	2.00	210.00							4.42
23	DETAIL 40 (TWO-COAT PAINT)	380	4.50	LF	1,710.00	1.00	380.00							2.62
24	DETAIL 9 (THERMOPLASTIC)	2670	4.50	LF	12,015.00	1.00	2,670.00							3.03
25	DETAIL 21 (THERMOPLASTIC)	760	4.50	LF	3,420.00	1.00	760.00							3.19
26	DETAIL 22 (THERMOPLASTIC)	890	5.50	LF	4,895.00	2.00	1,780.00							3.73
27	DETAIL 29 (THERMOPLASTIC)	830	3.00	LF	2,490.00	5.00	4,150.00							5.44
28	DETAIL 38 (THERMOPLASTIC)	1640	6.00	LF	9,840.00	2.00	3,280.00							3.60
29	DETAIL 40 (THERMOPLASTIC)	365	4.50	LF	1,642.50	1.00	365.00							3.31
30	DETAIL 38A (TWO-COAT PAINT)	4	4.50	LF	18.00	6.00	24.00							7.78
31	DETAIL 38A (THERMOPLASTIC)	145	4.50	LF	652.50	1.00	145.00							3.42
32	DETAIL 38C (THERMOPLASTIC)	130	15.00	LF	1,950.00	2.00	260.00							3.90
33	PAVEMENT MARKINGS (TWO-C	30	3.00	SF	90.00	6.00	180.00							10.70

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

Engineer's Estimate | (9) Comet Electric, Inc.

(1) Preliminary Bid Amount *2,604,241.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
34	PAVEMENT MARKINGS (THERM	824	15.00	SF	12,360.00	4.00	3,296.00							5.87
35	12" STRIPING (TWO-COAT PAIN	1885	6.00	LF	11,310.00	4.00	7,540.00							4.08
36	4" STRIPING (THERMOPLASTIC)	615	4.50	LF	2,767.50	1.00	615.00							2.75
37	12" STRIPING (THERMOPLASTIC	310	5.50	LF	1,705.00	2.00	620.00							5.39
38	CURB MARKINGS (ONE-COAT P	1095	6.50	LF	7,117.50	1.00	1,095.00							3.05
39	REMOVE DETAIL 9	1300	5.00	LF	6,500.00	1.00	1,300.00							1.85
40	REMOVE DETAIL 10	925	2.00	LF	1,850.00	1.00	925.00							1.69
41	REMOVE DETAIL 22	50	6.50	LF	325.00	2.00	100.00							6.51
42	REMOVE DETAIL 23	460	5.50	LF	2,530.00	2.00	920.00							2.53
43	REMOVE DETAIL 29	850	5.00	LF	4,250.00	5.00	4,250.00							5.57
44	REMOVE DETAIL 38	450	9.50	LF	4,275.00	2.00	900.00							3.36
45	REMOVE DETAIL 9 (THERMOPL	2670	5.00	LF	13,350.00	1.00	2,670.00							1.59
46	REMOVE DETAIL 21 (THERMOPL	360	9.00	LF	3,240.00	2.00	720.00							3.23
47	REMOVE DETAIL 29 (THERMOPL	1525	5.00	LF	7,625.00	5.00	7,625.00							5.48
48	REMOVE DETAIL 38 (THERMOPL	865	9.50	LF	8,217.50	5.00	4,325.00							4.98
49	REMOVE PAVEMENT MARKING	90	8.00	SF	720.00	4.00	360.00							5.12
50	REMOVE PAVEMENT MARKING	146	8.00	SF	1,168.00	4.00	584.00							5.01
51	REMOVE 12" STRIPING (TAPE)	780	4.50	SF	3,510.00	15.00	11,700.00							11.04
52	REMOVE 4" STRIPING (THERMO	350	3.50	SF	1,225.00	2.00	700.00							4.88
53	REMOVE 12" STRIPING (THERM	225	4.50	SF	1,012.50	2.00	450.00							4.17
54	SIGN PANEL	159	150.00	EA	23,850.00	215.00	34,185.00							171.89
55	FURNISH ONE-POST (ROADSID	38	150.00	EA	5,700.00	153.00	5,814.00							177.61
56	INSTALL SIGN (STRAP AND SAD	121	150.00	EA	18,150.00	92.00	11,132.00							108.22
57	INSTALL SIGN (MAST-ARM HAN	38	100.00	EA	3,800.00	400.00	15,200.00							192.33
58	RELOCATE SIGN	12	150.00	EA	1,800.00	250.00	3,000.00							194.39
59	REMOVE SIGN	19	150.00	EA	2,850.00	50.00	950.00							64.67
60	REMOVE SIGN POST	5	75.00	EA	375.00	150.00	750.00							234.02
61	1" PVC CONDUIT (SCHEDULE 80	55	60.00	EA	3,300.00	20.00	1,100.00							71.78
62	2" PVC CONDUIT (SCHEDULE 80	8720	65.00	LF	566,800.00	36.00	313,920.00							31.67
63	3" PVC CONDUIT (SCHEDULE 80	1270	75.00	LF	95,250.00	37.00	46,990.00							41.28
64	INTERCEPT CONDUIT	10	500.00	EA	5,000.00	650.00	6,500.00							698.00
65	3-CONDUCTOR SIGNAL CABLE (	17120	2.00	LF	34,240.00	3.00	51,360.00							1.89
66	5-CONDUCTOR SIGNAL CABLE (	4130	4.00	LF	16,520.00	3.00	12,390.00							2.39

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

Engineer's Estimate | (9) Comet Electric, Inc.

(1) Preliminary Bid Amount *2,604,241.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
67	12-CONDUCTOR SIGNAL CABLE	28855	8.00	LF	230,840.00	4.00	115,420.00							3.94
68	TWO PAIR DETECTOR LEAD-IN	39897	3.00	LF	119,691.00	3.00	119,691.00							1.86
69	# 12 WIRE	8090	1.50	LF	12,135.00	1.50	12,135.00							1.18
70	# 10 WIRE	14080	1.50	LF	21,120.00	2.00	28,160.00							1.42
71	#6 WIRE	70	1.50	LF	105.00	3.00	210.00							14.11
72	NO. 5 PULL BOX	112	600.00	EA	67,200.00	900.00	100,800.00							590.89
73	NO. 5(T) PULL BOX	1	1,000.00	EA	1,000.00	980.00	980.00							1,023.44
74	NO. 6 PULL BOX	111	700.00	EA	77,700.00	910.00	101,010.00							697.78
75	LOWER PULL BOX	1	300.00	EA	300.00	800.00	800.00							674.37
76	PULL BOX STEEL COVER	1	200.00	EA	200.00	350.00	350.00							2,052.00
77	TYPE 170 ATC/HC-11 CONTROL	3	2,950.00	EA	8,850.00	3,000.00	9,000.00							3,164.33
78	ASC/2-2100 CONTROLLER	5	5,000.00	EA	25,000.00	5,800.00	29,000.00							5,693.56
79	ASC/2M-1000 CONTROLLER	1	5,000.00	EA	5,000.00	8,200.00	8,200.00							7,816.44
80	ASC/3-2100 CONTROLLER WITH	2	5,000.00	EA	10,000.00	5,300.00	10,600.00							5,732.39
81	MODEM	1	650.00	EA	650.00	700.00	700.00							778.89
82	GPS UTB UNIT AND ANTENNA	22	1,650.00	EA	36,300.00	2,400.00	52,800.00							1,668.00
83	SWITCH PACK	114	175.00	EA	19,950.00	130.00	14,820.00							82.49
84	PED ISOLATION MODULES	5	200.00	EA	1,000.00	145.00	725.00							97.11
85	EV PREEMPTION MODULE FOR	1	1,500.00	EA	1,500.00	100.00	100.00							2,984.22
86	"D" CONNECTOR CABLE AND IN	1	1,000.00	EA	1,000.00	1,100.00	1,100.00							1,208.56
87	1-CHANNEL ILD SENSOR UNIT	8	200.00	EA	1,600.00	590.00	4,720.00							513.22
88	2-CHANNEL ILD SENSOR UNIT	102	200.00	EA	20,400.00	310.00	31,620.00							235.67
89	TYPE 170 PROGRAM - BITRANS	1	500.00	EA	500.00	10,000.00	10,000.00							2,492.00
90	INDUCTIVE LOOP DETECTOR A	19595	8.50	LF	166,557.50	8.00	156,760.00							8.38
91	TYPE 332 CABINET	3	6,000.00	EA	18,000.00	9,200.00	27,600.00							10,660.22
92	TYPE M CABINET	4	8,000.00	EA	32,000.00	23,000.00	92,000.00							21,418.00
93	TYPE P CABINET	7	10,000.00	EA	70,000.00	25,000.00	175,000.00							22,459.89
94	RELOCATE EXISTING BATTERY	5	2,000.00	EA	10,000.00	1,500.00	7,500.00							1,126.11
95	RELOCATE EXISTING BATTERY	2	1,000.00	EA	2,000.00	800.00	1,600.00							952.78
96	TYPE III-BF SERVICE CABINET (	1	2,600.00	EA	2,600.00	4,500.00	4,500.00							3,895.89
97	PEDESTRIAN PUSH BUTTON PO	15	275.00	EA	4,125.00	400.00	6,000.00							388.67
98	TYPE 1 STANDARD	4	725.00	EA	2,900.00	1,050.00	4,200.00							813.11
99	TYPE 15 STANDARD	13	2,600.00	EA	33,800.00	2,000.00	26,000.00							1,904.28

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

Engineer's Estimate

(9) Comet Electric, Inc.

(1) Preliminary Bid Amount *2,604,241.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
100	TYPE 19 STANDARD	3	4,100.00	EA	12,300.00	4,600.00	13,800.00							4,675.72
101	TYPE 24 STANDARD	4	5,500.00	EA	22,000.00	4,600.00	18,400.00							4,939.22
102	TYPE 26 STANDARD	4	4,100.00	EA	16,400.00	7,200.00	28,800.00							6,933.78
103	25' SIGNAL MAST ARM	3	2,000.00	EA	6,000.00	2,300.00	6,900.00							1,987.89
104	30' SIGNAL MAST ARM	2	2,075.00	EA	4,150.00	2,400.00	4,800.00							2,064.67
105	35' SIGNAL MAST ARM	1	2,100.00	EA	2,100.00	3,200.00	3,200.00							2,806.44
106	40' SIGNAL MAST ARM	2	2,900.00	EA	5,800.00	3,350.00	6,700.00							2,913.44
107	45' SIGNAL MAST ARM	1	2,850.00	EA	2,850.00	3,360.00	3,360.00							3,185.00
108	30' SIGNAL MAST ARM (MODIFIE	1	2,075.00	EA	2,075.00	2,600.00	2,600.00							2,198.89
109	12' STRAIGHT LUMINAIRE MAST	2	525.00	EA	1,050.00	585.00	1,170.00							584.44
110	8' LUMINAIRE MAST ARM	2	450.00	EA	900.00	450.00	900.00							437.89
111	10' LUMINAIRE MAST ARM	1	475.00	EA	475.00	504.00	504.00							512.22
112	12' LUMINAIRE MAST ARM	16	525.00	EA	8,400.00	590.00	9,440.00							564.17
113	15' LUMINAIRE MAST ARM	3	600.00	EA	1,800.00	610.00	1,830.00							610.22
114	250 W HPS LUMINAIRE	23	400.00	EA	9,200.00	370.00	8,510.00							365.67
115	PEDESTRIAN PUSH BUTTON	50	175.00	EA	8,750.00	210.00	10,500.00							208.56
116	PEDESTRIAN PUSH BUTTON PL	50	25.00	EA	1,250.00	120.00	6,000.00							42.32
117	ILLUMINATED STREET NAME SI	7	1,175.00	EA	8,225.00	1,850.00	12,950.00							1,507.11
118	TYPE 332 CABINET FOUNDATIO	2	1,075.00	EA	2,150.00	1,400.00	2,800.00							1,344.72
119	TYPE P CABINET FOUNDATION	6	1,175.00	EA	7,050.00	1,500.00	9,000.00							1,446.44
120	SERVICE CABINET FOUNDATIO	2	325.00	EA	650.00	1,100.00	2,200.00							931.00
121	PEDESTRIAN PUSH BUTTON PO	15	550.00	EA	8,250.00	650.00	9,750.00							537.33
122	TYPE 1 STANDARD FOUNDATIO	8	650.00	EA	5,200.00	1,500.00	12,000.00							875.78
123	TYPE 15 STANDARD FOUNDATI	14	1,000.00	EA	14,000.00	2,100.00	29,400.00							1,683.11
124	TYPE 19 STANDARD FOUNDATI	3	1,600.00	EA	4,800.00	2,800.00	8,400.00							2,320.33
125	TYPE 24 STANDARD FOUNDATI	5	1,700.00	EA	8,500.00	3,000.00	15,000.00							2,815.06
126	TYPE 26 STANDARD FOUNDATI	4	2,150.00	EA	8,600.00	3,200.00	12,800.00							3,015.06
127	3-12" LED VEHICLE HEAD (COM	60	800.00	EA	48,000.00	1,200.00	72,000.00							1,205.22
128	4-12" LED VEHICLE HEAD (COM	4	1,025.00	EA	4,100.00	1,500.00	6,000.00							1,452.06
129	5-12" LED VEHICLE HEAD (COM	3	1,175.00	EA	3,525.00	1,800.00	5,400.00							1,694.56
130	LED PEDESTRIAN HEAD (COMP	29	650.00	EA	18,850.00	850.00	24,650.00							855.56
131	RELOCATE MODEM	1	100.00	EA	100.00	100.00	100.00							308.56
132	RELOCATE SWITCH PACK	7	100.00	EA	700.00	120.00	840.00							184.44

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **ANITA STREET, ET AL.**
PROJECT ID **TSM0010165**
BIDS OPENED **07/17/2007**
OFFICE ENGR **JOHN PURPURA (626) 458-3116**

ADDENDA **0**
WORKING DAYS **140**

Engineer's Estimate | (9) Comet Electric, Inc.

(1) Preliminary Bid Amount *2,604,241.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
133	RELOCATE ILD SENSOR UNIT	5	100.00	EA	500.00	110.00	550.00							183.33
134	RELOCATE CONTROLLER	9	1,100.00	EA	9,900.00	250.00	2,250.00							1,624.67
135	RELOCATE EV PREEMPTION UN	3	900.00	EA	2,700.00	300.00	900.00							1,081.89
136	RELOCATE GPS UTB UNIT AND	1	250.00	EA	250.00	600.00	600.00							770.39
137	RELOCATE TYPE 1 STANDARD (	4	450.00	EA	1,800.00	750.00	3,000.00							986.94
138	RELOCATE TYPE 15 STANDARD	1	1,000.00	EA	1,000.00	900.00	900.00							1,500.67
139	RELOCATE TYPE 24 STANDARD	1	2,100.00	EA	2,100.00	1,080.00	1,080.00							2,336.44
140	RELOCATE LUMINAIRE	1	500.00	EA	500.00	250.00	250.00							362.44
141	RELOCATE VEHICLE HEAD (CO	1	250.00	EA	250.00	260.00	260.00							462.22
142	RELOCATE PEDESTRIAN HEAD	8	300.00	EA	2,400.00	255.00	2,040.00							327.22
143	RELOCATE PEDESTRIAN PUSH	1	275.00	EA	275.00	200.00	200.00							279.89
144	RELOCATE ILLUMINATED STRE	3	650.00	EA	1,950.00	670.00	2,010.00							606.67
145	RELOCATE REFLECTIVE STREE	4	250.00	EA	1,000.00	320.00	1,280.00							403.44
146	RELOCATE EXISTING EV PREE	1	500.00	EA	500.00	1,200.00	1,200.00							748.56
147	REMOVE TYPE 337 CABINET	1	350.00	EA	350.00	800.00	800.00							542.11
148	REMOVE TYPE 336 CABINET	1	350.00	EA	350.00	810.00	810.00							543.22
149	REMOVE TYPE G CABINET	3	350.00	EA	1,050.00	820.00	2,460.00							501.00
150	REMOVE TYPE M CABINET	7	450.00	EA	3,150.00	880.00	6,160.00							517.11
151	REMOVE TYPE P CABINET	1	450.00	EA	450.00	890.00	890.00							621.56
152	REMOVE PED. PUSH BUTTON P	3	325.00	EA	975.00	220.00	660.00							457.78
153	REMOVE TYPE 1 STANDARD CO	7	375.00	EA	2,625.00	530.00	3,710.00							432.22
154	REMOVE TYPE 2 STANDARD CO	2	400.00	EA	800.00	535.00	1,070.00							647.22
155	REMOVE TYPE 3 STANDARD CO	7	650.00	EA	4,550.00	900.00	6,300.00							693.89
156	REMOVE C.D. STANDARD (CON	1	650.00	EA	650.00	2,200.00	2,200.00							963.33
157	REMOVE VEHICLE HEAD (COMP	23	125.00	EA	2,875.00	200.00	4,600.00							167.17
158	REMOVE PEDESTRIAN HEAD (	4	125.00	EA	500.00	180.00	720.00							169.67
159	REMOVE PEDESTRIAN PUSH B	7	125.00	EA	875.00	90.00	630.00							162.17
160	REMOVE FOUNDATION	36	700.00	EA	25,200.00	1,000.00	36,000.00							744.22
161	REMOVE STREET LIGHT COMPL	1	375.00	EA	375.00	200.00	200.00							646.00
162	SALVAGE EQUIPMENT	1	11,600.00	LS	11,600.00	11,000.00	11,000.00							11,090.37
163	UTILITY POT HOLES	121	300.00	EA	36,300.00	720.00	87,120.00							420.67
164	2-CAMERA VIDEO DETECTION S	1	21,000.00	EA	21,000.00	20,000.00	20,000.00							19,359.28
165	REWIRE CONTROLLER CABINE	19	1,000.00	EA	19,000.00	1,500.00	28,500.00							1,560.78

County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME	**ANITA STREET, ET AL.**	ADDENDA	**0**
PROJECT ID	**TSM0010165**	WORKING DAYS	**140**
BIDS OPENED	**07/17/2007**		
OFFICE ENGR	**JOHN PURPURA (626) 458-3116**		

	Engineer's Estimate	(9) Comet Electric, Inc.
(1) Preliminary Bid Amount		*2,604,241.00*

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
166	DETECTABLE WARNING SURFA	60	10.00	SF	600.00	98.00	5,880.00							80.90
	Total Amount				2,533,880.50		2,604,058.00							

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00
(4) LSBE Adjusted Amount	2,604,058.00

(5) Comments