

## Los Angeles County Public Works Project Management Division III BID SUMMARY (sorted by Unit Price Total)

Project Name: South Street TSSP - Atlantic Avenue to Studebaker Road

Project ID: TSM0010286

Rids Opened: 6/24/2025

Bids Opened: 6/24/2025 Project Manager: Danny Pishdadian 949-933-7782

| (2) Unit Price Detail Item Description   |             |                        |            | Engineer's Estimate |             | (1) Elecnor Belco Electric,<br>Inc. |                   | (2) California Professional<br>Engineering, Inc. |                   | (3) Alfaro Communications Construction, Inc. |                                       | (4) Servitek           | Electric, Inc.    |                 |
|--|-------------|------------------------|------------|---------------------|-------------|-------------------------------------|-------------------|--|-------------------|--|---------------------------------------|------------------------|-------------------|-----------------|
| Tem   Description   Qty   Unit Price   Unit   Amount   Unit Price   Amount   Unit Pric   | (1) Pre     | eliminary Bid Amount   |            |                     |             |                                     |                   | \$687,441.00                                     |                   | \$776,304.00                                 |                                       | \$997,777.82           | \$1,192,519.00    |                 |
| 1 CONSTRUCTION SCHEDULE  | (2) Un      | it Price Detail        |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| (BASELINE) (STIPULATED UNIT PRICE OF \$2,500)  2 CONSTRUCTION SCHEDULE (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)  3 CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$500/MONTH)  4 CONSTRUCTION SCHEDULE (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)  4 IMPLEMENTATION OF BMPS (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)  5 EXPLORATORY EXCAVATION (ON \$1,000.00 \$1,0   | <u>Item</u> | <u>Description</u>     | <u>Qty</u> | <u>Unit Price</u>   | <u>Unit</u> | <u>Amount</u>                       | <b>Unit Price</b> | <u>Amount</u>                                    | Unit Price        | <u>Amount</u>                                | <u>Unit Price</u>                     | <u>Amount</u>          | <u>Unit Price</u> | <u>Amount</u>   |
| UNIT PRICE OF \$2,500)  2 CONSTRUCTION SCHEDULE 7 \$500.00 MTH \$3,500.00 \$500.00 \$3,500.  | 1           | CONSTRUCTION SCHEDULE  | 1          | \$2,500.00          | LS          | \$2,500.00                          | \$2,500.00        | \$2,500.00                                       | \$2,500.00        | \$2,500.00                                   | \$2,500.00                            | \$2,500.00             | \$2,500.00        | \$2,500.00      |
| 2 CONSTRUCTION SCHEDULE 7 \$500.00 MTH \$3,500.00 \$500.00 \$3,000.00 \$3,000.00  |             | (BASELINE) (STIPULATED |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| (UPDATE) (STIPULATED UNIT PRICE OF \$500/MONTH)  3 CONSTRUCTION SCHEDULE 1 \$1,000.00 LS \$1,000.00   |             | · , ,                  |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| PRICE OF \$500/MONTH)         CONSTRUCTION SCHEDULE         1         \$1,000.00<   | 2           |                        | 7          | \$500.00            | MTH         | \$3,500.00                          | \$500.00          | \$3,500.00                                       | \$500.00          | \$3,500.00                                   | \$500.00                              | \$3,500.00             | \$500.00          | \$3,500.00      |
| CONSTRUCTION SCHEDULE   1 \$1,000.00   LS \$1,000.00     |             | ` ' '                  |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| (AS-BUILT) (STIPULATED UNIT PRICE OF \$1,000)  4 IMPLEMENTATION OF BMPS 1 \$8,250.00 LS \$8,250.00 \$1,500.00 \$1,500.00 \$5,000.00 \$19,500.00 \$19,500.00 \$14,000.00 \$14,000.00 \$14,000.00 \$10,000.00 \$1,0   |             |                        |            | *                   |             | <b>*</b> 1                          | 44.000.00         | 44.000.00  | ****              | <b>*</b> 1                                   | 44.000.00                             | *                      | ******            |                 |
| PRICE OF \$1,000)  4 IMPLEMENTATION OF BMPS 1 \$8,250.00 LS \$8,250.00 \$1,500.00 \$1,500.00 \$5,000.00 \$19,500.00 \$19,500.00 \$14,000.00 \$14,000.00 \$14,000.00 \$14,000.00 \$10,000.00 \$   | 3           |                        | 1          | \$1,000.00          | LS          | \$1,000.00                          | \$1,000.00        | \$1,000.00                                       | \$1,000.00        | \$1,000.00                                   | \$1,000.00                            | \$1,000.00             | \$1,000.00        | \$1,000.00      |
| 4         IMPLEMENTATION OF BMPS         1         \$8,250.00         LS         \$8,250.00         \$1,500.00         \$1,500.00         \$5,000.00         \$19,500.00         \$14,000.00         \$14,000.00         \$14,000.00         \$14,000.00         \$14,000.00         \$14,000.00         \$14,000.00         \$10,000.00 <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></t<>   |             |                        |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| EXPLORATORY EXCAVATION   10000   \$1.00   AL   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$1.00   \$10,000.00   \$10,00  |             |                        |            | ¢0.250.00           | 1.0         | ¢0.250.00                           | ¢1 500 00         | ¢1 500 00  | <b>\$5,000,00</b> | ¢5,000,00                                    | ¢10 500 00                            | ¢10 500 00             | ¢14,000,00        | ¢14,000,00      |
| OF UTILITIES (ALLOWANCE OF \$10,000)  6 MOBILIZATION 1 \$100,000.00 LS \$100,000.00 \$68,000.00 \$23,000.00 \$23,000.00 \$76,316.50 \$76,316.50 \$38,430.00 \$38,430.00 7 TRAFFIC CONTROL 1 \$60,000.00 LS \$60,000.00 \$19,000.00 \$19,000.00 \$5,000.00 \$104,000.00 \$104,000.00 \$104,000.00 \$35,000.00 \$35,000.00 \$104,000.00 \$  | 4           |                        | 10000      |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| OF \$10,000)         MOBILIZATION         1 \$100,000.00         LS         \$100,000.00         \$68,000.00         \$68,000.00         \$23,000.00         \$23,000.00         \$76,316.50         \$76,316.50         \$38,430.00         \$38,430.00           7 TRAFFIC CONTROL         1 \$60,000.00         LS         \$60,000.00         \$19,000.00         \$5,000.00         \$5,000.00         \$104,000.00         \$104,000.00         \$35,000.00         \$35,000.00         \$35,000.00         \$4,872.00         \$1,000.00         \$2,000.00         \$2,000.00         \$4,000.00         \$13,000.00         \$7,980.00         \$15,960.00         \$15,960.00         \$104,000.00         \$13,000.00         \$15,960.00         \$15,960.00         \$104,000.00  | 5           |                        | 10000      | \$1.00              | AL          | \$10,000.00                         | \$1.00            | \$10,000.00                                      | \$1.00            | \$10,000.00                                  | \$1.00                                | \$10,000.00            | \$1.00            | \$10,000.00     |
| 6 MOBILIZATION 1 \$100,000.00 LS \$100,000.00 \$68,000.00 \$23,000.00 \$23,000.00 \$76,316.50 \$76,316.50 \$38,430.00 \$38,430.00 \$76,700.00  |             |                        |            |                     |             |                                     |                   |  |                   |  |                                       |                        |                   |                 |
| 7 TRAFFIC CONTROL 1 \$60,000.00 LS \$60,000.00 \$19,000.00 \$5,000.00 \$5,000.00 \$104,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$104,000.00 \$35,000.00 \$35,000.00 \$104,000.00 \$35,000.00 \$35,000.00 \$104,000.   | 6           | · , ,                  | 1          | \$100,000,00        | 1.0         | \$100,000,00                        | 968 000 00        | 00 000 882                                       | \$23,000,00       | \$23,000,00                                  | \$76 316 50                           | \$76 316 50            | \$38 430 00       | \$38 430 00     |
| 8         FLASHING ARROW SIGN         2         \$6,600.00         EA         \$13,200.00         \$1,000.00         \$2,000.00         \$2,000.00         \$2,000.00         \$6,500.00         \$13,000.00         \$2,436.00         \$4,872.00           9         CHANGEABLE MESSAGE SIGN         2         \$6,600.00         EA         \$13,200.00         \$2,600.00         \$2,000.00         \$4,000.00         \$6,500.00         \$13,000.00         \$7,980.00         \$15,960.00           SIGN         <  | 7           |                        | <u> </u>   |                     |             |                                     |                   |  | · ,               |  | · /                                   |                        |                   |                 |
| 9 CHANGEABLE MESSAGE 2 \$6,600.00 EA \$13,200.00 \$2,600.00 \$2,000.00 \$4,000.00 \$6,500.00 \$13,000.00 \$7,980.00 \$15,960.00 SIGN   | - /         |                        | <u> </u>   |                     |             | . ,                                 |                   | . ,  |                   | , ,  | . ,                                   |                        |                   |                 |
| SIGN   | 8           |                        |            |                     |             |                                     |                   |  | · /               |  |                                       |                        |                   | · · ·           |
|  | 9           |                        | 2          | \$0,000.00          | EA          | \$13,200.00                         | φ2,000.00         | \$5,200.00                                       | φ2,000.00         | \$4,000.00                                   | φ0,500.00                             | \$13,000.00            | \$7,900.00        | \$15,900.00     |
| $10[2 \text{ CONDOTT}(3CH 60 PVC) \qquad 530 \qquad \text{$60.00} \qquad \text{$10.00} \qquad \text{$40,700.00} \qquad$ | 10          |                        | 520        | \$80.00             | 1.5         | \$42,400,00                         | \$92.00           | \$48 760 00                                      | \$78.00           | \$41 340 00                                  | \$71.16                               | \$37 714 80            | \$58.00           | \$30.740.00     |
| 11 3" CONDUIT (SCH 80 PVC) 280 \$90.00 LF \$25,200.00 \$16,800.00 \$44,800.00 \$108.00 \$30,240.00 \$88.77 \$24,855.60 \$60.00 \$16,800.00   |             |                        |            | ·                   |             |                                     | ·                 |  | ·                 |  | · · · · · · · · · · · · · · · · · · · |                        | *                 |                 |
| 12 2-PAIR DETECTOR LEAD-IN 1225 \$5.00 LF \$6,125.00 \$3.00 \$3,675.00 \$6.78 \$8,305.50 \$29.11 \$35,659.75 \$8.00 \$9,800.00   |             | 1                      |            |                     |             |                                     |                   |  | •                 |  |                                       |                        | *                 |                 |
| CABLE  | 12          |                        | 1223       | ψ0.00               | LI          | ψο, 120.00                          | Ψ0.00             | ψο,ο, ο.οο                                       | ψ0.70             | ψο,σσσ.σσ                                    | Ψ=0.11                                | ψου,οοσ.7 σ            | ψ0.00             | ψο,σσσ.σσ       |
| 13 28-CONDUCTOR SIGNAL 715 \$15.00 LF \$10,725.00 \$10.00 \$7,150.00 \$8.50 \$6,077.50 \$26.35 \$18,840.25 \$14.00 \$10,010.00   | 13          |                        | 715        | \$15.00             | IF          | \$10.725.00                         | \$10.00           | \$7.150.00                                       | \$8.50            | \$6.077.50                                   | \$26.35                               | \$18.840.25            | \$14.00           | \$10.010.00     |
| CABLE(EXCLUDING CONDUIT)   |             |                        | , 10       | Ţ.1.00              |             | Ţ::,: _::100                        | ÷ : 5:30          | Ţ:,:22 <b>.00</b>                                | 75.00             | Ţ =, = : 1 <b>00</b>                         | <del>+</del> ==                       | Ţ : =,= : = : <b>=</b> | Ţ <b>.</b>        | Ţ, <del>-</del> |
| 14 #6 WIRE 40 \$5.00 LF \$200.00 \$3.20 \$128.00 \$10.00 \$400.00 \$30.23 \$1,209.20 \$8.00 \$320.00   | 14          |                        | 40         | \$5.00              | LF          | \$200.00                            | \$3.20            | \$128.00   | \$10.00           | \$400.00                                     | \$30.23                               | \$1,209.20             | \$8.00            | \$320.00        |

Project ID: TSM0010286

Bids Opened: 6/24/2025 Project Manager: Danny Pishdadian 949-933-7782

|             |  |            | Engine            | er's Estimate | (1) Elecnor Belco Electric,<br>Inc. |                   | (2) California Professional<br>Engineering, Inc. |            | (3) Alfaro Communications Construction, Inc. |                   | (4) Servitek Electric, Inc. |                   |               |
|-------------|--|------------|-------------------|---------------|-------------------------------------|-------------------|--|------------|--|-------------------|-----------------------------|-------------------|---------------|
| (1) Pre     | eliminary Bid Amount   |            |                   |               |                                     | ;                 | \$687,441.00                                     |            | \$776,304.00                                 |                   | \$997,777.82                | \$                | 1,192,519.00  |
| (2) Un      | it Price Detail  |            |                   |               |                                     |                   |  |            |  |                   |                             |                   |               |
| <u>Ìtem</u> | <u>Description</u>   | <u>Qty</u> | <b>Unit Price</b> | <u>Unit</u>   | <u>Amount</u>                       | <b>Unit Price</b> | <u>Amount</u>                                    | Unit Price | <u>Amount</u>                                | <b>Unit Price</b> | <u>Amount</u>               | <b>Unit Price</b> | <u>Amount</u> |
| 15          | #8 WIRE  | 930        | \$4.00            | LF            | \$3,720.00                          | \$2.70            | \$2,511.00                                       | \$5.00     | \$4,650.00                                   | \$16.56           | \$15,400.80                 | \$6.00            | \$5,580.00    |
| 16          | #12 WIRE   | 150        | \$2.80            | LF            | \$420.00                            | \$2.00            | \$300.00   | \$6.20     | \$930.00                                     | \$24.96           | \$3,744.00                  | \$6.00            | \$900.00      |
| 17          | NO. 5 PULL BOX INCL PCC<br>COVER                                 | 2          | \$1,500.00        | EA            | \$3,000.00                          | \$1,140.00        | \$2,280.00                                       | \$900.00   | \$1,800.00                                   | \$4,914.00        | \$9,828.00                  | \$2,093.00        | \$4,186.00    |
| 18          | NO. 6 PULL BOX INCL PCC<br>COVER                                 | 11         | \$2,000.00        | EA            | \$22,000.00                         | \$1,352.00        | \$14,872.00                                      | \$1,200.00 | \$13,200.00                                  | \$3,560.82        | \$39,169.02                 | \$2,250.00        | \$24,750.00   |
| 19          | REMOVE TYPE 332 CABINET  | 1          | \$2,500.00        | EA            | \$2,500.00                          | \$1,000.00        | \$1,000.00                                       | \$1,200.00 | \$1,200.00                                   | \$3,549.00        | \$3,549.00                  | \$7,200.00        | \$7,200.00    |
| 20          | REMOVE CONTROLLER  | 3          | \$1,200.00        | EA            | \$3,600.00                          | \$200.00          | \$600.00   | \$700.00   | \$2,100.00                                   | \$1,183.00        | \$3,549.00                  | \$1,200.00        | \$3,600.00    |
| 21          | REMOVE PULL BOX AND<br>RESURFACE SIDEWALK                        | 5          | \$3,000.00        | EA            | \$15,000.00                         | \$1,500.00        | \$7,500.00                                       | \$1,000.00 | \$5,000.00                                   | \$709.80          | \$3,549.00                  | \$1,800.00        | \$9,000.00    |
| 22          | REMOVE TYPE 1 STANDARD (COMPLETE) (EXCL. FOUND.)                 | 3          | \$1,200.00        | EA            | \$3,600.00                          | \$612.00          | \$1,836.00                                       | \$800.00   | \$2,400.00                                   | \$1,183.00        | \$3,549.00                  | \$3,600.00        | \$10,800.00   |
| 23          | REMOVE TYPE 17 STANDARD<br>(COMPLETE) (EXCL. FOUND.)             | 1          | \$4,000.00        | EA            | \$4,000.00                          | \$1,426.00        | \$1,426.00                                       | \$1,500.00 | \$1,500.00                                   | \$3,549.00        | \$3,549.00                  | \$3,600.00        | \$3,600.00    |
| 24          | REMOVE TYPE 19 STANDARD<br>(COMPLETE) (EXCL. FOUND.)             | 1          | \$4,000.00        | EA            | \$4,000.00                          | \$1,426.00        | \$1,426.00                                       | \$1,500.00 | \$1,500.00                                   | \$4,069.00        | \$4,069.00                  | \$3,600.00        | \$3,600.00    |
| 25          | REMOVE MARBELITE TYPE 3 STD (COMPLETE) (EXCL. FOUND.)            | 2          | \$1,728.00        | EA            | \$3,456.00                          | \$1,000.00        | \$2,000.00                                       | \$900.00   | \$1,800.00                                   | \$2,034.50        | \$4,069.00                  | \$3,600.00        | \$7,200.00    |
| 26          | REMOVÉ SIGNAL 20' MAST<br>ARM                                    | 4          | \$2,000.00        | EA            | \$8,000.00                          | \$600.00          | \$2,400.00                                       | \$350.00   | \$1,400.00                                   | \$1,017.25        | \$4,069.00                  | \$1,800.00        | \$7,200.00    |
| 27          | REMOVE VEHICLE HEAD<br>(COMPLETE)                                | 18         | \$300.00          | EA            | \$5,400.00                          | \$200.00          | \$3,600.00                                       | \$150.00   | \$2,700.00                                   | \$226.06          | \$4,069.08                  | \$600.00          | \$10,800.00   |
| 28          | REMOVE PEDESTRIAN PUSH<br>BUTTON                                 | 3          | \$150.00          | EA            | \$450.00                            | \$100.00          | \$300.00   | \$50.00    | \$150.00                                     | \$1,356.33        | \$4,068.99                  | \$600.00          | \$1,800.00    |
| 29          | REMOVE PED PUSH BUTTON<br>AND COLD WELD HOLE TO<br>SMOOTH FINISH | 1          | \$468.00          | EA            | \$468.00                            | \$125.00          | \$125.00   | \$200.00   | \$200.00                                     | \$4,069.00        | \$4,069.00                  | \$900.00          | \$900.00      |
| 30          | REMOVE SERVICE METER   | 1          | \$2,500.00        | EA            | \$2,500.00                          | \$1,000.00        | \$1,000.00                                       | \$600.00   | \$600.00                                     | \$4,069.00        | \$4,069.00                  | \$4,800.00        | \$4,800.00    |
| 31          | REMOVE TYPE 1<br>FOUNDATION                                      | 3          | \$1,500.00        | EA            | \$4,500.00                          | \$1,000.00        | \$3,000.00                                       | \$1,300.00 | \$3,900.00                                   | \$1,356.33        | \$4,068.99                  | \$7,200.00        | \$21,600.00   |
| 32          | REMOVE TYPE 3<br>FOUNDATION                                      | 2          | \$2,160.00        | EA            | \$4,320.00                          | \$1,000.00        | \$2,000.00                                       | \$1,600.00 | \$3,200.00                                   | \$2,034.50        | \$4,069.00                  | \$7,200.00        | \$14,400.00   |

Project ID: TSM0010286 Bids Opened: 6/24/2025

Bids Opened: 6/24/2025 Project Manager: Danny Pishdadian 949-933-7782

|             |                                      | Engineer's Estimate |                   | (1) Elecnor Belco Electric,<br>Inc. |                   | (2) California Professional<br>Engineering, Inc. |               | (3) Alfaro Communications<br>Construction, Inc. |               | (4) Servitek Electric, Inc. |               |                   |               |
|-------------|--------------------------------------|---------------------|-------------------|-------------------------------------|-------------------|--|---------------|---|---------------|-----------------------------|---------------|-------------------|---------------|
| (1) Pre     | eliminary Bid Amount                 |                     |                   |                                     |                   |  | \$687,441.00  | -   | \$776,304.00  |                             | \$997,777.82  | \$                | 1,192,519.00  |
| (2) Un      | it Price Detail                      |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| <u>Ìtem</u> | <u>Description</u>                   | <u>Qty</u>          | <b>Unit Price</b> | <u>Unit</u>                         | <u>Amount</u>     | <b>Unit Price</b>                                | <u>Amount</u> | <b>Unit Price</b>                               | <u>Amount</u> | <b>Unit Price</b>           | <u>Amount</u> | <b>Unit Price</b> | <u>Amount</u> |
| 33          | REMOVE TYPE 17                       | 1                   | \$2,500.00        | EA                                  | \$2,500.00        | \$1,900.00                                       | \$1,900.00    | \$1,600.00                                      | \$1,600.00    | \$4,069.00                  | \$4,069.00    | \$7,200.00        | \$7,200.00    |
|             | FOUNDATION                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 34          | REMOVE TYPE 19                       | 1                   | \$2,500.00        | EA                                  | \$2,500.00        | \$1,900.00                                       | \$1,900.00    | \$1,800.00                                      | \$1,800.00    | \$4,069.00                  | \$4,069.00    | \$7,200.00        | \$7,200.00    |
|             | FOUNDATION                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 35          | REMOVE TYPE 332 CABINET              | 1                   | \$2,500.00        | EA                                  | \$2,500.00        | \$815.00   | \$815.00      | \$1,000.00                                      | \$1,000.00    | \$4,069.00                  | \$4,069.00    | \$7,200.00        | \$7,200.00    |
|             | FOUNDATION                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 36          | RELOCATE VEHICLE HEAD                | 4                   | \$500.00          | EA                                  | \$2,000.00        | \$600.00   | \$2,400.00    | \$450.00  | \$1,800.00    | \$1,017.25                  | \$4,069.00    | \$1,200.00        | \$4,800.00    |
|             | (COMPLETE)                           |                     | 40.700.00         |                                     | <b>*</b> 2.422.22 | *****  | <b>*</b>      | *****   | 45.555.00     | ******                      | ***           | 40.500.00         |               |
| 37          | 2070 7G GPS MODULE AND               | 3                   | \$2,700.00        | EA                                  | \$8,100.00        | \$1,915.00                                       | \$5,745.00    | \$1,925.00                                      | \$5,775.00    | \$2,673.36                  | \$8,020.08    | \$2,582.00        | \$7,746.00    |
| 20          | ANTENNA                              |                     | \$11,000.00       |                                     | \$44,000.00       | \$10,825.00                                      | \$43,300.00   | \$12,325.00                                     | \$49,300.00   | \$12,468.17                 | \$49,872.68   | \$14,279.00       | \$57,116.00   |
| 38<br>39    | TYPE 2070 CONTROLLER OMNI EX PROGRAM | 4                   | \$3,000.00        | EA<br>EA                            | \$12,000.00       | \$2,698.00                                       | \$43,300.00   | \$3,000.00                                      | \$12,000.00   | \$3,228.94                  | \$12,915.76   | \$4,587.00        | \$18,348.00   |
| 40          |                                      | <u>4</u><br>11      | \$100.00          | EA<br>EA                            | \$1,100.00        | \$47.00  | \$10,792.00   | \$100.00  | \$1,100.00    | \$55.77                     | \$613.47      | \$1,259.00        | \$13,849.00   |
|             | SWITCH PACK PED ISOLATION MODULE     | 11                  | \$130.00          | EA<br>EA                            | \$1,100.00        | \$103.00   | \$103.00      | \$120.00  | \$1,100.00    | \$122.98                    | \$122.98      | \$2,529.00        | \$2,529.00    |
| 41          |                                      | 3                   | \$390.00          | EA<br>EA                            | \$1,170.00        | \$200.00   | \$600.00      | \$100.00  | \$300.00      | \$1,356.33                  | \$4,068.99    | \$600.00          | \$1,800.00    |
|             | REMOVE CONFLICT MONITOR              | <u>3</u>            | \$2,880.00        | EA<br>EA                            | \$1,170.00        | \$2,250.00                                       | \$9,000.00    | \$2,900.00                                      | \$11,600.00   | \$2,691.26                  | \$10,765.04   | \$4,023.00        | \$16,092.00   |
| 43          | 2010 ECL CONFLICT<br>MONITOR         | 4                   | φ2,000.00         | EA                                  | φ11,320.00        | φ2,230.00  | φ9,000.00     | φ2,900.00                                       | \$11,000.00   | φ2,091.20                   | φ10,703.04    | \$4,023.00        | \$10,092.00   |
| 44          | 2-CHANNEL ILD SENSOR UNIT            | 17                  | \$200.00          | EA                                  | \$3,400.00        | \$185.00   | \$3,145.00    | \$305.00  | \$5,185.00    | \$214.50                    | \$3,646.50    | \$833.00          | \$14,161.00   |
| 45          | FURNISH AND INSTALL                  | 1/1                 | \$1,440.00        | EA EA                               | \$1,440.00        | \$5,838.00                                       | \$5,838.00    | \$250.00  | \$250.00      | \$2,860.00                  | \$2,860.00    | \$2,100.00        | \$2,100.00    |
| 43          | PHOTO CELL AND                       | 1                   | Ψ1,440.00         | LA                                  | ψ1,440.00         | ψ0,000.00  | ψ5,050.00     | Ψ200.00   | Ψ230.00       | Ψ2,000.00                   | Ψ2,000.00     | Ψ2,100.00         | Ψ2,100.00     |
|             | CONTACTORS                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 46          | TYPE 332 CABINET                     | 1                   | \$38,000.00       | EA                                  | \$38,000.00       | \$34,500.00                                      | \$34,500.00   | \$37,600.00                                     | \$37,600.00   | \$39,299.00                 | \$39,299.00   | \$44,868.00       | \$44,868.00   |
| 47          | TEMPORARY TYPE 332                   | 1                   | \$4,950.00        | EA                                  | \$4,950.00        | \$3,500.00                                       | \$3,500.00    | \$5,000.00                                      | \$5,000.00    | \$4,875.00                  | \$4,875.00    | \$44,868.00       | \$44,868.00   |
|             | CABINET                              | •                   | , ,               | _, 、                                |                   | , ,  |               | , ,   | , ,           | , ,                         |               | , ,               | , ,           |
| 48          | TYPE 332 CABINET                     | 1                   | \$6,000.00        | EA                                  | \$6,000.00        | \$3,200.00                                       | \$3,200.00    | \$2,200.00                                      | \$2,200.00    | \$4,199.00                  | \$4,199.00    | \$7,425.00        | \$7,425.00    |
|             | FOUNDATION                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 49          | TYPE III-BF SERVICE CABINET          | 1                   | \$15,000.00       | EA                                  | \$15,000.00       | \$6,318.00                                       | \$6,318.00    | \$12,000.00                                     | \$12,000.00   | \$5,963.10                  | \$5,963.10    | \$18,773.00       | \$18,773.00   |
| 50          | TYPE III-B SERVICE CABINET           | 1                   | \$7,000.00        | EA                                  | \$7,000.00        | \$3,200.00                                       | \$3,200.00    | \$2,000.00                                      | \$2,000.00    | \$4,199.00                  | \$4,199.00    | \$7,425.00        | \$7,425.00    |
|             | FOUNDATION                           |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |
| 51          | TYPE 1 STANDARD                      | 3                   | \$4,600.00        | EA                                  | \$13,800.00       | \$2,175.00                                       | \$6,525.00    | \$5,254.00                                      | \$15,762.00   | \$3,072.33                  | \$9,216.99    | \$10,650.00       | \$31,950.00   |
| 52          | TYPE 15 STANDARD                     | 2                   | \$11,000.00       | EA                                  | \$22,000.00       | \$7,500.00                                       | \$15,000.00   | \$8,892.00                                      | \$17,784.00   | \$6,264.70                  | \$12,529.40   | \$18,150.00       | \$36,300.00   |
| 53          | TYPE 19 STANDARD                     | 3                   | \$21,560.00       | EA                                  | \$64,680.00       | \$12,400.00                                      | \$37,200.00   | \$22,000.00                                     | \$66,000.00   | \$11,670.10                 | \$35,010.30   | \$27,150.00       | \$81,450.00   |
| 54          | TYPE 19 STANDARD WITH                | 1                   | \$21,560.00       | EA                                  | \$21,560.00       | \$12,400.00                                      | \$12,400.00   | \$22,000.00                                     | \$22,000.00   | \$14,166.10                 | \$14,166.10   | \$30,150.00       | \$30,150.00   |
|             | MODIFIED 21' HIGH POLE               |                     |                   |                                     |                   |  |               |   |               |                             |               |                   |               |

Project ID: TSM0010286
Bids Opened: 6/24/2025

Bids Opened: 6/24/2025 Project Manager: Danny Pishdadian 949-933-7782

|             |                              |            |                   | Engineer's Estimate |               | (1) Elecnor Belco Electric,<br>Inc. |                  | (2) California Professional Engineering, Inc. |                 | (3) Alfaro Communications<br>Construction, Inc. |                  | (4) Servitek      | Electric, Inc.   |
|-------------|------------------------------|------------|-------------------|---------------------|---------------|-------------------------------------|------------------|---|-----------------|---|------------------|-------------------|------------------|
| (1) Pre     | eliminary Bid Amount         |            |                   |                     |               | \$687,441.00                        |                  |   | \$776,304.00    |   | \$997,777.82     | \$                | 1,192,519.00     |
| (2) Un      | it Price Detail              |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| <u>Ìtem</u> | <u>Description</u>           | <u>Qty</u> | <b>Unit Price</b> | <u>Unit</u>         | <u>Amount</u> | <b>Unit Price</b>                   | <u>Amount</u>    | <b>Unit Price</b>                             | <u>Amount</u>   | <b>Unit Price</b>                               | <u>Amount</u>    | <b>Unit Price</b> | <u>Amount</u>    |
| 55          | TEMPORARY TYPE 1             | 3          | \$4,000.00        | EA                  | \$12,000.00   | \$1,500.00                          | \$4,500.00       | \$2,500.00                                    | \$7,500.00      | \$1,183.00                                      | \$3,549.00       | \$10,650.00       | \$31,950.00      |
|             | STANDARD                     |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| 56          | TEMPORARY TYPE 17            | 1          | \$10,000.00       | EA                  | \$10,000.00   | \$3,000.00                          | \$3,000.00       | \$5,000.00                                    | \$5,000.00      | \$7,098.00                                      | \$7,098.00       | \$27,150.00       | \$27,150.00      |
|             | STANDARD                     |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| 57          | TEMPORARY TYPE 19            | 1          | \$4,800.00        | EA                  | \$4,800.00    | \$3,000.00                          | \$3,000.00       | \$6,000.00                                    | \$6,000.00      | \$4,732.00                                      | \$4,732.00       | \$27,150.00       | \$27,150.00      |
|             | STANDARD                     |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| 58          | FURNISH AND INSTALL          | 2          | \$4,800.00        | EA                  | \$9,600.00    | \$3,000.00                          | \$6,000.00       | \$5,500.00                                    | \$11,000.00     | \$4,569.50                                      | \$9,139.00       | \$27,150.00       | \$54,300.00      |
|             | TEMPORARY TYPE 17            |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
|             | STANDARD                     |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| 59          | TYPE 1 STANDARD              | 3          | \$2,700.00        | EA                  | \$8,100.00    | \$2,350.00                          | \$7,050.00       | \$1,900.00                                    | \$5,700.00      | \$7,729.15                                      | \$23,187.45      | \$6,000.00        | \$18,000.00      |
|             | FOUNDATION                   |            |                   |                     |               |                                     |                  |   |                 |   |                  |                   |                  |
| 60          | TYPE 15 STANDARD             | 2          | \$6,000.00        | EA                  | \$12,000.00   | \$3,800.00                          | \$7,600.00       | \$2,500.00                                    | \$5,000.00      | \$7,286.50                                      | \$14,573.00      | \$8,400.00        | \$16,800.00      |
|             | FOUNDATION                   |            |                   |                     |               |                                     | 444              |   |                 |   |                  |                   |                  |
| 61          | TYPE 19 STANDARD             | 4          | \$8,000.00        | EA                  | \$32,000.00   | \$7,200.00                          | \$28,800.00      | \$4,200.00                                    | \$16,800.00     | \$8,855.60                                      | \$35,422.40      | \$9,150.00        | \$36,600.00      |
|             | FOUNDATION                   |            | Φ7.000.00         |                     | #7.000.00     | <b>#0.550.00</b>                    | <b>#0.550.00</b> | ФО 400 00                                     | #0.400.00       | <b>#0.055.00</b>                                | <b>#0.055.00</b> | ΦΕ ΕΩΩ ΩΩ         | <b>#F F00 00</b> |
| 62          | 25' SIGNAL MAST ARM          | 1_         | \$7,900.00        | EA                  | \$7,900.00    | \$3,550.00                          | \$3,550.00       | \$6,190.00                                    | \$6,190.00      | \$8,255.00                                      | \$8,255.00       | \$5,528.00        | \$5,528.00       |
| 63          | 30' SIGNAL MAST ARM          | 7          | \$8,200.00        | EA                  | \$57,400.00   | \$4,365.00                          | \$30,555.00      | \$6,300.00                                    | \$44,100.00     | \$6,816.18                                      | \$47,713.26      | \$5,318.00        | \$37,226.00      |
| 64          | 12' LUMINAIRE MAST ARM       | 6          | \$2,600.00        | EA                  | \$15,600.00   | \$2,100.00                          | \$12,600.00      | \$977.00                                      | \$5,862.00      | \$3,409.47                                      | \$20,456.82      | \$2,850.00        | \$17,100.00      |
| 65          | 8' STRAIGHT MAST ARM FOR     | 1          | \$1,500.00        | EA                  | \$1,500.00    | \$2,752.00                          | \$2,752.00       | \$3,500.00                                    | \$3,500.00      | \$7,917.00                                      | \$7,917.00       | \$2,100.00        | \$2,100.00       |
| - 00        | SNS                          |            | \$650.00          |                     | \$5,200.00    | \$2,884.00                          | \$23,072.00      | \$2,665.00                                    | \$21,320.00     | \$2,548.95                                      | \$20,391.60      | \$2,982.00        | \$23,856.00      |
| 66          | PEDESTRIAN PUSH BUTTON       | 8          | \$270.00          | EA                  | \$3,200.00    | \$35.00                             | \$23,072.00      | \$52.00                                       | \$416.00        | \$35.75   | \$20,391.60      | \$638.00          | \$23,030.00      |
| 67          | PEDESTRIAN PUSH BUTTON       | 8          | \$270.00          | EA                  | \$2,160.00    | <b></b> გან.00                      | \$200.00         | \$52.00                                       | <b>Φ4 10.00</b> | <b>\$35.75</b>                                  | \$200.00         | φ030.00           | \$5,104.00       |
| 68          | PLATE PEDESTRIAN PUSH BUTTON | 1          | \$1,900.00        | EA                  | \$1,900.00    | \$2,110.00                          | \$2,110.00       | \$1,500.00                                    | \$1,500.00      | \$643.50  | \$643.50         | \$7,650.00        | \$7,650.00       |
| 00          | POST                         | ı          | \$1,900.00        | EA                  | \$1,900.00    | φ2,110.00                           | \$2,110.00       | φ1,300.00                                     | φ1,300.00       | φ043.30   | φ043.30          | φ1,030.00         | φ1,030.00        |
| 69          | PEDESTRIAN PUSH BUTTON       | 1          | \$2,500.00        | EA                  | \$2,500.00    | \$665.00                            | \$665.00         | \$1,500.00                                    | \$1,500.00      | \$3,133.00                                      | \$3,133.00       | \$2,325.00        | \$2,325.00       |
| 09          | POST FOUNDATION              | '          | Ψ2,000.00         | LA                  | Ψ2,000.00     | Ψ000.00                             | Ψ000.00          | Ψ1,000.00                                     | Ψ1,000.00       | ψο, 100.00                                      | ψο, 100.00       | Ψ2,020.00         | Ψ2,020.00        |
| 70          | 3-12" LED VEHICLE HEAD       | 24         | \$1,660.00        | EA                  | \$39,840.00   | \$1,617.00                          | \$38,808.00      | \$1,593.00                                    | \$38,232.00     | \$1,305.48                                      | \$31,331.52      | \$1,623.00        | \$38,952.00      |
| 70          | (COMPLETE)                   | 24         | ψ1,000.00         | LA                  | ψου,υ το.υυ   | ψ1,017.00                           | φου,σου.σο       | Ψ1,000.00                                     | ψου,202.00      | ψ1,000.10                                       | ψο 1,00 1.02     | Ψ1,020.00         | φου,σο2.σο       |
| 71          | 5-12" LED VEHICLE HEAD       | 15         | \$2,540.00        | EA                  | \$38,100.00   | \$2,049.00                          | \$30,735.00      | \$2,157.00                                    | \$32,355.00     | \$2,011.96                                      | \$30,179.40      | \$2,156.00        | \$32,340.00      |
| • '         | (COMPLETE)                   | .0         |                   | _, .                | . ,           | . ,                                 | . ,              | • •   |                 |   |                  | . ,               |                  |
| 72          | SALVAGE EQUIPMENT            | 1          | \$6,000.00        | LS                  | \$6,000.00    | \$8,153.00                          | \$8,153.00       | \$10,000.00                                   | \$10,000.00     | \$6,500.00                                      | \$6,500.00       | \$9,000.00        | \$9,000.00       |
| 73          | DETAIL 41 (THERMOPLASTIC)    | 70         | \$7.20            | LF                  | \$504.00      | \$8.00                              | \$560.00         | \$804.00                                      | \$56,280.00     | \$9.10  | \$637.00         | \$10.00           | \$700.00         |
|             | ,,                           |            |                   |                     | ı             |                                     | I .              |   |                 |   |                  |                   |                  |

Project ID: TSM0010286
Bids Opened: 6/24/2025

Bids Opened: 6/24/2025 Project Manager: Danny Pishdadian 949-933-7782

|                                    |            | Engineer's Estimate |             | (1) Elecnor Belco Electric,<br>Inc. |                   | (2) California Professional<br>Engineering, Inc. |                   | (3) Alfaro Communications Construction, Inc. |                   | (4) Servitek Electric, Inc |                   |                |
|------------------------------------|------------|---------------------|-------------|-------------------------------------|-------------------|--|-------------------|--|-------------------|----------------------------|-------------------|----------------|
| (1) Preliminary Bid Amount         |            |                     |             |                                     |                   | \$687,441.00                                     |                   | \$776,304.00                                 |                   | \$997,777.82               | 9                 | \$1,192,519.00 |
| (2) Unit Price Detail              |            |                     |             |                                     |                   |  |                   |  |                   |                            |                   |                |
| <u>Item</u> <u>Description</u>     | <u>Qty</u> | <u>Unit Price</u>   | <u>Unit</u> | <u>Amount</u>                       | <u>Unit Price</u> | <u>Amount</u>                                    | <u>Unit Price</u> | <u>Amount</u>                                | <u>Unit Price</u> | <u>Amount</u>              | <u>Unit Price</u> | <u>Amount</u>  |
| 74 CURB MARKINGS (ONE-COAT         | 70         | \$3.20              | LF          | \$224.00                            | \$5.20            | \$364.00   | \$504.00          | \$35,280.00                                  | \$5.85            | \$409.50                   | \$7.00            | \$490.00       |
| PAINT)                             |            |                     |             |                                     |                   |  |                   |  |                   |                            |                   |                |
| Unit Price Total                   |            |                     |             | \$939,912.00                        |                   | \$687,441.00                                     |                   | \$776,304.00                                 |                   | \$997,777.82               | ;                 | \$1,192,519.00 |
| (3) LSBE/DVBE/SE Preference Amount |            |                     |             |                                     | \$0.00            |  | \$0.00            |  | \$0.00            |                            | \$0.00            |                |
| (4) LSBE/DVBE/SE Adjusted Amount   |            |                     |             |                                     |                   | \$687,441.00                                     |                   | \$776,304.00                                 |                   | \$997,777.82               | 9                 | \$1,192,519.00 |
| Comments                           |            |                     |             | APPARENT                            | LOW BIDDER        |  |                   |  |                   |                            |                   |                |